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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        ETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108001 
 
              STATE PROJECT(S):  1200-04-77                            LOCATION  33/LAFAYETTE    COUNTY 
                                                                                 BELMONT - DODGEVILLE RD, BELMONT - PECATONICA 
                                                                                 USH 151 
                                                                                 LAFAYETTE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  H. JAMES & SONS, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
  BIDDER NO  3:  THE ZIGNEGO COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      77.000      100.000     7700.00       110.000      8470.00      100.000     7700.00 
 20104  GRUBBING                       STA.      77.000      100.000     7700.00       110.000      8470.00      100.000     7700.00 
 20335  REMOVING SMALL PIPE CULVERTS   EACH      28.000      150.000     4200.00       150.000      4200.00      150.000     4200.00 
 20371  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       750.000       750.00      750.000      750.00 
        2251+34 
 20372  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       750.000       750.00      750.000      750.00 
        2269+60 
 20373  REMOVING OLD STRUCTURE, STATIO LS         1.000     1870.000     1870.00      2000.000      2000.00     1870.000     1870.00 
        2290+23 
 20374  REMOVING OLD STRUCTURE, STATIO LS         1.000    20000.000    20000.00     20000.000     20000.00    20000.000    20000.00 
        100'M'+72 
 20375  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       500.000       500.00      750.000      750.00 
        2312+39 
 20376  REMOVING OLD STRUCTURE, STATIO LS         1.000    20000.000    20000.00     20000.000     20000.00    20000.000    20000.00 
        2328'ARL'+50 
 20377  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       750.000       750.00      750.000      750.00 
        2328+32 
 20378  REMOVING OLD STRUCTURE, STATIO LS         1.000     1870.000     1870.00      1000.000      1000.00     1870.000     1870.00 
        2377+31 
 20379  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       600.000       600.00      750.000      750.00 
        2394+00 
 20380  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       500.000       500.00      750.000      750.00 
        2415+14 
 20401  REMOVING PAVEMENT              S.Y.   52300.000        1.750    91525.00         1.300     67990.00        1.750    91525.00 
 20408  REMOVING MASONRY               C.Y.       5.000       50.000      250.00        20.000       100.00       50.000      250.00 
 20411  REMOVING GUARDRAIL             L.F.    1370.000        1.000     1370.00         1.000      1370.00        1.000     1370.00 
 20501  COMMON EXCAVATION              C.Y.  715500.000        1.150   822825.00         1.400   1001700.00        1.150   822825.00 
 20502  ROCK EXCAVATION                C.Y.  382000.000        3.330  1272060.00         4.100   1566200.00        3.330  1272060.00 
 20513  PRESPLITTING ROCK              L.F.   41950.000        2.200    92290.00         2.500    104875.00        2.200    92290.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00     10000.000     10000.00    10000.000    10000.00 
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        B-33-103 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00     10000.000     10000.00    10000.000    10000.00 
        B-33-94 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00     10000.000     10000.00    10000.000    10000.00 
        B-33-95 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000    10000.000    10000.00      3500.000      3500.00    10000.000    10000.00 
        C-33-53 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000    10500.000    10500.00      2500.000      2500.00    10500.000    10500.00 
        C-33-52 
 21001  STRUCTURE BACKFILL             C.Y.   16290.000        8.000   130320.00         9.800    159642.00        8.000   130320.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1000.000     1000.00      3500.000      3500.00     3500.000     3500.00 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00       250.000       250.00    10000.000    10000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    61000.000        5.130   312930.00         5.000    305000.00        5.130   312930.00 
 30409  SHAPING SHOULDERS              STA.       7.000        8.000       56.00        85.000       595.00      100.000      700.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON    83500.000        5.500   459250.00         5.750    480125.00        9.000   751500.00 
 30426  BREAKER RUN STONE              TON    57500.000        2.000   115000.00         0.010       575.00        4.800   276000.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    2200.000        1.000     2200.00         1.000      2200.00        1.000     2200.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    16400.000        0.450     7380.00         0.450      7380.00        0.450     7380.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      990.000      160.000   158400.00       160.000    158400.00      160.000   158400.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    16400.000       17.910   293724.00        17.910    293724.00       17.910   293724.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    10500.000        1.000    10500.00         1.000     10500.00        1.000    10500.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      360.000       54.550    19638.00        54.550     19638.00       54.550    19638.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      560.000       34.050    19068.00        34.050     19068.00       34.050    19068.00 
 41529  CONCRETE PAVEMENT, 9 1/2-INCH  S.Y.  119300.000       16.860  2011398.00        15.360   1832448.00       17.620  2102066.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.      23.000      400.000     9200.00       500.000     11500.00      500.000    11500.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     240.000      120.000    28800.00        95.000     22800.00      160.000    38400.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       6.000     1500.000     9000.00      1500.000      9000.00     1500.000     9000.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     554.000      375.000   207750.00       375.000    207750.00      375.000   207750.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH      36.000        5.500      198.00         5.500       198.00        5.500      198.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1522.000        2.000     3044.00         2.000      3044.00        2.000     3044.00 
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.     162.000       85.000    13770.00        85.000     13770.00       85.000    13770.00 
 50309  PRESTRESSED GIRDER, I TYPE, 70 L.F.    1280.000      105.000   134400.00       105.000    134400.00      105.000   134400.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.    1038.000      290.000   301020.00       290.000    301020.00      290.000   301020.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.       4.200      650.000     2730.00       500.000      2100.00     1000.000     4200.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    18080.000        0.490     8859.20         0.490      8859.20        0.490     8859.20 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.   157680.000        0.490    77263.20         0.490     77263.20        0.490    77263.20 
 50511  COATED HIGH STR BAR STL REINF, LB.    96090.000        0.590    56693.10         0.590     56693.10        0.590    56693.10 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      28.000      100.000     2800.00       100.000      2800.00      100.000     2800.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      750.000     6000.00       750.000      6000.00      750.000     6000.00 
        B-25-124 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       3.000      250.000      750.00       250.000       750.00      250.000      750.00 
        B-33-103 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      750.000     6000.00       750.000      6000.00      750.000     6000.00 
        B-33-95 
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 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1321.000       20.000    26420.00        20.000     26420.00       20.000    26420.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000    10000.000    10000.00     10000.000     10000.00    10000.000    10000.00 
        B-33-103 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.     344.000       20.000     6880.00        20.000      6880.00       20.000     6880.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     388.000       17.750     6887.00        18.000      6984.00       17.750     6887.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     346.000       21.250     7352.50        22.000      7612.00       21.250     7352.50 
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.     208.000       28.000     5824.00        26.750      5564.00       28.000     5824.00 
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.     204.000       33.250     6783.00        31.200      6364.80       33.250     6783.00 
 52010  CULVERT PIPE, CLASS III, 42-IN L.F.      60.000       43.250     2595.00        44.000      2640.00       43.250     2595.00 
 52011  CULVERT PIPE, CLASS III, 48-IN L.F.     158.000       50.750     8018.50        44.000      6952.00       50.750     8018.50 
 52029  CULVERT PIPE, CLASS IV, 36-INC L.F.     270.000       39.000    10530.00        35.000      9450.00       39.000    10530.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      11.000       82.000      902.00        85.000       935.00       82.000      902.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      105.000      630.00       120.000       720.00      105.000      630.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      160.000      640.00       180.000       720.00      160.000      640.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       9.000      240.000     2160.00       270.000      2430.00      240.000     2160.00 
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      400.000      800.00       480.000       960.00      400.000      800.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       3.000      500.000     1500.00       550.000      1650.00      500.000     1500.00 
 52082  TEMPORARY CULVERT PIPE, 18-INC L.F.      62.000       16.500     1023.00        18.000      1116.00       16.500     1023.00 
 52086  TEMPORARY CULVERT PIPE, 36-INC L.F.      90.000       31.500     2835.00        30.000      2700.00       31.500     2835.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.     338.000       17.750     5999.50        18.000      6084.00       17.750     5999.50 
 52141  CORRUGATED STEEL PIPE ARCH, 49 L.F.      44.000       40.000     1760.00        52.000      2288.00       40.000     1760.00 
 52143  CORRUGATED STEEL PIPE ARCH, 64 L.F.     100.000       60.000     6000.00        65.000      6500.00       60.000     6000.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       70.000      140.00        60.000       120.00       70.000      140.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       5.000       85.000      425.00        85.000       425.00       85.000      425.00 
 52167  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      325.000      650.00       370.000       740.00      325.000      650.00 
 52169  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      560.000     1120.00       600.000      1200.00      560.000     1120.00 
 52203  RCCP, CL III, 18-INCH          L.F.    1450.000       27.750    40237.50        27.000     39150.00       27.750    40237.50 
 52207  RCCP, CL III, 30-INCH          L.F.     230.000       42.500     9775.00        44.000     10120.00       42.500     9775.00 
 52209  RCCP, CL III, 36-INCH          L.F.     198.000       53.500    10593.00        54.000     10692.00       53.500    10593.00 
 52233  RCCP, CL IV, 36-INCH           L.F.     260.000       61.750    16055.00        62.000     16120.00       61.750    16055.00 
 52235  RCCP, CL IV, 48-INCH           L.F.     462.000       84.500    39039.00        89.000     41118.00       84.500    39039.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       9.000      250.000     2250.00       300.000      2700.00      250.000     2250.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      400.000      800.00       500.000      1000.00      400.000      800.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       3.000      565.000     1695.00       690.000      2070.00      565.000     1695.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       3.000      775.000     2325.00       900.000      2700.00      775.000     2325.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    1610.000       11.000    17710.00        11.000     17710.00       11.000    17710.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    2750.000        3.000     8250.00         3.000      8250.00        3.000     8250.00 
 60602  HEAVY RIPRAP                   C.Y.    2835.000       12.000    34020.00        13.000     36855.00       12.000    34020.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.    1810.000       13.000    23530.00        14.000     25340.00       13.000    23530.00 
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 61123  INLETS, TYPE 8                 EACH      18.000      415.000     7470.00       700.000     12600.00      700.000    12600.00 
 61153  MANHOLE COVERS, TYPE L         EACH       2.000      135.000      270.00       160.000       320.00      350.000      700.00 
 61170  INLET COVERS, TYPE MS          EACH      26.000      215.000     5590.00       220.000      5720.00      225.000     5850.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     750.000        3.250     2437.50         5.000      3750.00        5.000     3750.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     370.000        3.250     1202.50         8.000      2960.00       10.000     3700.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, L.F.      66.000       17.000     1122.00        20.000      1320.00       20.000     1320.00 
 61251  DRAIN TILE EXPLORATION         L.F.     200.000        2.000      400.00         1.000       200.00        2.000      400.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH       6.000       85.000      510.00        90.000       540.00      250.000     1500.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       29.000     3828.00        29.000      3828.00       29.000     3828.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     900.000        9.000     8100.00         9.000      8100.00        9.000     8100.00 
 61409  STEEL PLATE BEAM GUARD, CLASS  L.F.      75.000       10.000      750.00        10.000       750.00       10.000      750.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      99.000       49.000     4851.00        49.000      4851.00       49.000     4851.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA L.F.     225.000        8.000     1800.00         8.000      1800.00        8.000     1800.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000       75.000      600.00        75.000       600.00       75.000      600.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1700.000     6800.00      1700.000      6800.00     1700.000     6800.00 
 61601  WOVEN WIRE FENCE               L.F.   40050.000        2.190    87709.50         2.190     87709.50        2.190    87709.50 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00     1000.000     1000.00 
 61910  MOBILIZATION                   LS         1.000    92700.000    92700.00    257500.000    257500.00   200000.000   200000.00 
 62112  LANDMARK REF MONUMENTS & ALUMI EACH       4.000      200.000      800.00       200.000       800.00      200.000      800.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.   66550.000        0.100     6655.00         0.100      6655.00        0.100     6655.00 
 62203  ASPHALTIC FLUMES               S.Y.     340.000       25.000     8500.00        25.000      8500.00       25.000     8500.00 
 62401  WATER                          MGAL    2000.000        0.170      340.00         8.000     16000.00       15.000    30000.00 
 62505  SALVAGED TOPSOIL               S.Y.  560500.000        0.300   168150.00         0.400    224200.00        0.300   168150.00 
 62702  MULCHING                       S.Y.  651000.000        0.080    52080.00         0.080     52080.00        0.080    52080.00 
 62811  EROSION BALES, DELIVERED       EACH     500.000        3.000     1500.00         3.000      1500.00        3.000     1500.00 
 62812  EROSION BALES, INSTALLED       EACH     500.000        4.000     2000.00         4.000      2000.00        4.000     2000.00 
 62815  SILT FENCE, DELIVERED          L.F.    7250.000        0.850     6162.50         0.800      5800.00        0.850     6162.50 
 62816  SILT FENCE, INSTALLED          L.F.    7250.000        0.800     5800.00         0.600      4350.00        0.800     5800.00 
 62817  SILT FENCE MAINTENANCE         L.F.   14500.000        0.010      145.00         0.010       145.00        0.010      145.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       8.000       50.000      400.00        50.000       400.00       50.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      20.000       51.000     1020.00        51.000      1020.00       51.000     1020.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.   16700.000        0.510     8517.00         0.510      8517.00        0.510     8517.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.   16700.000        0.420     7014.00         0.420      7014.00        0.420     7014.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   60000.000        0.520    31200.00         0.520     31200.00        0.520    31200.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   60000.000        0.520    31200.00         0.520     31200.00        0.520    31200.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    3250.000        1.000     3250.00         1.000      3250.00        1.000     3250.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    3250.000        1.000     3250.00         1.000      3250.00        1.000     3250.00 
 62844  EROSION MAT, DELIV, CLASS III, S.Y.    7400.000        5.000    37000.00         5.000     37000.00        5.000    37000.00 
 62845  EROSION MAT, INSTLD, CLASS III S.Y.    7400.000        1.000     7400.00         1.000      7400.00        1.000     7400.00 
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 62860  TURBIDITY BARRIERS             S.Y.     400.000       18.000     7200.00        18.000      7200.00       18.000     7200.00 
 62870  INLET PROTECTION, TYPE A       EACH      43.000       90.000     3870.00        90.000      3870.00       90.000     3870.00 
 62871  INLET PROTECTION, TYPE B       EACH      43.000       35.000     1505.00        35.000      1505.00       35.000     1505.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.    8440.000        3.000    25320.00         3.000     25320.00        3.000    25320.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.    8440.000        3.000    25320.00         3.000     25320.00        3.000    25320.00 
 62905  FERTILIZER, TYPE B             CWT.     410.000       23.000     9430.00        23.000      9430.00       23.000     9430.00 
 63003  SEEDING, TEMPORARY             LB.     7850.000        1.900    14915.00         1.900     14915.00        1.900    14915.00 
 63009  SEEDING, MIXTURE NO. 20        LB.    15800.000        3.800    60040.00         3.800     60040.00        3.800    60040.00 
 63111  EROSION CONTROL SOD            S.Y.    1000.000        2.900     2900.00         2.900      2900.00        2.900     2900.00 
 63301  DELINEATOR POSTS               EACH     110.000       18.000     1980.00        18.000      1980.00       16.000     1760.00 
 63305  DELINEATORS                    EACH     110.000        3.000      330.00         3.000       330.00        3.000      330.00 
 63311  TEMPORARY DELINEATORS          EACH      30.000       10.000      300.00        10.000       300.00       10.000      300.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       6.000       48.000      288.00        48.000       288.00       48.000      288.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH       8.000       50.000      400.00        50.000       400.00       50.000      400.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      41.000       52.000     2132.00        52.000      2132.00       52.000     2132.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      15.000       60.000      900.00        60.000       900.00       60.000      900.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     478.230       13.000     6216.99        13.000      6216.99       13.000     6216.99 
 63822  MOVING SIGNS, TYPE II          EACH       6.000       75.000      450.00        75.000       450.00       75.000      450.00 
 63827  REMOVING SIGNS, TYPE II        EACH      33.000       12.000      396.00        12.000       396.00       12.000      396.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      31.000       12.000      372.00        12.000       372.00       12.000      372.00 
 64301  TRAFFIC CONTROL                LS         1.000    18600.000    18600.00     18600.000     18600.00    18600.000    18600.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  103070.000        0.200    20614.00         0.200     20614.00        0.200    20614.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   41390.000        0.300    12417.00         0.300     12417.00        0.300    12417.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   60070.000        0.100     6007.00         0.100      6007.00        0.100     6007.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   80270.000        0.150    12040.50         0.150     12040.50        0.150    12040.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   23075.000        0.200     4615.00         0.200      4615.00        0.200     4615.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.     640.000        1.750     1120.00         2.000      1280.00        1.250      800.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     375.000        1.000      375.00         2.000       750.00        3.000     1125.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    3650.000        1.500     5475.00         1.600      5840.00        1.250     4562.50 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    4500.000        1.800     8100.00         2.000      9000.00        1.250     5625.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.    1275.000        2.500     3187.50         2.500      3187.50        2.500     3187.50 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  103600.000        0.240    24864.00         0.240     24864.00        0.240    24864.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    7560.000        0.600     4536.00         0.600      4536.00        0.600     4536.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     413.000       39.500    16313.50        39.500     16313.50       44.000    18172.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   63000.000        0.120     7560.00         0.120      7560.00        0.120     7560.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   64850.000        0.100     6485.00         0.100      6485.00        0.100     6485.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    2300.000        0.900     2070.00         0.900      2070.00        0.900     2070.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH      40.000        2.500      100.00         2.500       100.00        2.500      100.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   47250.000        0.490    23152.50         0.490     23152.50        0.490    23152.50 
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 65050  CONSTRUCTION STAKING, CABC     L.F.    5880.000        0.490     2881.20         0.450      2646.00        0.450     2646.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   41350.000        0.870    35974.50         0.870     35974.50        0.870    35974.50 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     144.000        5.500      792.00         6.000       864.00        5.500      792.00 
 65250  LOOP DETECTOR CONDUIT          L.F.     496.000        3.500     1736.00         4.600      2281.60        3.500     1736.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       8.000      300.000     2400.00       290.000      2320.00      300.000     2400.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       2.000      440.000      880.00       450.000       900.00      440.000      880.00 
 65585  LOOP DETECTOR WIRE             L.F.    1472.000        0.440      647.68         0.630       927.36        0.440      647.68 
 66501  SAWING EXISTING PAVEMENT       L.F.     120.000        3.000      360.00         0.950       114.00        3.000      360.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      22.000       10.000      220.00         2.250        49.50       14.000      308.00 
 90005  MISC                           EACH       2.000     1200.000     2400.00      1200.000      2400.00     1200.000     2400.00 
        90005A TEMPORARY STEEL PLATE B 
        ENERGY ABSORBING TERMINAL 
 90005  MISC                           EACH       3.000      265.000      795.00       500.000      1500.00      265.000      795.00 
        90005B REINFORCED CONCRETE END 
        SPECIAL, FOR CULVERT PIPE, 18- 
 90005  MISC                           EACH       4.000     1950.000     7800.00      2550.000     10200.00     3500.000    14000.00 
        90005C INLET, TYPE 9, SPECIAL 
 90005  MISC                           EACH       4.000       45.000      180.00        45.000       180.00       45.000      180.00 
        90005D MARKER POST, FLEXIBLE, 
        GUARD RAIL TERMINAL 
 90005  MISC                           EACH       2.000     4950.000     9900.00      3600.000      7200.00     3700.000     7400.00 
        90005E MANHOLE, TYPE 3, SPECIA 
 90005  MISC                           EACH       6.000      650.000     3900.00       650.000      3900.00      650.000     3900.00 
        90005F ACCESS GATES, 20-FOOT 
 90005  MISC                           EACH       8.000       70.000      560.00        60.000       480.00       70.000      560.00 
        90005G LOOP DETECTOR SPLICE 
 90030  MISC                           L.F.      20.000       15.000      300.00        15.000       300.00       20.000      400.00 
        90030A PAVEMENT MARKINIG, HIGH 
        PERFORMANCE CONTRAST MARKING T 
 90030  MISC                           L.F.    1010.000       13.000    13130.00        12.000     12120.00       16.000    16160.00 
        90030B CONCRETE CURB & GUTTER, 
        TYPE D, 4-INCH MOUNTABLE 
 90030  MISC                           L.F.      66.000       15.000      990.00        15.000       990.00       15.000      990.00 
        90030C TEMPORARY STEEL THRIE B 
        STRUCTURE APPROACH 
 90030  MISC                           L.F.     715.000        8.250     5898.75         8.000      5720.00        8.250     5898.75 
        90030D TEMPORARY STREAM DIVERS 
        CHANNEL 
 90030  MISC                           L.F.      58.000       10.000      580.00        47.000      2726.00       47.000     2726.00 
        90030E CHAIN LINK FENCE, 4 FT. 
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 90030  MISC                           L.F.      30.000        4.000      120.00        10.000       300.00       20.000      600.00 
        90030F PIPE UNDERDRAIN, 6-INCH 
 90030  MISC                           L.F.     150.000        4.000      600.00         6.000       900.00       10.000     1500.00 
        90030G PIPE UNDERDRAIN, UNPERF 
        6-INCH, SPECIAL 
 90031  MISC                           S.F.    9100.000       18.000   163800.00        18.000    163800.00       18.000   163800.00 
        90031A TEMPORARY SHORING 
 90031  MISC                           S.F.    2400.000        2.400     5760.00         2.400      5760.00        2.400     5760.00 
        90031B STAINING CONCRETE 
 90033  MISC                           S.Y.   62000.000        0.500    31000.00         0.600     37200.00        0.500    31000.00 
        90033A SALVAGED TOPSOIL, SPECI 
 90034  MISC                           C.Y.     320.000       30.000     9600.00        12.000      3840.00       30.000     9600.00 
        90034A HEAVY RIPRAP DITCH CHEC 
 90034  MISC                           C.Y.     246.000      475.000   116850.00       475.000    116850.00      475.000   116850.00 
        90034B CONCRETE MASONRY, STEEL 
        BRIDGES 
 90365  QMP, BASE COURSES              TON   141000.000        0.170    23970.00         0.250     35250.00        0.170    23970.00 
 90410  QMP, CONCRETE PAVEMENT         S.Y.  119300.000        0.420    50106.00         0.180     21474.00        0.400    47720.00 
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    73750.000        1.000    73750.00         1.000     73750.00        1.000    73750.00 
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    26750.000        1.000    26750.00         1.000     26750.00        1.000    26750.00 
 90416  COARSE AGGREGATE, SIZE NO.     C.Y.      25.000       20.000      500.00        25.000       625.00       20.000      500.00 
        2 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1838.000       10.000    18380.00        10.000     18380.00       10.000    18380.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    18380.000        1.000    18380.00         1.000     18380.00        1.000    18380.00 
 90545  CONCRETE COLLAR                EACH       5.000      250.000     1250.00       250.000      1250.00      250.000     1250.00 
 90590  PIPE GRATES                    EACH       3.000      500.000     1500.00       500.000      1500.00      500.000     1500.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      37.000       45.000     1665.00        45.000      1665.00       45.000     1665.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.    1500.000        4.000     6000.00         4.000      6000.00        4.000     6000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    5000.000        2.000    10000.00         2.000     10000.00        2.000    10000.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    1010.000        1.300     1313.00         1.300      1313.00        1.300     1313.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      28.000      100.000     2800.00       100.000      2800.00      100.000     2800.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      700.000      700.00       700.000       700.00      700.000      700.00 
        B-33-94 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      700.000      700.00       700.000       700.00      700.000      700.00 
        B-33-95 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000      700.000      700.00       700.000       700.00      700.000      700.00 
        B-33-103 
 65068  CONSTRUCTION STAKING, STRUCT L LS         1.000      700.000      700.00       700.000       700.00      700.000      700.00 
        C-33-52 
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 65069  CONSTRUCTION STAKING, STRUCT L LS         1.000      700.000      700.00       700.000       700.00      700.000      700.00 
        C-33-53 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        1200-04-77 
 
                                     PROPOSAL TOTAL.......            8744396.62                 9176904.75               9470009.42 
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              STATE PROJECT(S):  3364-02-71                            LOCATION  14/DODGE        COUNTY 
                                 3364-02-72                                      E CNTY LINE - THERESA RD, MILWAUKEE ST 
                                                                                 STH 175 
                                                                                 DODGE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  WONDRA EXCAVATING, INC 
  BIDDER NO  2:  JAMES PETERSON SONS, INC. 
  BIDDER NO  3:  MUSSON BROS., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     185.000        7.000     1295.00        10.000      1850.00       11.750     2173.75 
 20105  GRUBBING                       I.D.     185.000        8.000     1480.00        10.000      1850.00       10.000     1850.00 
 20330  REMOVING OLD CULVERTS          EACH       3.000      250.000      750.00       213.000       639.00      250.000      750.00 
 20401  REMOVING PAVEMENT              S.Y.    7450.000        2.100    15645.00         2.250     16762.50        2.150    16017.50 
 20405  REMOVING CURB AND GUTTER       L.F.    1820.000        2.400     4368.00         1.600      2912.00        3.000     5460.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     220.000        3.500      770.00         3.500       770.00        3.250      715.00 
 20411  REMOVING GUARDRAIL             L.F.     160.000        1.300      208.00         1.000       160.00        1.000      160.00 
 20412  REMOVING FENCE                 L.F.     530.000        0.700      371.00         0.700       371.00        0.700      371.00 
 20416  REMOVING INLETS                EACH       9.000      250.000     2250.00       200.000      1800.00      300.000     2700.00 
 20501  COMMON EXCAVATION              C.Y.   15950.000        3.630    57898.50         5.210     83099.50        5.400    86130.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     2000.000     2000.00       709.000       709.00     1500.000     1500.00 
        3364-02-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     2000.000     2000.00      1418.000      1418.00     1500.000     1500.00 
        3364-02-72 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    11300.000        4.680    52884.00         7.100     80230.00        6.600    74580.00 
 30406  CRUSHED AGGREGATE BASE COURSE, TON       15.000       66.000      990.00        70.000      1050.00       50.000      750.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON       35.000       15.000      525.00        30.000      1050.00       20.000      700.00 
 30426  BREAKER RUN STONE              TON    12200.000        4.680    57096.00         6.040     73688.00        7.150    87230.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     450.000        1.000      450.00         1.000       450.00        1.000      450.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     3910.000        0.750     2932.50         0.750      2932.50        0.750     2932.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      240.000      160.000    38400.00       160.000     38400.00      160.000    38400.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     3910.000       26.750   104592.50        26.750    104592.50       26.750   104592.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     2520.000        1.000     2520.00         1.000      2520.00        1.000     2520.00 
 41103  ASPHALTIC SURFACE, DETOURS     TON       50.000       62.000     3100.00        62.000      3100.00       62.000     3100.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     378.000       25.250     9544.50        26.500     10017.00       26.500    10017.00 
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.      13.000       30.300      393.90        28.000       364.00       28.000      364.00 
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.      69.000       17.630     1216.47        16.000      1104.00       26.500     1828.50 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      32.000       19.820      634.24        19.750       632.00       31.000      992.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       72.010      288.04        66.000       264.00      100.000      400.00 
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH       2.000      422.440      844.88       291.000       582.00      310.000      620.00 
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 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       2.000      579.840     1159.68       307.000       614.00      550.000     1100.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       3.000      660.940     1982.82       346.000      1038.00      635.000     1905.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       2.000      679.530     1359.06       422.000       844.00      725.000     1450.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       1.000      815.890      815.89       541.000       541.00      865.000      865.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    2920.000        7.070    20644.40         6.860     20031.20        6.860    20031.20 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.    7650.000        2.270    17365.50         2.240     17136.00        2.240    17136.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.     150.000       26.000     3900.00        32.000      4800.00       32.000     4800.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     381.000       40.230    15327.63        24.310      9262.11       40.310    15358.11 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     141.000       41.750     5886.75        24.170      3407.97       41.000     5781.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     302.000       43.790    13224.58        29.130      8797.26       35.650    10766.30 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     873.000       46.590    40673.07        35.170     30703.41       38.200    33348.60 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     646.000       54.670    35316.82        49.950     32267.70       49.000    31654.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.      34.000       66.740     2269.16       127.320      4328.88      120.000     4080.00 
 61002  REINF CONC HE, CL HE-III, SS,  L.F.      72.000       57.230     4120.56        46.840      3372.48       65.000     4680.00 
 61110  MANHOLES, TYPE 1               EACH      22.000     1075.610    23663.42       860.000     18920.00      665.000    14630.00 
 61112  MANHOLES, TYPE 3               EACH       3.000     2139.950     6419.85      2345.000      7035.00     1655.000     4965.00 
 61122  INLETS, TYPE 3                 EACH      21.000      578.300    12144.30       525.000     11025.00      436.000     9156.00 
 61128  RECONSTRUCTING MANHOLES        EACH       5.000     1242.530     6212.65       500.000      2500.00      900.000     4500.00 
 61151  MANHOLE COVERS, TYPE J         EACH       8.000      225.200     1801.60       243.000      1944.00      265.000     2120.00 
 61156  INLET COVERS, TYPE H-S         EACH       6.000      305.640     1833.84       320.000      1920.00      350.000     2100.00 
 61160  INLET COVERS, TYPE HM-S        EACH       3.000      316.650      949.95       330.000       990.00      360.000     1080.00 
 61167  INLET COVERS, TYPE H           EACH      28.000      305.640     8557.92       320.000      8960.00      350.000     9800.00 
 61180  INLET COVERS, TYPE HM          EACH       1.000      316.650      316.65       330.000       330.00      360.000      360.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       3.000      365.060     1095.18       350.000      1050.00      250.000      750.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     545.000        7.300     3978.50        13.000      7085.00       12.000     6540.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     200.000        7.300     1460.00         6.000      1200.00       12.000     2400.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      37.000       60.000     2220.00        52.500      1942.50       50.000     1850.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      250.000      250.00       100.000       100.00        1.000        1.00 
        3364-02-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      250.000      250.00       100.000       100.00        1.000        1.00 
        3364-02-72 
 61910  MOBILIZATION                   LS         1.000    23075.000    23075.00     25250.000     25250.00    22500.000    22500.00 
 62203  ASPHALTIC FLUMES               S.Y.      75.000       30.000     2250.00        30.000      2250.00       30.000     2250.00 
 62401  WATER                          MGAL     195.000       15.000     2925.00        16.660      3248.70       18.000     3510.00 
 62505  SALVAGED TOPSOIL               S.Y.   22900.000        1.350    30915.00         1.200     27480.00        0.700    16030.00 
 62702  MULCHING                       S.Y.   15850.000        0.150     2377.50         0.100      1585.00        0.100     1585.00 
 62811  EROSION BALES, DELIVERED       EACH     160.000        6.000      960.00         5.000       800.00        5.000      800.00 
 62812  EROSION BALES, INSTALLED       EACH     160.000        4.000      640.00         5.000       800.00        5.000      800.00 
 62815  SILT FENCE, DELIVERED          L.F.    1800.000        0.950     1710.00         0.800      1440.00        0.800     1440.00 
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 62816  SILT FENCE, INSTALLED          L.F.    1800.000        0.940     1692.00         0.800      1440.00        0.800     1440.00 
 62817  SILT FENCE MAINTENANCE         L.F.     900.000        0.080       72.00         0.010         9.00        0.010        9.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      175.000      700.00       100.000       400.00      100.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       6.000      170.000     1020.00       150.000       900.00      150.000      900.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     305.000        1.000      305.00         0.600       183.00        0.600      183.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     305.000        1.000      305.00         0.600       183.00        0.600      183.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     530.000        1.250      662.50         0.660       349.80        0.660      349.80 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     530.000        1.250      662.50         0.660       349.80        0.660      349.80 
 62871  INLET PROTECTION, TYPE B       EACH      38.000       40.000     1520.00        38.750      1472.50       38.750     1472.50 
 62872  INLET PROTECTION, TYPE C       EACH      38.000       40.000     1520.00        32.500      1235.00       32.500     1235.00 
 62905  FERTILIZER, TYPE B             CWT.      21.000       40.000      840.00        29.100       611.10       29.100      611.10 
 63003  SEEDING, TEMPORARY             LB.      500.000        3.000     1500.00         2.000      1000.00        2.000     1000.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      260.000        6.450     1677.00         4.600      1196.00        4.600     1196.00 
 63011  SEEDING, MIXTURE NO. 40        LB.       75.000        8.000      600.00         4.750       356.25        4.750      356.25 
 63110  LAWN SOD                       S.Y.    5200.000        2.900    15080.00         3.100     16120.00        3.100    16120.00 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       4.000       60.000      240.00        52.000       208.00       52.000      208.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      25.000       60.000     1500.00        56.000      1400.00       56.000     1400.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH       7.000       70.000      490.00        62.100       434.70       62.100      434.70 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     183.430       22.000     4035.46        18.400      3375.11       18.400     3375.11 
 63822  MOVING SIGNS, TYPE II          EACH       4.000       45.000      180.00        42.150       168.60       42.150      168.60 
 63827  REMOVING SIGNS, TYPE II        EACH      32.000       20.000      640.00        18.500       592.00       18.500      592.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      21.000       25.000      525.00        23.100       485.10       23.100      485.10 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4500.000     4500.00      5000.000      5000.00     4000.000     4000.00 
 64210  FIELD LABORATORY               LS         1.000     1975.000     1975.00      1500.000      1500.00     1000.000     1000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000      900.000      900.00       900.000       900.00      900.000      900.00 
        3364-02-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000      900.000      900.00       900.000       900.00      900.000      900.00 
        3364-02-72 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1900.000        0.500      950.00         0.500       950.00        0.500      950.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3800.000        0.100      380.00         0.100       380.00        0.100      380.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4400.000        0.300     1320.00         0.300      1320.00        0.300     1320.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     310.000        2.000      620.00         1.100       341.00        3.500     1085.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     300.000        2.500      750.00         2.000       600.00        2.000      600.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.  105600.000        0.040     4224.00         0.040      4224.00        0.040     4224.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    9070.000        0.170     1541.90         0.170      1541.90        0.170     1541.90 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     400.000        0.500      200.00         0.500       200.00        0.500      200.00 
 64636  LOCATING NO-PASSING ZONES      MI.        0.570      780.000      444.60       780.000       444.60      780.000      444.60 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     165.000        4.500      742.50         4.500       742.50        4.500      742.50 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     310.000        3.500     1085.00         3.500      1085.00        3.500     1085.00 
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 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.      50.000        4.250      212.50         4.250       212.50        4.250      212.50 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      150.000      300.00       150.000       300.00      150.000      300.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     270.000        3.500      945.00         3.500       945.00        3.500      945.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      54.000       75.000     4050.00        75.000      4050.00       75.000     4050.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    4078.000        0.700     2854.60         0.690      2813.82        0.690     2813.82 
 65050  CONSTRUCTION STAKING, CABC     L.F.    4078.000        0.700     2854.60         0.690      2813.82        0.690     2813.82 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    3920.000        0.700     2744.00         0.750      2940.00        0.750     2940.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     526.000        0.700      368.20         0.700       368.20        0.700      368.20 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      89.000        1.400      124.60         1.400       124.60        1.400      124.60 
 90005  MISC                           EACH       7.000      150.000     1050.00       200.000      1400.00      200.000     1400.00 
        90005A, PROTECTION OF TREES 
 90030  MISC                           L.F.    1000.000        9.540     9540.00         9.500      9500.00        9.500     9500.00 
        90030A, CONCRETE CURB & GUTTER 
        TYPE D, 4-INCH MOUNTABLE 
 90030  MISC                           L.F.     410.000        7.500     3075.00        13.000      5330.00        5.500     2255.00 
        90030B, REMOVING STORM SEWER, 
 90030  MISC                           L.F.     565.000        7.500     4237.50        15.000      8475.00        6.000     3390.00 
        90030C, REMOVING STORM SEWER, 
 90030  MISC                           L.F.      40.000        7.500      300.00        16.000       640.00        7.000      280.00 
        90030D, REMOVING STORM SEWER, 
 90030  MISC                           L.F.      16.000        7.500      120.00        17.000       272.00        8.000      128.00 
        90030E, REMOVING STORM SEWER, 
 90031  MISC                           S.F.     300.000       30.000     9000.00        29.500      8850.00       29.500     8850.00 
        90031A, MODULAR BLOCK GRAVITY 
 90365  QMP, BASE COURSES              TON    11300.000        0.280     3164.00         0.280      3164.00        0.280     3164.00 
 90545  CONCRETE COLLAR                EACH       2.000      178.950      357.90       200.000       400.00      300.000      600.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       3.000       60.000      180.00        35.000       105.00       35.000      105.00 
 
                                     PROPOSAL TOTAL.......             767277.17                  803718.11                807008.86 
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              STATE PROJECT(S):  3991-02-56                            LOCATION  28/JEFFERSON    COUNTY 
                                 3991-02-57                                      N HIGH ST, BUSINESS STH 26, CITY FORT ATKINSO 
                                                                                 LOCAL ST 
                                                                                 JEFFERSON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  MANN BROS., INC. 
  BIDDER NO  2:  THE ZIGNEGO COMPANIES 
  BIDDER NO  3:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     780.000        7.750     6045.00         7.000      5460.00        9.000     7020.00 
 20105  GRUBBING                       I.D.     780.000        6.000     4680.00         7.000      5460.00        9.000     7020.00 
 20401  REMOVING PAVEMENT              S.Y.   12500.000        3.110    38875.00         3.110     38875.00        3.500    43750.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    1700.000        3.110     5287.00         2.000      3400.00        3.500     5950.00 
 20405  REMOVING CURB AND GUTTER       L.F.   10250.000        2.390    24497.50         2.390     24497.50        3.000    30750.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    1915.000        3.030     5802.45         3.030      5802.45        3.000     5745.00 
 20411  REMOVING GUARDRAIL             L.F.     540.000        1.000      540.00         1.000       540.00        1.000      540.00 
 20414  REMOVING MANHOLES              EACH      15.000      370.000     5550.00       370.000      5550.00      150.000     2250.00 
 20482  ABANDONING INLETS              EACH       6.000      200.000     1200.00       200.000      1200.00      150.000      900.00 
 20501  COMMON EXCAVATION              C.Y.   13660.000        8.690   118705.40         8.690    118705.40        4.500    61470.00 
 20901  GRANULAR BACKFILL              C.Y.   32100.000        1.500    48150.00         1.500     48150.00        9.000   288900.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     5000.000     5000.00      2500.000      2500.00     2500.000     2500.00 
        3991-02-56 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     5000.000     5000.00      2500.000      2500.00     2500.000     2500.00 
        3991-02-57 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    22400.000        7.180   160832.00         7.450    166880.00        7.450   166880.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1200.000        1.300     1560.00         1.300      1560.00        1.300     1560.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     7890.000        0.520     4102.80         0.520      4102.80        0.520     4102.80 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      475.000      160.000    76000.00       160.000     76000.00      160.000    76000.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     7890.000       16.800   132552.00        16.800    132552.00       16.800   132552.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     5060.000        1.000     5060.00         1.000      5060.00        1.000     5060.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      110.000       34.000     3740.00        34.000      3740.00       34.000     3740.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.     350.000       27.450     9607.50        35.000     12250.00       33.820    11837.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    7600.000       27.450   208620.00        28.250    214700.00       25.830   196308.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.    1450.000       30.960    44892.00        28.000     40600.00       24.750    35887.50 
 41653  PAVEMENT TIES                  EACH     109.000        2.500      272.50        10.000      1090.00       10.000     1090.00 
 41654  DOWEL BARS                     EACH     124.000        5.750      713.00        12.000      1488.00       10.000     1240.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    2670.000        7.000    18690.00        10.250     27367.50        8.000    21360.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    9015.000        6.850    61752.75         9.800     88347.00        8.000    72120.00 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   18430.000        2.750    50682.50         2.520     46443.60        2.330    42941.90 
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 60206  CONCRETE SIDEWALK, 6-INCH      S.F.    2700.000        3.000     8100.00         3.100      8370.00        2.670     7209.00 
 60826  REINF CONC PIPE, CLASS III, SS L.F.    2021.000       35.000    70735.00        35.000     70735.00       27.280    55132.88 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     985.000       37.000    36445.00        37.000     36445.00       29.020    28584.70 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     933.000       42.000    39186.00        42.000     39186.00       34.860    32524.38 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     633.000       48.000    30384.00        48.000     30384.00       45.050    28516.65 
 61001  REINF CONC HE, CL HE-III, SS,  L.F.     135.000       50.000     6750.00        50.000      6750.00       54.740     7389.90 
 61110  MANHOLES, TYPE 1               EACH      19.000      670.000    12730.00       670.000     12730.00      709.610    13482.59 
 61112  MANHOLES, TYPE 3               EACH      13.000     1600.000    20800.00      1600.000     20800.00     1734.290    22545.77 
 61122  INLETS, TYPE 3                 EACH      50.000      550.000    27500.00       550.000     27500.00      553.390    27669.50 
 61151  MANHOLE COVERS, TYPE J         EACH      23.000      495.000    11385.00       495.000     11385.00      230.000     5290.00 
 61159  INLET COVERS, TYPE MS-A        EACH       4.000      275.000     1100.00       275.000      1100.00      235.000      940.00 
 61163  INLET COVERS, TYPE C           EACH      33.000      270.000     8910.00       270.000      8910.00      230.000     7590.00 
 61167  INLET COVERS, TYPE H           EACH      51.000      345.000    17595.00       345.000     17595.00      300.000    15300.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       9.000      400.000     3600.00       400.000      3600.00      150.000     1350.00 
 61910  MOBILIZATION                   LS         1.000    32600.000    32600.00    130000.000    130000.00    15500.000    15500.00 
 62401  WATER                          MGAL      30.000       50.000     1500.00        50.000      1500.00       15.000      450.00 
 62501  TOPSOIL                        S.Y.    1160.000        3.290     3816.40         3.390      3932.40        1.250     1450.00 
 62505  SALVAGED TOPSOIL               S.Y.   12800.000        0.940    12032.00         0.940     12032.00        1.000    12800.00 
 62815  SILT FENCE, DELIVERED          L.F.    3650.000        0.800     2920.00         0.800      2920.00        1.000     3650.00 
 62816  SILT FENCE, INSTALLED          L.F.    3650.000        0.900     3285.00         0.900      3285.00        1.000     3650.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000       90.000      270.00        90.000       270.00      150.000      450.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      100.000      300.00       100.000       300.00      100.000      300.00 
 62871  INLET PROTECTION, TYPE B       EACH      37.000       35.000     1295.00        35.000      1295.00       33.200     1228.40 
 62872  INLET PROTECTION, TYPE C       EACH      56.000       40.000     2240.00        40.000      2240.00       29.500     1652.00 
 62902  FERTILIZER, TYPE A             CWT.       8.000       28.000      224.00        28.000       224.00       32.000      256.00 
 63103  WATERING SODDED AREAS          MGAL     127.100       22.000     2796.20        22.000      2796.20       20.100     2554.71 
 63110  LAWN SOD                       S.Y.   12960.000        2.500    32400.00         2.500     32400.00        3.250    42120.00 
 63201  TREES,                         EACH      11.000      350.000     3850.00       350.000      3850.00      445.000     4895.00 
        (2.5" CALIPER, AMUR MAPLE) 
 63202  TREES,                         EACH       8.000      400.000     3200.00       400.000      3200.00      425.000     3400.00 
        (2" CALIPER, JAPANESE TREE LIL 
 63203  TREES,                         EACH       7.000      500.000     3500.00       500.000      3500.00      700.000     4900.00 
        (3" CALIPER, GINKO) 
 63204  TREES,                         EACH       1.000      500.000      500.00       500.000       500.00      580.000      580.00 
        (3" CALIPER, IMPERIAL HONEYLOC 
 63205  TREES,                         EACH       4.000      500.000     2000.00       500.000      2000.00      680.000     2720.00 
        (3" CALIPER, NEW HORIZON ELM) 
 63206  TREES,                         EACH       3.000      500.000     1500.00       500.000      1500.00      680.000     2040.00 
        (3" CALIPER, REGAL ELM 'HOMEST 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   15 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108003 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 63207  TREES,                         EACH       6.000      500.000     3000.00       500.000      3000.00      610.000     3660.00 
        (3" CALIPER, REGAL ELM 'REGAL' 
 63208  TREES,                         EACH       3.000      400.000     1200.00       400.000      1200.00      632.000     1896.00 
        (3" CALIPER, AUTUMN FLAME RED 
 63209  TREES,                         EACH       2.000      400.000      800.00       400.000       800.00      580.200     1160.40 
        (3" CALIPER, RED SUNSET RED MA 
 63210  TREES,                         EACH       3.000      400.000     1200.00       400.000      1200.00      525.000     1575.00 
        (3" CALIPER, BOWHALL RED MAPLE 
 63211  TREES,                         EACH       2.000      400.000      800.00       400.000       800.00      435.000      870.00 
        (3" CALIPER, PATMORE ASH) 
 63212  TREES,                         EACH       1.000      400.000      400.00       400.000       400.00      435.000      435.00 
        (3" CALIPER, SUMMIT ASH) 
 63213  TREES,                         EACH       1.000      400.000      400.00       400.000       400.00      435.000      435.00 
        (3" CALIPER, MARSHALL ASH) 
 63214  TREES,                         EACH       2.000      450.000      900.00       450.000       900.00      435.000      870.00 
        (3" CALIPER, AERIAL ASH) 
 63215  TREES,                         EACH       9.000      350.000     3150.00       350.000      3150.00      507.000     4563.00 
        (3" CALIPER, WHITE ASH-AUTUMN 
 63216  TREES,                         EACH       5.000      350.000     1750.00       350.000      1750.00      507.000     2535.00 
        (3" CALIPER, WHITE ASH-AUTUMN 
 63217  TREES,                         EACH       3.000      350.000     1050.00       350.000      1050.00      765.000     2295.00 
        (2.5" CALIPER, IRONWOOD, A.HOR 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     442.500       16.000     7080.00        16.000      7080.00       16.000     7080.00 
 63822  MOVING SIGNS, TYPE II          EACH      25.000       90.000     2250.00        90.000      2250.00       24.100      602.50 
 63827  REMOVING SIGNS, TYPE II        EACH      65.000       12.000      780.00        12.000       780.00       18.330     1191.45 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4500.000     4500.00     10000.000     10000.00     6000.000     6000.00 
 64301  TRAFFIC CONTROL                LS         1.000     4050.000     4050.00      4050.000      4050.00     4050.000     4050.00 
        PROJECT 3991-02-56 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    2810.000        0.350      983.50         0.350       983.50        0.350      983.50 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6054.000        0.500     3027.00         0.500      3027.00        0.500     3027.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   12108.000        0.100     1210.80         0.100      1210.80        0.100     1210.80 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     840.000        0.250      210.00         0.250       210.00        0.250      210.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4854.000        0.500     2427.00         0.500      2427.00        0.500     2427.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1900.000     1900.00      1900.000      1900.00     1900.000     1900.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   12020.000        0.300     3606.00         0.300      3606.00        0.300     3606.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    9640.000        0.340     3277.60         0.340      3277.60        0.340     3277.60 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.      83.000        0.800       66.40         0.800        66.40        0.800       66.40 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     310.000        3.400     1054.00         3.400      1054.00        3.400     1054.00 
 64726  PVMT MRKNG, CROSSWALK, 18-INCH L.F.    1300.000        3.400     4420.00         3.400      4420.00        3.400     4420.00 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       3.000      110.000      330.00       110.000       330.00      110.000      330.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      110.000      110.00       110.000       110.00      110.000      110.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      130.000      130.00       130.000       130.00      130.000      130.00 
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.      35.000        4.000      140.00         4.000       140.00        4.000      140.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     360.000        3.000     1080.00         3.000      1080.00        3.000     1080.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000       40.000      120.00        40.000       120.00       40.000      120.00 
 64903  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.   10950.000        1.000    10950.00         1.000     10950.00        1.000    10950.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      82.000       70.000     5740.00        70.000      5740.00       35.000     2870.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    7200.000        0.650     4680.00         0.650      4680.00        1.030     7416.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    4162.000        0.600     2497.20         0.600      2497.20        1.070     4453.34 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.   11550.000        0.680     7854.00         0.680      7854.00        0.850     9817.50 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.    2300.000        1.400     3220.00         1.400      3220.00        1.160     2668.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    2990.000        0.700     2093.00         0.700      2093.00        0.700     2093.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    2070.000        1.400     2898.00         1.400      2898.00        1.400     2898.00 
 90004  MISC                           LS         1.000     4000.000     4000.00      4000.000      4000.00    11661.100    11661.10 
        90004A - PLANTER "A" 
 90005  MISC                           EACH       4.000      465.000     1860.00       465.000      1860.00      320.000     1280.00 
        90005A - REMOVE FIRE HYDRANT 
 90005  MISC                           EACH       1.000      465.000      465.00       465.000       465.00      320.000      320.00 
        90005B - REMOVE AND SALVAGE FI 
        AND AUXILIARY VALVE FOR REUSE 
 90005  MISC                           EACH       3.000      500.000     1500.00       500.000      1500.00      370.000     1110.00 
        90005C - REMOVE AND SALVAGE FI 
        AND AUXILIARY VALVE 
 90005  MISC                           EACH       2.000      465.000      930.00       465.000       930.00      265.000      530.00 
        90005D - REMOVE & SALVAGE GATE 
        VALVE BOX 
 90005  MISC                           EACH       1.000      465.000      465.00       465.000       465.00      215.000      215.00 
        90005E - REMOVE GATE VALVE AND 
 90005  MISC                           EACH      20.000       90.000     1800.00        90.000      1800.00      100.000     2000.00 
        90005F - ABANDON GATE VALVE AN 
        BOX 
 90005  MISC                           EACH      26.000     1675.000    43550.00      1675.000     43550.00     1608.000    41808.00 
        90005G - BUTTERFLY VALVE AND V 
        16-INCH DIAMETER 
 90005  MISC                           EACH       3.000      970.000     2910.00       970.000      2910.00      965.000     2895.00 
        90005H - BUTTERFLY VALVE AND V 
        12-INCH DIAMETER 
 90005  MISC                           EACH       1.000     1075.000     1075.00      1075.000      1075.00     1032.000     1032.00 
        90005J - GATE VALVE AND VALVE 
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 90005  MISC                           EACH      25.000      760.000    19000.00       760.000     19000.00      744.000    18600.00 
        90005K - GATE VALVE AND VALVE 
        8-INCH 
 90005  MISC                           EACH       1.000      550.000      550.00       550.000       550.00      550.000      550.00 
        90005L - GATE VALVE AND VALVE 
        6-INCH 
 90005  MISC                           EACH      15.000      550.000     8250.00       550.000      8250.00      530.000     7950.00 
        90005M - AUXILIARY VALVE AND V 
        6-INCH 
 90005  MISC                           EACH      15.000     1900.000    28500.00      1900.000     28500.00     1948.000    29220.00 
        90005N - FIRE HYDRANT 
 90005  MISC                           EACH       1.000     1180.000     1180.00      1180.000      1180.00      660.000      660.00 
        90005P INSTALL SALVAGED FIRE H 
        AUXILIARY VALVE 
 90005  MISC                           EACH       1.000     1650.000     1650.00      1650.000      1650.00     2014.000     2014.00 
        90005Q - TEMPORARY FLUSHING HY 
 90005  MISC                           EACH      74.000      100.000     7400.00       100.000      7400.00       86.000     6364.00 
        90005R - REPLACEMENT CURB STOP 
        BOX, 1-INCH 
 90005  MISC                           EACH       1.000      225.000      225.00       225.000       225.00      165.000      165.00 
        90005S - REPLACEMENT CURB STOP 
        BOX, 2-INCH 
 90005  MISC                           EACH       1.000      225.000      225.00       225.000       225.00      165.000      165.00 
        90005T - NEW CURB STOP AND CUR 
        2-INCH 
 90005  MISC                           EACH       2.000      400.000      800.00       400.000       800.00      450.000      900.00 
        90005U - RECONNECT WATER SERVI 
 90005  MISC                           EACH     315.000        5.000     1575.00         5.000      1575.00       10.000     3150.00 
        90005V - SAND BAGS 
 90005  MISC                           EACH     100.000       65.000     6500.00        65.000      6500.00       45.000     4500.00 
        90005W - SIGN POSTS 
 90005  MISC                           EACH     100.000       65.000     6500.00        65.000      6500.00        9.500      950.00 
        90005X - V-LOC MODEL 23 
 90005  MISC                           EACH      16.000      350.000     5600.00       350.000      5600.00      800.000    12800.00 
        90005Y - LANDSCAPE PLANTING SU 
        AND CARE 
 90030  MISC                           L.F.     736.000       42.000    30912.00        42.000     30912.00       49.450    36395.20 
        90030A - REPLACEMENT SANITARY 
        10-INCH 
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 90030  MISC                           L.F.    3406.000       41.000   139646.00        41.000    139646.00       48.350   164680.10 
        90030B - REPLACEMENT SANITARY 
        8-INCH 
 90030  MISC                           L.F.     270.000       41.000    11070.00        41.000     11070.00       46.550    12568.50 
        90030C - NEW SANITARY SEWER, 8 
 90030  MISC                           L.F.    2208.000       32.500    71760.00        32.500     71760.00       34.500    76176.00 
        90030D - REPLACEMENT SANITARY 
 90030  MISC                           L.F.      69.000       32.500     2242.50        32.500      2242.50       34.300     2366.70 
        90030E - NEW SANITARY LATERAL, 
 90030  MISC                           L.F.    3968.000        2.250     8928.00         2.250      8928.00        6.400    25395.20 
        90030F - ABANDON SANITARY SEWE 
 90030  MISC                           L.F.    5786.500       58.000   335617.00        58.000    335617.00       67.900   392903.35 
        90030G - WATER MAIN, 16-INCH 
 90030  MISC                           L.F.     113.500       90.000    10215.00        90.000     10215.00       76.600     8694.10 
        90030H - WATER MAIN, 12-INCH 
 90030  MISC                           L.F.       2.500       88.000      220.00        88.000       220.00      172.450      431.13 
        90030J - WATER MAIN, 10-INCH 
 90030  MISC                           L.F.    2489.500       55.000   136922.50        55.000    136922.50       50.250   125097.38 
        90030K - WATER MAIN, 8-INCH 
 90030  MISC                           L.F.     105.000       81.000     8505.00        81.000      8505.00       74.400     7812.00 
        90030L - WATER MAIN, 6-INCH 
 90030  MISC                           L.F.      13.000       80.000     1040.00        80.000      1040.00       87.650     1139.45 
        90030M - WATER MAIN, 4-INCH 
 90030  MISC                           L.F.     204.000       81.000    16524.00        81.000     16524.00       39.500     8058.00 
        90030N - HYDRANT LEAD, 6-INCH 
 90030  MISC                           L.F.    2336.000       32.500    75920.00        32.500     75920.00       26.900    62838.40 
        90030P - REPLACEMENT WATER SER 
        1-INCH 
 90030  MISC                           L.F.      48.000       40.000     1920.00        40.000      1920.00       38.200     1833.60 
        90030Q - REPLACEMENT WATER SER 
        2-INCH 
 90030  MISC                           L.F.      20.000       40.000      800.00        40.000       800.00       38.200      764.00 
        90030R - NEW WATER SERVICE, 2- 
 90030  MISC                           L.F.    6294.000        0.500     3147.00         0.500      3147.00        1.000     6294.00 
        90030S - ABANDON WATER MAIN 
 90030  MISC                           L.F.     136.000        4.000      544.00         4.000       544.00        6.000      816.00 
        90030T - RIGID TRENCH INSULATI 
 90030  MISC                           L.F.     520.000       18.000     9360.00        18.000      9360.00       61.100    31772.00 
        90030U - TIMBER BEAM GUARD 
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 90034  MISC                           C.Y.     580.000       10.000     5800.00        10.000      5800.00       20.000    11600.00 
        90034A - CRUSHED STONE FOR UNS 
        TRENCH BOTTOM 
 90048  MISC                           V.F.     223.950      100.000    22395.00       100.000     22395.00      135.000    30233.25 
        90048A - SANITARY MANHOLE, 48- 
 90048  MISC                           V.F.      93.500       32.500     3038.75        32.500      3038.75       26.000     2431.00 
        90048B - SANITARY SEWER RISER 
 90365  QMP, BASE COURSES              TON    22400.000        0.200     4480.00         0.200      4480.00        0.190     4256.00 
 90545  CONCRETE COLLAR                EACH       4.000      300.000     1200.00       300.000      1200.00      100.000      400.00 
 
                                     PROPOSAL TOTAL.......            2599909.25                 2739607.10               2862366.63 
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 PROPOSAL: 20020108004 
 
              STATE PROJECT(S):  5031-00-71                            LOCATION  25/IOWA         COUNTY 
                                 5708-00-72                                      CTH Q - CTH I RD 
                                                                                 CTH II, P 
                                                                                 IOWA COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  2:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       5.000       50.000      250.00       180.000       900.00      400.000     2000.00 
 20102  CLEARING                       I.D.      12.000       20.000      240.00         6.000        72.00        8.000       96.00 
 20104  GRUBBING                       STA.       5.000       50.000      250.00       180.000       900.00      400.000     2000.00 
 20105  GRUBBING                       I.D.      12.000       20.000      240.00         8.000        96.00        8.000       96.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     7500.000     7500.00      6000.000      6000.00     5500.000     5500.00 
        12+00 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     8500.000     8500.00      6000.000      6000.00     6500.000     6500.00 
        21+00 
 20501  COMMON EXCAVATION              C.Y.    2393.000        4.500    10768.50         4.600     11007.80        8.400    20101.20 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      4000.000      4000.00     3500.000     3500.00 
        B-25-140 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      4000.000      4000.00     3500.000     3500.00 
        B-25-145 
 21001  STRUCTURE BACKFILL             C.Y.     485.000       15.000     7275.00         7.000      3395.00       12.000     5820.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      800.000      800.00       800.000       800.00     1500.000     1500.00 
        5031-00-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      800.000      800.00       800.000       800.00     1500.000     1500.00 
        5708-00-72 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.    1030.000       12.000    12360.00        11.500     11845.00       13.250    13647.50 
 30425  BREAKER RUN STONE              C.Y.     785.000       12.000     9420.00        11.000      8635.00       13.250    10401.25 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      66.000        6.000      396.00         6.000       396.00        6.000      396.00 
 41101  ASPHALTIC SURFACE              TON      490.000       46.850    22956.50        46.850     22956.50       46.850    22956.50 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     321.000      280.000    89880.00       325.000    104325.00      340.000   109140.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     352.000        2.460      865.92         3.000      1056.00        2.000      704.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    35090.000        0.530    18597.70         0.500     17545.00        0.400    14036.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     4730.000        0.770     3642.10         0.600      2838.00        0.650     3074.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     850.000       20.000    17000.00        20.000     17000.00       15.000    12750.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4500.000     4500.00      4000.000      4000.00     3000.000     3000.00 
        B-25-140 
 51341  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4500.000     4500.00      3500.000      3500.00     3000.000     3000.00 
        B-25-145 
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 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      27.000       34.000      918.00        40.000      1080.00       25.000      675.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.      50.000       26.000     1300.00        22.000      1100.00       25.000     1250.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      130.000      260.00       125.000       250.00      150.000      300.00 
 60602  HEAVY RIPRAP                   C.Y.     670.000       24.000    16080.00        32.000     21440.00       35.000    23450.00 
 61910  MOBILIZATION                   LS         1.000    21000.000    21000.00     20763.000     20763.00    14850.000    14850.00 
 62505  SALVAGED TOPSOIL               S.Y.    2820.000        0.700     1974.00         0.600      1692.00        1.500     4230.00 
 62702  MULCHING                       S.Y.    3670.000        0.300     1101.00         0.100       367.00        0.100      367.00 
 62815  SILT FENCE, DELIVERED          L.F.    1340.000        1.000     1340.00         0.800      1072.00        0.800     1072.00 
 62816  SILT FENCE, INSTALLED          L.F.    1340.000        1.000     1340.00         0.800      1072.00        0.800     1072.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2680.000        0.010       26.80         0.050       134.00        0.050      134.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000        0.010        0.03        50.000       150.00       50.000      150.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000        0.010        0.03        50.000       150.00       50.000      150.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     200.000        1.000      200.00         1.000       200.00        1.000      200.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     200.000        1.000      200.00         1.000       200.00        1.000      200.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     110.000        3.000      330.00         5.000       550.00        5.000      550.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     110.000        3.500      385.00         5.000       550.00        5.250      577.50 
 62905  FERTILIZER, TYPE B             CWT.       3.800       20.000       76.00        29.300       111.34       29.300      111.34 
 63003  SEEDING, TEMPORARY             LB.      101.000        4.000      404.00         3.000       303.00        3.000      303.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       65.000        5.000      325.00         5.100       331.50        5.100      331.50 
 63009  SEEDING, MIXTURE NO. 20        LB.       70.000        5.000      350.00         5.100       357.00        5.100      357.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       8.000       55.000      440.00        43.500       348.00       43.500      348.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      24.000       20.000      480.00        18.100       434.40       18.100      434.40 
 64202  FIELD OFFICE, TYPE B           LS         1.000      250.000      250.00      1000.000      1000.00      500.000      500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        5031-00-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        5708-00-72 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1240.000        2.000     2480.00         2.000      2480.00        2.250     2790.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2000.000        0.810     1620.00         0.840      1680.00        0.810     1620.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.     911.000        1.000      911.00         1.000       911.00        1.000      911.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.     911.000        0.950      865.45         0.950       865.45        0.950      865.45 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       1.000       95.000       95.00        95.000        95.00       95.000       95.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       800.000       800.00      800.000      800.00 
        B-25-140 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       800.000       800.00      800.000      800.00 
        B-25-145 
 66501  SAWING EXISTING PAVEMENT       L.F.      82.000        3.000      246.00         5.000       410.00        4.000      328.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       38.500       77.00        38.500        77.00       38.500       77.00 
 
                                     PROPOSAL TOTAL.......             296416.03                  296840.99                308118.14 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108005 
 
              STATE PROJECT(S):  5411-00-61                            LOCATION  13/DANE         COUNTY 
                                                                                 STOUGHTON ROAD, CITY OF MADISON 
                                                                                 USH 51 
                                                                                 DANE COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  PARISI CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              S.Y.    2080.000        4.000     8320.00         9.500     19760.00        8.000    16640.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      160.000       15.000     2400.00         5.000       800.00       15.000     2400.00 
 41101  ASPHALTIC SURFACE              TON       10.000      187.000     1870.00       187.000      1870.00      200.000     2000.00 
 41518  H.E.S. CONCRETE PAVEMENT, 8-IN S.Y.    2080.000       35.180    73174.40        28.000     58240.00       30.000    62400.00 
 41653  PAVEMENT TIES                  EACH     285.000        7.500     2137.50         4.500      1282.50        8.000     2280.00 
 41654  DOWEL BARS                     EACH     992.000        7.500     7440.00        12.000     11904.00       11.000    10912.00 
 41670  CONTINUOUS DIAMOND GRINDING    S.Y.   21650.000        3.380    73177.00         3.960     85734.00        3.380    73177.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       3.000      150.000      450.00       150.000       450.00      500.000     1500.00 
 61910  MOBILIZATION                   LS         1.000    12000.000    12000.00     22875.000     22875.00     5000.000     5000.00 
 64301  TRAFFIC CONTROL                LS         1.000    15000.000    15000.00     15000.000     15000.00    43500.000    43500.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    6235.000        0.640     3990.40         0.640      3990.40        0.640     3990.40 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     579.000        0.660      382.14         0.660       382.14        0.660      382.14 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     136.000        3.300      448.80         3.300       448.80        3.300      448.80 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     405.000        3.100     1255.50         3.100      1255.50        3.100     1255.50 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    1417.000        3.000     4251.00         1.550      2196.35        9.250    13107.25 
 
                                     PROPOSAL TOTAL.......             206296.74                  226188.69                238993.09 
 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   24 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108006 
 
              STATE PROJECT(S):  5931-00-71                            LOCATION  13/DANE         COUNTY 
                                                                                 PLEASANT VALLEY BRANCH BRIDGE & APPS 
                                                                                 CTH H 
                                                                                 DANE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10500.000    10500.00     15000.000     15000.00    20000.000    20000.00 
        7+40 
 20411  REMOVING GUARDRAIL             L.F.     246.000        2.000      492.00         2.000       492.00        2.000      492.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     640.000        7.620     4876.80         5.000      3200.00        7.620     4876.80 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      2400.000      2400.00     2600.000     2600.00 
        B-13-220 
 21001  STRUCTURE BACKFILL             C.Y.      10.000       15.000      150.00        34.000       340.00       57.000      570.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.      25.000       25.000      625.00        25.000       625.00       25.000      625.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      20.000       20.000      400.00        20.000       400.00       20.000      400.00 
 41101  ASPHALTIC SURFACE              TON      100.000       80.000     8000.00        80.000      8000.00       80.000     8000.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     128.000      300.000    38400.00       325.000     41600.00      330.000    42240.00 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     102.000       12.000     1224.00        20.000      2040.00       47.000     4794.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     260.000        3.000      780.00         2.250       585.00        5.000     1300.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    28210.000        0.600    16926.00         0.530     14951.30        0.600    16926.00 
 50915  CONCRETE SURFACE REPAIR        S.F.      10.000       50.000      500.00        90.000       900.00      184.000     1840.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     6000.000     6000.00      6500.000      6500.00     7730.000     7730.00 
        B-13-220 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       30.000      420.00        33.000       462.00       36.000      504.00 
 60602  HEAVY RIPRAP                   C.Y.      50.000       25.000     1250.00        34.000      1700.00       56.000     2800.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     135.000       30.000     4050.00        30.000      4050.00       30.000     4050.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      75.000       15.000     1125.00        15.000      1125.00       15.000     1125.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1800.000      7200.00     1800.000     7200.00 
 61910  MOBILIZATION                   LS         1.000     9600.000     9600.00     11800.000     11800.00    22943.930    22943.93 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       4.000       48.000      192.00        48.000       192.00       48.000      192.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       19.000      228.00        19.000       228.00       19.000      228.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       250.000       250.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1600.000     1600.00      1600.000      1600.00     1600.000     1600.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      80.000        3.000      240.00         2.500       200.00        2.000      160.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     920.000        1.350     1242.00         1.350      1242.00        1.350     1242.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      46.000        4.000      184.00         8.000       368.00        4.000      184.00 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   25 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108006 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH       4.000       20.000       80.00        20.000        80.00       20.000       80.00 
        90005A REMOVING SIGNS, TYPE II 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      125.000      500.00       500.000      2000.00      125.000      500.00 
 
                                     PROPOSAL TOTAL.......             119284.80                  129530.30                159202.73 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108009 
 
              STATE PROJECT(S):  2105-00-70                            LOCATION  40/MILWAUKEE    COUNTY 
                                 2190-07-70                                      N 12TH ST, W WISCONSIN AVE, N 16TH ST 
                                 2615-08-70                                      LOCAL ST 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  WM. BEAUDOIN & SONS, INC. 
  BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
  BIDDER NO  3:  CAPITOL PAVERS, INC 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      70.000       10.000      700.00        12.000       840.00       12.000      840.00 
 20105  GRUBBING                       I.D.      70.000       10.000      700.00        12.000       840.00       12.000      840.00 
 20401  REMOVING PAVEMENT              S.Y.    9900.000        3.950    39105.00         4.900     48510.00        3.100    30690.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    7550.000        1.870    14118.50         1.870     14118.50        2.700    20385.00 
 20405  REMOVING CURB AND GUTTER       L.F.    9500.000        3.800    36100.00         3.690     35055.00        3.450    32775.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    9700.000        3.300    32010.00         3.540     34338.00        3.900    37830.00 
 20416  REMOVING INLETS                EACH       2.000      480.000      960.00       480.000       960.00      500.000     1000.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   21400.000        1.760    37664.00         1.760     37664.00        2.550    54570.00 
 20480  ABANDONING MANHOLES            EACH       1.000      480.000      480.00       480.000       480.00      400.000      400.00 
 20482  ABANDONING INLETS              EACH      16.000      200.000     3200.00       200.000      3200.00      400.000     6400.00 
 20501  COMMON EXCAVATION              C.Y.    5441.000        5.400    29381.40        11.980     65183.18       10.000    54410.00 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000     3000.000     3000.00      2400.000      2400.00     2400.000     2400.00 
        2190-07-70 
 21103  PREP OF FOUNDATION FOR ASPH PA LS         1.000     2000.000     2000.00       365.000       365.00      365.000      365.00 
        2615-08-70 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      800.000      800.00       750.000       750.00      500.000      500.00 
        2105-00-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     4000.000     4000.00      2500.000      2500.00      500.000      500.00 
        2190-07-70 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000     1300.000     1300.00       750.000       750.00      500.000      500.00 
        2615-08-70 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     4490.000        8.900    39961.00         9.150     41083.50        9.500    42655.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON      690.000       11.800     8142.00        12.340      8514.60       12.000     8280.00 
 30708  CONCRETE BASE COURSE, 8-INCH   S.Y.    2150.000       20.400    43860.00        19.350     41602.50       26.100    56115.00 
 30820  BASE PATCHING, CONCRETE        S.Y.    1420.000       29.800    42316.00        34.900     49558.00       29.000    41180.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1350.000        1.100     1485.00         0.800      1080.00        0.800     1080.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     6160.000        0.500     3080.00         0.750      4620.00        0.750     4620.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      392.000      165.000    64680.00       100.000     39200.00      100.000    39200.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     6160.000       23.400   144144.00        29.550    182028.00       29.550   182028.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.    2010.000       22.800    45828.00        24.600     49446.00       22.200    44622.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108009 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    1333.000       24.900    33191.70        34.000     45322.00       22.250    29659.25 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.     540.000       31.500    17010.00        29.250     15795.00       26.500    14310.00 
 41653  PAVEMENT TIES                  EACH    2223.000        3.600     8002.80         4.700     10448.10        4.500    10003.50 
 60121  CONCRETE CURB AND GUTTER, 22-I L.F.    1310.000       14.950    19584.50        14.950     19584.50       10.500    13755.00 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.   13090.000       11.950   156425.50        10.360    135612.40       13.500   176715.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   51000.000        2.650   135150.00         2.650    135150.00        2.400   122400.00 
 60210  CONCRETE LOADING ZONE          S.F.    2100.000        4.800    10080.00         6.050     12705.00        4.900    10290.00 
 60712  NONREINF CONC PIPE, CLS 3, SS, L.F.     301.000       61.000    18361.00        61.000     18361.00      180.000    54180.00 
 60714  NONREINF CONC PIPE, CLS 3, SS, L.F.      29.000       85.000     2465.00        85.000      2465.00      190.000     5510.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       6.000      340.000     2040.00       340.000      2040.00      400.000     2400.00 
 61183  ADJUSTING INLET COVERS         EACH       8.000      340.000     2720.00       340.000      2720.00      300.000     2400.00 
 61197  SALVAGED MANHOLE COVERS        EACH       6.000      390.000     2340.00       390.000      2340.00      200.000     1200.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     710.000        3.450     2449.50         3.150      2236.50        3.100     2201.00 
 61910  MOBILIZATION                   LS         1.000    11000.000    11000.00    101190.000    101190.00    90000.000    90000.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       2.000      150.000      300.00       150.000       300.00      150.000      300.00 
 62501  TOPSOIL                        S.Y.    1530.000        2.690     4115.70         2.690      4115.70        2.690     4115.70 
 62902  FERTILIZER, TYPE A             CWT.       2.000       75.000      150.00        75.000       150.00       75.000      150.00 
 63110  LAWN SOD                       S.Y.    1530.000        3.690     5645.70         3.690      5645.70        3.690     5645.70 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3500.000     3500.00      5900.000      5900.00     5000.000     5000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     6300.000     6300.00      6300.000      6300.00    15000.000    15000.00 
        2105-00-70 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     6300.000     6300.00      6300.000      6300.00    30000.000    30000.00 
        2190-07-70 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     6300.000     6300.00      6300.000      6300.00    15000.000    15000.00 
        2615-08-70 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   29285.000        0.300     8785.50         0.300      8785.50        0.150     4392.75 
 64316  TRAFFIC CONTROL, BARRICADES, T DAYS    6210.000        0.250     1552.50         0.250      1552.50        0.300     1863.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   32265.000        0.500    16132.50         0.500     16132.50        0.200     6453.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   49740.000        0.100     4974.00         0.100      4974.00        0.100     4974.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   33175.000        0.250     8293.75         0.250      8293.75        0.100     3317.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   26100.000        0.450    11745.00         0.450     11745.00        0.200     5220.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     400.000        3.900     1560.00         2.000       800.00        2.000      800.00 
 64606  PVMT MRKNG 4-IN, PREFORMED PLA L.F.    3830.000        1.700     6511.00         1.700      6511.00        1.700     6511.00 
 64716  PVMT MRKG STOP LINE 24-IN PREF L.F.     616.000        6.100     3757.60         6.100      3757.60        6.100     3757.60 
 64724  PVMT MRKG CROSSWALK 12-IN, PRE L.F.    2704.000        3.500     9464.00         3.500      9464.00        3.500     9464.00 
 64756  PVMT MRKG SYM, BIKE LANE, PREF EACH       2.000      210.000      420.00       210.000       420.00      210.000      420.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    7766.000        0.210     1630.86         0.210      1630.86        0.300     2329.80 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   12664.000        0.950    12030.80         0.950     12030.80        0.950    12030.80 
 66501  SAWING EXISTING PAVEMENT       L.F.    1073.000        0.900      965.70         0.600       643.80        0.600      643.80 
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 PROPOSAL: 20020108009 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    4695.000        1.500     7042.50         1.400      6573.00        1.400     6573.00 
 90005  MISC                           EACH       1.000      600.000      600.00       600.000       600.00      800.000      800.00 
        90005A INLETS, TYPE 35A 
 90005  MISC                           EACH      10.000     1600.000    16000.00      1600.000     16000.00     1500.000    15000.00 
        90005B INLETS, TYPE 44A 
 90005  MISC                           EACH       1.000     2400.000     2400.00      2400.000      2400.00     1500.000     1500.00 
        90005C INLETS, TYPE 44T 
 90005  MISC                           EACH     109.000      440.000    47960.00       440.000     47960.00      350.000    38150.00 
        90005D MANHOLE COVERS, TYPE 58 
 90005  MISC                           EACH      48.000      390.000    18720.00       390.000     18720.00      300.000    14400.00 
        90005E INLET COVERS, TYPE 57 
 90005  MISC                           EACH      10.000       20.000      200.00        11.000       110.00       35.000      350.00 
        90005F INLET SCREEN, TYPE P 
 90005  MISC                           EACH      49.000       20.000      980.00        11.000       539.00       55.000     2695.00 
        90005G INLET SCREEN, TYPE R 
 90005  MISC                           EACH      30.000      530.000    15900.00       530.000     15900.00      540.000    16200.00 
        90005H ADJUSTING TES MANHOLE C 
 90005  MISC                           EACH       1.000      450.000      450.00       450.000       450.00      400.000      400.00 
        90005J WATER MAIN PROTECTION 
 90005  MISC                           EACH     169.000       85.000    14365.00        90.000     15210.00       50.000     8450.00 
        90005K ADJUSTING WATER GATE VA 
 90005  MISC                           EACH       7.000       85.000      595.00       105.000       735.00       75.000      525.00 
        90005L ADJUSTING WATER SERVICE 
 90005  MISC                           EACH      35.000      310.000    10850.00       310.000     10850.00      280.000     9800.00 
        90005M INTERNAL SANITARY MANHO 
 90008  MISC                           DAY      239.000        6.300     1505.70         2.000       478.00       10.000     2390.00 
        90008A CONTRACTOR FURNISHED PO 
        COMPUTER AND PRINTER 
 90030  MISC                           L.F.     478.000       25.610    12241.58        26.000     12428.00       35.000    16730.00 
        90030A DECORATIVE CONCRETE CUR 
 90030  MISC                           L.F.    2790.000      126.000   351540.00       111.000    309690.00       92.850   259051.50 
        90030B DECORATIVE CONCRETE CUR 
        12 1/2-INCH 
 90030  MISC                           L.F.      60.000       30.000     1800.00        31.000      1860.00       37.000     2220.00 
        90030C VERTICAL FACE CONCRETE 
        7-INCH 
 90031  MISC                           S.F.   41150.000        2.900   119335.00         2.870    118100.50        3.100   127565.00 
        90031A CONCRETE WALK, 5-INCH, 
        JOINT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90031  MISC                           S.F.    6300.000        6.400    40320.00         8.450     53235.00        8.950    56385.00 
        90031B CONCRETE WALK, 5-INCH, 
        AND STAMPED 
 90033  MISC                           S.Y.    1312.000       39.900    52348.80        42.500     55760.00       28.000    36736.00 
        90033A CONCRETE CROSSWALK, 9-I 
        SPECIAL JOINT 
 90033  MISC                           S.Y.     165.000       33.750     5568.75        32.500      5362.50       29.500     4867.50 
        90033B CONCRETE DRIVEWAY, 7-IN 
        SPECIAL JOINT 
 90033  MISC                           S.Y.    1160.000       69.500    80620.00        82.500     95700.00       86.310   100119.60 
        90033C CONCRETE PAVEMENT, 9-IN 
        AND STAMPED 
 90033  MISC                           S.Y.     430.000        3.500     1505.00         9.000      3870.00        5.000     2150.00 
        90033D REMOVING CONCRETE LOADI 
 90034  MISC                           C.Y.      21.000      170.000     3570.00        30.000       630.00     1200.000    25200.00 
        90034A TREE CUT-OUTS 
 90315  REMOVING CONCRETE SURFACE, PAR S.Y.      55.000       18.550     1020.25        18.550      1020.25       33.350     1834.25 
 90591  TEMPORARY COVER PLATES         EACH      69.000       50.000     3450.00        50.000      3450.00      200.000    13800.00 
 90997  ON-THE-JOB TRAINING, ASP-1T GR HRS      150.000        2.000      300.00         2.000       300.00        2.000      300.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     150.000        4.000      600.00         4.000       600.00        4.000      600.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     600.000        2.000     1200.00         2.000      1200.00        2.000     1200.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      12.000      110.000     1320.00       153.020      1836.24      153.020     1836.24 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    1279.000        1.000     1279.00         1.400      1790.60        1.400     1790.60 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1279.000        1.200     1534.80         1.640      2097.56        1.640     2097.56 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.   15102.000        1.000    15102.00         0.850     12836.70        0.850    12836.70 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.    1279.000        1.400     1790.60         3.710      4745.09        3.710     4745.09 
 90030  MISC                           L.F.    7157.000        1.100     7872.70         0.750      5367.75        0.750     5367.75 
        90030D CONSTRUCTION STAKING, C 
        SIDEWALK 
 90030  MISC                           L.F.    6359.000        0.800     5087.20         0.480      3052.32        0.480     3052.32 
        90030E CONSTRUCTION STAKING, A 
        MILLING 
 90030  MISC                           L.F.    6359.000        0.800     5087.20         0.480      3052.32        0.480     3052.32 
        90030F CONSTRUCTION STAKING, A 
        LOWER LAYER 
 90030  MISC                           L.F.    6359.000        0.800     5087.20         0.480      3052.32        0.480     3052.32 
        90030G CONSTRUCTION STAKING, A 
        UPPER LAYER 
 
                                     PROPOSAL TOTAL.......            1997417.79                 2130370.64               2140420.15 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20020108010 
 
              STATE PROJECT(S):  2240-09-70                            LOCATION  51/RACINE       COUNTY 
                                                                                 BURLINGTON - MILWAUKEE RD 
                                                                                 STH 36 
                                                                                 RACINE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
  BIDDER NO  2:  THE ZIGNEGO COMPANIES 
  BIDDER NO  3:  MUSSON BROS., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       12.000      200.000     2400.00       200.000      2400.00      128.000     1536.00 
 20102  CLEARING                       25MM      72.000       10.000      720.00        10.000       720.00        2.950      212.40 
 20104  GRUBBING                       40M       12.000      150.000     1800.00       150.000      1800.00      128.000     1536.00 
 20105  GRUBBING                       25MM      72.000       10.000      720.00        10.000       720.00        2.950      212.40 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        10+463 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        11+303 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000      400.000      400.00       400.000       400.00      400.000      400.00 
        11+390 
 20401  REMOVING PAVEMENT              M2      4870.000        3.600    17532.00         3.000     14610.00        3.600    17532.00 
 20402  REMOVING ASPHALTIC SURFACE     M2       690.000        3.250     2242.50         6.000      4140.00        3.250     2242.50 
 20405  REMOVING CURB AND GUTTER       M        969.000        8.750     8478.75         6.000      5814.00        8.750     8478.75 
 20406  REMOVING CONCRETE SIDEWALK     M2       271.000        3.500      948.50        10.000      2710.00        3.500      948.50 
 20411  REMOVING GUARDRAIL             M         18.000       10.000      180.00         4.000        72.00       10.000      180.00 
 20412  REMOVING FENCE                 M         18.000        9.000      162.00         4.000        72.00        9.000      162.00 
 20416  REMOVING INLETS                EACH       5.000      350.000     1750.00       150.000       750.00      350.000     1750.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2       745.000        8.600     6407.00        17.300     12888.50       17.300    12888.50 
 20422  REMOVING CONCRETE BASES        EACH       8.000      100.000      800.00       100.000       800.00      100.000      800.00 
 20480  ABANDONING MANHOLES            EACH       2.000      300.000      600.00       500.000      1000.00      300.000      600.00 
 20494  ABANDONING CULVERT PIPES       EACH       2.000      175.000      350.00       175.000       350.00      175.000      350.00 
 20501  COMMON EXCAVATION              M3     16905.000        6.100   103120.50         6.000    101430.00        6.100   103120.50 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1000.000     1000.00      7000.000      7000.00    10000.000    10000.00 
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000     3500.000     3500.00      1000.000      1000.00      100.000      100.00 
 21132  PREP OF FOUNDATION FOR CABC, O M       1800.000       10.220    18396.00         2.000      3600.00        9.350    16830.00 
 21301  FINISHING ROADWAY              LS         1.000     6000.000     6000.00      5000.000      5000.00     4000.000     4000.00 
 21401  OBLITERATING OLD ROAD          M         15.000       50.000      750.00        50.000       750.00       50.000      750.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     15243.000        6.950   105938.85         6.650    101365.95        6.950   105938.85 
 30420  CABC, OPEN GRADED NUMBER 2     MG      7012.000       10.600    74327.20        11.000     77132.00       15.100   105881.20 
 30426  BREAKER RUN STONE              MG      2380.000        8.750    20825.00         8.650     20587.00        8.750    20825.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 30606  ASPHALTIC BASE COURSE WIDENING MG       190.000       43.000     8170.00        95.400     18126.00       95.400    18126.00 
 41101  ASPHALTIC SURFACE              MG      3936.000       40.000   157440.00        37.040    145789.44       37.040   145789.44 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG       126.000       43.000     5418.00        59.500      7497.00       59.500     7497.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2     19500.000       25.860   504270.00        28.000    546000.00       25.100   489450.00 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2      4810.100       29.390   141368.84        32.250    155125.73       28.900   139011.89 
 41606  CONCRETE DRIVEWAY, 175 MM      M2        77.000       43.000     3311.00        36.000      2772.00       34.700     2671.90 
 41636  H.E.S. CONCRETE DRIVEWAY, 175  M2        72.000       48.430     3486.96        50.000      3600.00       40.000     2880.00 
 41653  PAVEMENT TIES                  EACH     114.000        6.950      792.30        10.000      1140.00        6.500      741.00 
 41654  DOWEL BARS                     EACH      54.000       14.950      807.30        15.000       810.00       12.000      648.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      23.000     1450.000    33350.00      1000.000     23000.00      820.000    18860.00 
 51210  TEMPORARY STEEL SHEET PILING   M2       150.000      175.000    26250.00       115.000     17250.00      115.000    17250.00 
 52005  CULVERT PIPE, CLASS III, 600 M M        138.000       88.000    12144.00        88.000     12144.00       88.000    12144.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      16.000      155.000     2480.00       155.000      2480.00      155.000     2480.00 
 52081  TEMPORARY CULVERT PIPE, 375 MM M         20.000       92.900     1858.00        92.900      1858.00       92.900     1858.00 
 52148  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000      145.000      145.00       145.000       145.00      145.000      145.00 
 52209  RCCP, CL III, 900 MM           M          5.000      335.000     1675.00       335.000      1675.00      335.000     1675.00 
 52215  RCCP, CL III, 1800 MM          M         42.000      955.000    40110.00       955.000     40110.00      955.000    40110.00 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      650.000      650.00       650.000       650.00      650.000      650.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       1.000      750.000      750.00       750.000       750.00      750.000      750.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       1.000      850.000      850.00       850.000       850.00      850.000      850.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       1.000      975.000      975.00       975.000       975.00      975.000      975.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       1.000     1300.000     1300.00      1300.000      1300.00     1300.000     1300.00 
 52273  RCCP, APRON ENDWALLS, 1800 MM  EACH       2.000     3200.000     6400.00      3200.000      6400.00     3200.000     6400.00 
 60123  CONCRETE CURB AND GUTTER, 750  M       3055.000       29.520    90183.60        30.000     91650.00       25.950    79277.25 
 60133  CONCRETE CURB AND GUTTER, 750  M        810.000       49.200    39852.00        50.000     40500.00       26.900    21789.00 
 60170  CONCRETE CURB AND GUTTER, 900  M         68.000       54.110     3679.48        50.000      3400.00       52.850     3593.80 
 60204  CONCRETE SIDEWALK, 100 MM      M2        18.000       29.500      531.00        40.000       720.00       28.550      513.90 
 60205  CONCRETE SIDEWALK, 125 MM      M2       291.000       32.300     9399.30        37.000     10767.00       30.150     8773.65 
 60207  CONCRETE SIDEWALK, 175 MM      M2        24.000       43.000     1032.00        60.000      1440.00       45.000     1080.00 
 60601  RIPRAP                         M3       452.000       69.500    31414.00        59.000     26668.00       70.000    31640.00 
 60850  REINF CONC PIPE, CLASS IV, SS, M        510.000      120.000    61200.00       120.000     61200.00      120.000    61200.00 
 60851  REINF CONC PIPE, CLASS IV, SS, M         40.000      225.000     9000.00       225.000      9000.00      225.000     9000.00 
 60852  REINF CONC PIPE, CLASS IV, SS, M        510.000      110.000    56100.00       110.000     56100.00      110.000    56100.00 
 60853  REINF CONC PIPE, CLASS IV, SS, M        203.000      140.000    28420.00       140.000     28420.00      140.000    28420.00 
 60854  REINF CONC PIPE, CLASS IV, SS, M         51.000      165.000     8415.00       165.000      8415.00      165.000     8415.00 
 60855  REINF CONC PIPE, CLASS IV, SS, M         88.000      155.000    13640.00       155.000     13640.00      155.000    13640.00 
 60856  REINF CONC PIPE, CLASS IV, SS, M         82.000      195.000    15990.00       195.000     15990.00      195.000    15990.00 
 61110  MANHOLES, TYPE 1               EACH      34.000      665.000    22610.00       665.000     22610.00      665.000    22610.00 
 61122  INLETS, TYPE 3                 EACH      62.000      475.000    29450.00       475.000     29450.00      475.000    29450.00 
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 61128  RECONSTRUCTING MANHOLES        EACH      12.000      600.000     7200.00       600.000      7200.00      600.000     7200.00 
 61129  RECONSTRUCTING INLETS          EACH       1.000      450.000      450.00       450.000       450.00      450.000      450.00 
 61148  INLETS, TYPE 4                 EACH       5.000      545.000     2725.00       545.000      2725.00      545.000     2725.00 
 61150  MANHOLE COVERS, TYPE J-SPECIAL EACH      34.000      265.000     9010.00       265.000      9010.00      265.000     9010.00 
 61167  INLET COVERS, TYPE H           EACH      61.000      350.000    21350.00       350.000     21350.00      350.000    21350.00 
 61170  INLET COVERS, TYPE MS          EACH       5.000      275.000     1375.00       275.000      1375.00      275.000     1375.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      14.000      225.000     3150.00       225.000      3150.00      225.000     3150.00 
 61183  ADJUSTING INLET COVERS         EACH       1.000      225.000      225.00       225.000       225.00      225.000      225.00 
 61201  PIPE UNDERDRAIN, 150 MM        M       2680.000        8.200    21976.00         8.430     22592.40        8.200    21976.00 
 61910  MOBILIZATION                   LS         1.000    71040.000    71040.00     54550.000     54550.00   161500.000   161500.00 
 62001  CONCRETE CORRUGATED MEDIAN     M2        35.000       80.570     2819.95        60.000      2100.00       65.000     2275.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        37.000       75.300     2786.10        60.000      2220.00       70.000     2590.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       8.000       75.000      600.00       100.000       800.00       75.000      600.00 
 62401  WATER                          KL       400.000        5.000     2000.00        15.000      6000.00        5.000     2000.00 
 62501  TOPSOIL                        M2      5510.000        2.790    15372.90         4.000     22040.00        3.200    17632.00 
 62505  SALVAGED TOPSOIL               M2     21130.000        0.900    19017.00         0.750     15847.50        0.900    19017.00 
 62702  MULCHING                       M2     17480.000        0.150     2622.00         0.140      2447.20        0.150     2622.00 
 62815  SILT FENCE, DELIVERED          M       1135.000        2.780     3155.30         3.280      3722.80        2.780     3155.30 
 62816  SILT FENCE, INSTALLED          M       1135.000        2.880     3268.80         3.280      3722.80        2.880     3268.80 
 62817  SILT FENCE MAINTENANCE         M       1135.000        0.160      181.60         0.300       340.50        0.160      181.60 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      150.000      450.00       160.000       480.00      150.000      450.00 
 62820  CLEANING SEDIMENT BASINS       M3        10.000       50.000      500.00        50.000       500.00       50.000      500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      175.000      525.00       190.000       570.00      175.000      525.00 
 62826  EROSION MAT, DELIVERED, CLASS  M2       180.000        1.250      225.00         1.000       180.00        1.250      225.00 
 62827  EROSION MAT, INSTALLED, CLASS  M2       180.000        1.250      225.00         1.000       180.00        1.250      225.00 
 62855  POLYETHYLENE SHEETING          M2        20.000       13.000      260.00        10.000       200.00       13.000      260.00 
 62870  INLET PROTECTION, TYPE A       EACH       5.000       75.000      375.00        95.000       475.00       75.000      375.00 
 62872  INLET PROTECTION, TYPE C       EACH      59.000       33.000     1947.00        40.000      2360.00       33.000     1947.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE M         37.000        9.120      337.44         7.000       259.00        9.120      337.44 
 62876  TEMPORARY DITCH CHECKS, INSTAL M         37.000        9.120      337.44         7.000       259.00        9.120      337.44 
 62880  CULVERT PIPE DITCH CHECKS      EACH       9.000       50.000      450.00       150.000      1350.00       50.000      450.00 
 62905  FERTILIZER, TYPE B             KG       932.000        0.630      587.16         0.650       605.80        0.630      587.16 
 63003  SEEDING, TEMPORARY             KG       228.000        6.590     1502.52         5.000      1140.00        6.590     1502.52 
 63008  SEEDING, MIXTURE NO. 10        KG       168.000        9.900     1663.20         8.500      1428.00        9.900     1663.20 
 63011  SEEDING, MIXTURE NO. 40        KG        82.000       10.120      829.84        10.000       820.00       10.120      829.84 
 63103  WATERING SODDED AREAS          KL      2000.000        4.500     9000.00         4.000      8000.00        4.500     9000.00 
 63110  LAWN SOD                       M2      9470.000        2.760    26137.20         3.000     28410.00        2.760    26137.20 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH      62.000       59.000     3658.00        60.000      3720.00       59.000     3658.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        55.540      189.000    10497.06       160.000      8886.40      189.000    10497.06 
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 63822  MOVING SIGNS, TYPE II          EACH       4.000       60.000      240.00        49.000       196.00       60.000      240.00 
 63827  REMOVING SIGNS, TYPE II        EACH      69.000       20.000     1380.00        10.000       690.00       20.000     1380.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      39.000       24.000      936.00        15.000       585.00       24.000      936.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     9000.000     9000.00     10000.000     10000.00     6000.000     6000.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     640.000       10.000     6400.00        10.000      6400.00       10.000     6400.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     160.000      120.000    19200.00       120.000     19200.00      120.000    19200.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   58260.000        0.200    11652.00         0.200     11652.00        0.200    11652.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4846.000        0.300     1453.80         0.300      1453.80        0.300     1453.80 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    9692.000        0.100      969.20         0.100       969.20        0.100      969.20 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   34910.000        0.150     5236.50         0.150      5236.50        0.150     5236.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   13167.000        0.300     3950.10         0.300      3950.10        0.300     3950.10 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      71.000       24.000     1704.00        24.000      1704.00       24.000     1704.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      71.000        2.000      142.00         2.000       142.00        2.000      142.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      4078.000        1.670     6810.26         2.210      9012.38        1.670     6810.26 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       452.000        4.180     1889.36         2.600      1175.20        4.200     1898.40 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       3720.000        2.400     8928.00         2.400      8928.00        2.400     8928.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        235.000        5.000     1175.00         5.000      1175.00        5.000     1175.00 
 64642  REMOVING PAVEMENT MARKINGS     M         90.000        3.000      270.00         3.000       270.00        3.000      270.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         34.000       20.000      680.00        20.000       680.00       20.000      680.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        205.000       10.000     2050.00        10.000      2050.00       10.000     2050.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      18.000      125.000     2250.00       125.000      2250.00      125.000     2250.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      160.000      160.00       160.000       160.00      160.000      160.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       7.000      125.000      875.00       125.000       875.00      125.000      875.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M        111.000       18.000     1998.00        18.000      1998.00       18.000     1998.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         88.000       11.000      968.00        11.000       968.00       11.000      968.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       7.000       50.000      350.00        50.000       350.00       50.000      350.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M       5400.000        0.600     3240.00         0.600      3240.00        0.600     3240.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M      11500.000        2.150    24725.00         2.150     24725.00        2.150    24725.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, M         50.000        2.000      100.00         2.000       100.00        2.000      100.00 
 64917  TEMPORARY PAVEMENT MARKING, AR EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 64919  TEMPORARY PAVEMENT MARKING, WO EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      80.000       85.000     6800.00       100.000      8000.00       85.000     6800.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       3042.000        1.800     5475.60         3.000      9126.00        1.800     5475.60 
 65050  CONSTRUCTION STAKING, CABC     M        322.000        2.500      805.00         2.800       901.60        2.500      805.00 
 65055  CONSTRUCTION STAKING, CURB, GU M        745.000        2.540     1892.30         3.600      2682.00        2.540     1892.30 
 65070  CONSTRUCTION STAKING, CONCRETE M       2720.000        3.500     9520.00         3.400      9248.00        3.500     9520.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M        457.700       15.000     6865.50        15.000      6865.50       15.000     6865.50 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        317.300       19.930     6323.79        19.930      6323.79       19.930     6323.79 
 65250  LOOP DETECTOR CONDUIT          M        282.600       15.000     4239.00        15.000      4239.00       15.000     4239.00 
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 65255  LOOP DETECTOR SLOTS            M        121.300       29.500     3578.35        29.500      3578.35       29.500     3578.35 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      14.000      427.500     5985.00       427.500      5985.00      427.500     5985.00 
 65401  CONCRETE BASES, TYPE 1         EACH       3.000      445.000     1335.00       445.000      1335.00      445.000     1335.00 
 65402  CONCRETE BASES, TYPE 2         EACH       8.000      590.000     4720.00       590.000      4720.00      590.000     4720.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       1.000      830.000      830.00       830.000       830.00      830.000      830.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        137.300        1.850      254.01         1.850       254.01        1.850      254.01 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M         23.300        2.550       59.42         2.550        59.42        2.550       59.42 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        519.000        4.100     2127.90         4.100      2127.90        4.100     2127.90 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        148.100        1.480      219.19         1.480       219.19        1.480      219.19 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        624.200        1.800     1123.56         1.800      1123.56        1.800     1123.56 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M         50.000        1.300       65.00         1.300        65.00        1.300       65.00 
 65580  LOOP DETECTOR LEAD IN CABLE    M        850.100        2.800     2380.28         2.800      2380.28        2.800     2380.28 
 65585  LOOP DETECTOR WIRE             M        917.000        1.950     1788.15         1.950      1788.15        1.950     1788.15 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      620.000      620.00       620.000       620.00      620.000      620.00 
        STH 36 & FALCON RIDGE 
 66501  SAWING EXISTING PAVEMENT       M       2867.000        1.900     5447.30         0.750      2150.25        1.900     5447.30 
 66502  SAWING CONCRETE PAVEMENT, FULL M         95.000        5.240      497.80         2.000       190.00        5.240      497.80 
 90001  MISC                           M        108.000       36.360     3926.88        21.300      2300.40       36.360     3926.88 
        90001A SPLIT RAIL WOOD FENCE, 
 90001  MISC                           M        220.000        7.700     1694.00         7.700      1694.00        7.700     1694.00 
        90001B TEMPORARY PAVEMENT MARK 
         NON-REFLECTIVE, REMOVABLE TAP 
 90001  MISC                           M          2.000      100.000      200.00       100.000       200.00      100.000      200.00 
        90001C REMOVING STORM SEWER, 3 
 90002  MISC                           M2        24.000       60.000     1440.00        60.000      1440.00       60.000     1440.00 
        90002A PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
 90002  MISC                           M2        59.000       75.000     4425.00        75.000      4425.00       75.000     4425.00 
        90002B POLYSTYRENE INSULATION 
        150-MM 
 90004  MISC                           LS         1.000     9100.000     9100.00      9100.000      9100.00     9100.000     9100.00 
        90004A TRAFFIC SIGNALS & STREE 
        , STH 36 & FALCON RIDGE 
 90004  MISC                           LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        90004B SALVAGE TRAFFIC SIGNAL 
        LIGHTING, STH 36 FALCON RIDGE 
 90004  MISC                           LS         1.000    15000.000    15000.00     15000.000     15000.00    15000.000    15000.00 
        90004C TEMPORARY TRAFFIC SIGNA 
         & FALCON RIDGE 
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 90004  MISC                           LS         1.000     2500.000     2500.00      1500.000      1500.00     2500.000     2500.00 
        90004D REMOVING RAILROAD TIE R 
        WALL 
 90008  MISC                           DAY       35.000      450.000    15750.00       450.000     15750.00      500.000    17500.00 
        90008A QMP, URBAN CONCRETE 
 90008  MISC                           DAY       80.000      100.000     8000.00       100.000      8000.00      100.000     8000.00 
        90008B PORTABLE CHANGEABLE MES 
 90012  MISC                           40M       80.000       45.000     3600.00        25.000      2000.00       45.000     3600.00 
        90012A TEST ROLLING 
 90319  ABANDONING SEWER               M3        12.000      165.000     1980.00       165.000      1980.00      165.000     1980.00 
 90345  SPECIAL GRANULAR BACKFILL      MG       710.000       39.000    27690.00        39.000     27690.00       39.000    27690.00 
 90365  QMP, BASE COURSES              MG     22255.000        0.150     3338.25         0.150      3338.25        0.180     4005.90 
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    18000.000        1.000    18000.00         1.000     18000.00        1.000    18000.00 
 90545  CONCRETE COLLAR                EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       7.000       39.000      273.00        60.000       420.00       39.000      273.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       5.000       40.000      200.00        20.000       100.00       40.000      200.00 
 90997  ON-THE-JOB TRAINING, ASP-1T GR HRS      300.000        2.000      600.00         2.000       600.00        2.000      600.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     300.000        4.000     1200.00         4.000      1200.00        4.000     1200.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     1200.000        2.000     2400.00         2.000      2400.00        2.000     2400.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       1509.000        0.300      452.70         0.350       528.15        0.350      528.15 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        10.000      170.000     1700.00       175.000      1750.00      175.000     1750.00 
 
                                     PROPOSAL TOTAL.......            2325251.79                 2339583.00               2383545.33 
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              STATE PROJECT(S):  2350-05-70                            LOCATION  51/RACINE       COUNTY 
                                                                                 RACINE - MILWAUKEE R, 3 MI RD - 0.39 MI N OF 
                                                                                 STH 32 
                                                                                 RACINE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  THE ZIGNEGO COMPANIES 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      31.000      160.000     4960.00       297.550      9224.05      160.000     4960.00 
 20102  CLEARING                       I.D.     702.000        5.000     3510.00         6.000      4212.00        5.000     3510.00 
 20104  GRUBBING                       STA.      31.000      160.000     4960.00        16.680       517.08      160.000     4960.00 
 20105  GRUBBING                       I.D.     702.000        5.000     3510.00         3.670      2576.34        5.000     3510.00 
 20330  REMOVING OLD CULVERTS          EACH      19.000      100.000     1900.00       600.000     11400.00      100.000     1900.00 
 20401  REMOVING PAVEMENT              S.Y.   26230.000        1.700    44591.00         3.800     99674.00        1.700    44591.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.   24410.000        1.050    25630.50         3.100     75671.00        1.050    25630.50 
 20403  REMOVING CURB                  L.F.      84.000        2.500      210.00         6.400       537.60        2.500      210.00 
 20405  REMOVING CURB AND GUTTER       L.F.    2152.000        2.000     4304.00         2.200      4734.40        2.000     4304.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     438.000        2.150      941.70         2.150       941.70        2.150      941.70 
 20408  REMOVING MASONRY               C.Y.      11.000      150.000     1650.00        50.000       550.00      150.000     1650.00 
 20411  REMOVING GUARDRAIL             L.F.     634.000        1.250      792.50         1.000       634.00        1.250      792.50 
 20412  REMOVING FENCE                 L.F.    2608.000        1.250     3260.00         0.690      1799.52        1.250     3260.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     440.000       14.000     6160.00        10.000      4400.00        9.350     4114.00 
 20422  REMOVING CONCRETE BASES        EACH      18.000      100.000     1800.00       200.000      3600.00      100.000     1800.00 
 20480  ABANDONING MANHOLES            EACH      19.000      250.000     4750.00       400.000      7600.00      250.000     4750.00 
 20482  ABANDONING INLETS              EACH       5.000      100.000      500.00       300.000      1500.00      100.000      500.00 
 20496  SEALING PIPES                  EACH       2.000      150.000      300.00       500.000      1000.00      150.000      300.00 
 20501  COMMON EXCAVATION              C.Y.   43991.000        5.200   228753.20         5.000    219955.00        5.200   228753.20 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     3000.000     3000.00      7500.000      7500.00     3000.000     3000.00 
        V-51-83 
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000    51000.000    51000.00    116812.000    116812.00    51000.000    51000.00 
        R-51-21 
 20631  EXCAVATION FOR STRUCT., RETAIN LS         1.000    38000.000    38000.00     60667.000     60667.00    38000.000    38000.00 
        R-51-22 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00     15000.000     15000.00     7500.000     7500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    32240.000        8.750   282100.00         9.800    315952.00        9.450   304668.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON    12990.000        9.350   121456.50        10.850    140941.50       11.890   154451.10 
 30426  BREAKER RUN STONE              TON      500.000       15.000     7500.00        10.310      5155.00        9.540     4770.00 
 30606  ASPHALTIC BASE COURSE WIDENING TON     1995.000       35.900    71620.50        29.900     59650.50       29.900    59650.50 
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 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     190.000        1.250      237.50         1.250       237.50        1.250      237.50 
 40301  QMP, ASPHALTIC MIXTURE         TON     4972.000        0.500     2486.00         0.500      2486.00        0.500     2486.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      208.000      160.000    33280.00       160.000     33280.00      160.000    33280.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     1380.000       31.250    43125.00        31.250     43125.00       31.250    43125.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON     1597.000       39.800    63560.60        39.800     63560.60       39.800    63560.60 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON     4500.000       24.600   110700.00        24.600    110700.00       24.600   110700.00 
 41510  CONCRETE PAVEMENT, 10-INCH     S.Y.   61410.000       19.620  1204864.20        21.460   1317858.60       25.000  1535250.00 
 41520  H.E.S. CONCRETE PAVEMENT, 10-I S.Y.    3467.000       27.500    95342.50        28.000     97076.00       27.100    93955.70 
 41620  CONCRETE SURFACE DRAINS        C.Y.      15.000      550.000     8250.00       500.000      7500.00      350.000     5250.00 
 41637  H.E.S. CONCRETE DRIVEWAY 8-INC S.Y.     605.000       36.000    21780.00        31.650     19148.25       38.350    23201.75 
 41653  PAVEMENT TIES                  EACH      92.000       15.000     1380.00         8.000       736.00        8.100      745.20 
 41665  CONCRETE PAVEMENT GAPS         EACH      50.000      550.000    27500.00       250.000     12500.00     1100.000    55000.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.      19.000     1000.000    19000.00      1000.000     19000.00      700.000    13300.00 
 50405  CONCRETE MASONRY, RETAINING WA C.Y.    1257.000      289.000   363273.00       289.000    363273.00      289.000   363273.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      28.000      500.000    14000.00       485.000     13580.00      900.000    25200.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.     2260.000        5.000    11300.00         0.500      1130.00        0.450     1017.00 
 50506  HIGH STRGTH BAR STEEL REINF, R LB.    41060.000        0.450    18477.00         0.450     18477.00        0.450    18477.00 
 50513  COATED HIGH STR BAR STL REINF, LB.    68650.000        0.530    36384.50         0.530     36384.50        0.530    36384.50 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      483.850      483.85       400.000       400.00      483.850      483.85 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       1.000      553.850      553.85       462.000       462.00      553.850      553.85 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000      649.600      649.60       615.000       615.00      649.600      649.60 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    7035.700        8.750    61562.38         7.800     54878.46       10.600    74578.42 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1890.000        9.000    17010.00         7.700     14553.00       10.250    19372.50 
 60160  CONCRETE CURB AND GUTTER, 36-I L.F.     130.000       17.000     2210.00        14.750      1917.50       14.950     1943.50 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   11585.000        3.000    34755.00         2.550     29541.75        2.660    30816.10 
 60601  RIPRAP                         C.Y.     445.000       25.000    11125.00        32.750     14573.75       50.000    22250.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.    4801.000       27.100   130107.10        33.000    158433.00       27.100   130107.10 
 60827  REINF CONC PIPE, CLASS III, SS L.F.    2289.000       32.350    74049.15        40.000     91560.00       32.350    74049.15 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    1700.000       45.500    77350.00        52.000     88400.00       45.500    77350.00 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     225.000       46.700    10507.50        62.000     13950.00       46.700    10507.50 
 60833  REINF CONC PIPE, CLASS III, SS L.F.    1014.000       72.200    73210.80        78.000     79092.00       72.200    73210.80 
 60834  REINF CONC PIPE, CLASS III, SS L.F.      64.000       93.200     5964.80        84.000      5376.00       93.200     5964.80 
 60835  REINF CONC PIPE, CLASS III, SS L.F.    2184.000      103.750   226590.00       121.000    264264.00      103.750   226590.00 
 60836  REINF CONC PIPE, CLASS III, SS L.F.     280.000      118.150    33082.00       134.000     37520.00      118.150    33082.00 
 60837  REINF CONC PIPE, CLASS III, SS L.F.     179.000      133.800    23950.20       165.000     29535.00      133.800    23950.20 
 61110  MANHOLES, TYPE 1               EACH      32.000      970.000    31040.00      1182.000     37824.00      970.000    31040.00 
 61112  MANHOLES, TYPE 3               EACH      23.000     3635.350    83613.05      3300.000     75900.00     3365.350    77403.05 
 61121  INLETS, TYPE 1                 EACH       4.000      724.350     2897.40       956.000      3824.00      724.350     2897.40 
 61122  INLETS, TYPE 3                 EACH     105.000      555.000    58275.00       800.000     84000.00      555.000    58275.00 
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 61123  INLETS, TYPE 8                 EACH       4.000     1050.000     4200.00      1000.000      4000.00     1050.000     4200.00 
 61124  INLETS, TYPE 9                 EACH       1.000     1450.000     1450.00      1100.000      1100.00     1450.000     1450.00 
 61128  RECONSTRUCTING MANHOLES        EACH       2.000      750.000     1500.00       600.000      1200.00      750.000     1500.00 
 61151  MANHOLE COVERS, TYPE J         EACH      64.000      250.000    16000.00       256.000     16384.00      250.000    16000.00 
 61158  INLET COVERS, TYPE B-A         EACH       4.000      360.000     1440.00       357.000      1428.00      360.000     1440.00 
 61163  INLET COVERS, TYPE C           EACH       1.000      270.000      270.00       202.000       202.00      270.000      270.00 
 61167  INLET COVERS, TYPE H           EACH     124.000      345.000    42780.00       341.000     42284.00      345.000    42780.00 
 61170  INLET COVERS, TYPE MS          EACH       6.000      275.000     1650.00       230.000      1380.00      275.000     1650.00 
 61179  INLET COVERS, TYPE S           EACH       1.000      325.000      325.00       315.000       315.00      325.000      325.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       5.000      200.000     1000.00       300.000      1500.00      200.000     1000.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   13950.000        2.520    35154.00         2.230     31108.50        2.520    35154.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      80.000       20.000     1600.00         7.850       628.00       20.000     1600.00 
 61213  PIPE UNDERDRAIN, UNPERFORATED, L.F.      40.000       25.000     1000.00        15.000       600.00       50.000     2000.00 
 61251  DRAIN TILE EXPLORATION         L.F.     200.000       15.000     3000.00        35.000      7000.00       15.000     3000.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.      78.000       33.000     2574.00        28.000      2184.00       33.000     2574.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     228.000       13.000     2964.00         9.900      2257.20       13.000     2964.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       5.000      400.000     2000.00       385.000      1925.00      400.000     2000.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       3.000       50.000      150.00      1500.000      4500.00      100.000      300.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     1800.000     3600.00      1800.000      3600.00     1800.000     3600.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000     1000.000     1000.00      1000.000      1000.00     2000.000     2000.00 
 61910  MOBILIZATION                   LS         1.000    45000.000    45000.00    126000.000    126000.00    66000.000    66000.00 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.     805.000        5.000     4025.00         5.300      4266.50        6.550     5272.75 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.    1075.000        5.000     5375.00         5.750      6181.25        6.750     7256.25 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       3.000      125.000      375.00       100.000       300.00      125.000      375.00 
 62401  WATER                          MGAL     500.000       20.000    10000.00        20.000     10000.00       20.000    10000.00 
 62501  TOPSOIL                        S.Y.   23775.000        2.100    49927.50         2.000     47550.00        2.000    47550.00 
 62702  MULCHING                       S.Y.    2350.000        0.140      329.00         0.130       305.50        0.140      329.00 
 62811  EROSION BALES, DELIVERED       EACH     200.000        5.600     1120.00         5.000      1000.00        5.600     1120.00 
 62812  EROSION BALES, INSTALLED       EACH     200.000        6.500     1300.00         5.000      1000.00        6.500     1300.00 
 62815  SILT FENCE, DELIVERED          L.F.   10000.000        0.750     7500.00         0.900      9000.00        0.750     7500.00 
 62816  SILT FENCE, INSTALLED          L.F.   10000.000        0.750     7500.00         0.800      8000.00        0.750     7500.00 
 62817  SILT FENCE MAINTENANCE         L.F.   20000.000        0.090     1800.00         0.010       200.00        0.090     1800.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      100.000      600.00       100.000       600.00      100.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       6.000      150.000      900.00       125.000       750.00      150.000      900.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1830.000        0.590     1079.70         0.630      1152.90        0.590     1079.70 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1830.000        0.660     1207.80         0.600      1098.00        0.660     1207.80 
 62870  INLET PROTECTION, TYPE A       EACH     356.000       29.500    10502.00        43.000     15308.00       29.500    10502.00 
 62871  INLET PROTECTION, TYPE B       EACH      20.000       14.000      280.00        23.000       460.00       14.000      280.00 
 62872  INLET PROTECTION, TYPE C       EACH     534.000       15.000     8010.00        23.000     12282.00       15.000     8010.00 
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 62905  FERTILIZER, TYPE B             CWT.      20.000       27.000      540.00        26.500       530.00       27.000      540.00 
 63003  SEEDING, TEMPORARY             LB.      168.000        3.490      586.32         2.100       352.80        3.490      586.32 
 63011  SEEDING, MIXTURE NO. 40        LB.      173.000        4.500      778.50         4.000       692.00        4.500      778.50 
 63110  LAWN SOD                       S.Y.   21095.000        2.590    54636.05         2.190     46198.05        2.590    54636.05 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      96.000       69.000     6624.00        47.500      4560.00       69.000     6624.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     826.390       13.750    11362.86        16.150     13346.20       13.750    11362.86 
 63822  MOVING SIGNS, TYPE II          EACH      28.000       37.000     1036.00        20.000       560.00       37.000     1036.00 
 63827  REMOVING SIGNS, TYPE II        EACH      89.000       19.000     1691.00        12.500      1112.50       19.000     1691.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      52.000       20.000     1040.00        15.000       780.00       20.000     1040.00 
 63837  ERECTING STATE-OWNED SIGNS, TY EACH       4.000       25.000      100.00        73.500       294.00       25.000      100.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    14000.000    14000.00     15000.000     15000.00    13630.000    13630.00 
 64301  TRAFFIC CONTROL                LS         1.000    11000.000    11000.00     11000.000     11000.00    11000.000    11000.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     300.000       20.000     6000.00        20.000      6000.00       20.000     6000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  206000.000        0.200    41200.00         0.200     41200.00        0.200    41200.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   32650.000        0.300     9795.00         0.300      9795.00        0.300     9795.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   20050.000        0.500    10025.00         0.500     10025.00        0.500    10025.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   44300.000        0.200     8860.00         0.200      8860.00        0.200     8860.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   15550.000        0.300     4665.00         0.300      4665.00        0.300     4665.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.      24.000       19.000      456.00        19.000       456.00       19.000      456.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     2400.000     2400.00      2400.000      2400.00     2400.000     2400.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   47520.000        0.120     5702.40         0.120      5702.40        0.120     5702.40 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   12561.000        1.750    21981.75         1.130     14193.93        1.750    21981.75 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    1020.000        2.000     2040.00         1.300      1326.00        2.650     2703.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   26610.500        0.640    17030.72         0.640     17030.72        0.860    22885.03 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    1980.000        0.950     1881.00         0.950      1881.00        1.640     3247.20 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      12.000      190.000     2280.00       190.000      2280.00      100.000     1200.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   11970.000        0.400     4788.00         0.400      4788.00        0.400     4788.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      34.000        6.000      204.00         6.000       204.00        8.000      272.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     230.000        5.400     1242.00         5.400      1242.00        4.600     1058.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      30.000      210.000     6300.00       210.000      6300.00      115.000     3450.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000      210.000      420.00       210.000       420.00      120.000      240.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     784.000        5.400     4233.60         5.400      4233.60        3.400     2665.60 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     420.000        5.400     2268.00         5.400      2268.00        3.500     1470.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      44.000        5.400      237.60         5.400       237.60        3.800      167.20 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      18.000       65.000     1170.00        65.000      1170.00       40.000      720.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   30362.000        0.150     4554.30         0.150      4554.30        0.150     4554.30 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   24365.000        0.700    17055.50         0.700     17055.50        0.700    17055.50 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     200.000        1.800      360.00         1.800       360.00        1.800      360.00 
 64910  TEMP PVMT MRKG STOP LNE 12IN R L.F.     119.000        2.700      321.30         2.700       321.30        2.700      321.30 
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 65040  CONSTRUCTION STAKING, STORM SE EACH     177.000       50.000     8850.00        72.000     12744.00       50.000     8850.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   19006.000        0.850    16155.10         0.800     15204.80        0.850    16155.10 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1047.000        0.850      889.95         0.900       942.30        0.850      889.95 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    1890.000        0.830     1568.70         0.900      1701.00        0.830     1568.70 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1500.000     1500.00      1050.000      1050.00     3000.000     3000.00 
        R-51-21 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     3000.000     3000.00       650.000       650.00     3000.000     3000.00 
        R-51-22 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000     3000.000     3000.00      1000.000      1000.00     1000.000     1000.00 
        V-51-83 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   17112.000        0.830    14202.96         1.030     17625.36        0.830    14202.96 
 65075  CONSTRUCTION STAKING, CONCRETE L.F.     632.000        0.780      492.96         1.000       632.00        0.780      492.96 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     4900.000     4900.00      2500.000      2500.00     4900.000     4900.00 
        2350-05-70 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    2301.000        5.250    12080.25         4.800     11044.80        5.250    12080.25 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1900.800        5.500    10454.40         6.200     11784.96        5.500    10454.40 
 65250  LOOP DETECTOR CONDUIT          L.F.    3337.400        3.350    11180.29         3.300     11013.42        3.350    11180.29 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      30.000      430.000    12900.00       430.000     12900.00      430.000    12900.00 
 65401  CONCRETE BASES, TYPE 1         EACH       8.000      395.000     3160.00       314.000      2512.00      395.000     3160.00 
 65402  CONCRETE BASES, TYPE 2         EACH      12.000      525.000     6300.00       590.000      7080.00      525.000     6300.00 
 65403  CONCRETE BASES, TYPE 5         EACH       3.000      475.000     1425.00       473.000      1419.00      475.000     1425.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       2.000      725.000     1450.00       950.000      1900.00      725.000     1450.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     664.000        0.900      597.60         0.700       464.80        0.900      597.60 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.     579.000        0.950      550.05         0.900       521.10        0.950      550.05 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.    2516.200        1.350     3396.87         1.800      4529.16        1.350     3396.87 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 L.F.    1148.500        0.600      689.10         0.500       574.25        0.600      689.10 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    4212.400        0.500     2106.20         0.600      2527.44        0.500     2106.20 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1722.000        0.440      757.68         0.500       861.00        0.440      757.68 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    7035.700        0.790     5558.20         0.900      6332.13        0.790     5558.20 
 65585  LOOP DETECTOR WIRE             L.F.   11812.600        0.390     4606.91         0.500      5906.30        0.390     4606.91 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      625.000      625.00      1478.000      1478.00      625.000      625.00 
        STH 32 AT 3-MILE RD 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      625.000      625.00      1478.000      1478.00      625.000      625.00 
        STH 32 AT 4-MILE RD 
 66501  SAWING EXISTING PAVEMENT       L.F.    3289.000        0.650     2137.85         0.650      2137.85        0.650     2137.85 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     306.000        1.400      428.40         1.400       428.40        1.400      428.40 
 90004  MISC                           LS         1.000    12000.000    12000.00      8950.000      8950.00    12000.000    12000.00 
        90004A, TRAFFIC SIGNALS & STRE 
        LIGHTING, STH 32 & 3 MILE ROAD 
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 90004  MISC                           LS         1.000    11600.000    11600.00      8950.000      8950.00    11600.000    11600.00 
        90004B TRAFFIC SIGNALS & STREE 
        LIGHTING, STH 32 & 4 MILE ROAD 
 90004  MISC                           LS         1.000    12750.000    12750.00     14875.000     14875.00    12750.000    12750.00 
        90004C, TEMPORARY TRAFFIC SIGN 
        STH 32 & 3 MILE ROAD 
 90004  MISC                           LS         1.000    13900.000    13900.00     14875.000     14875.00    13900.000    13900.00 
        90004D,TEMPORARY TRAFFIC SIGNA 
        STH 32 & 4 MILE ROAD 
 90004  MISC                           LS         1.000     2550.000     2550.00      1200.000      1200.00     2550.000     2550.00 
        90004E SALVAGE TRAFFIC SIGNAL 
        LIGHTING - STH 32 & 3 MILE ROA 
 90004  MISC                           LS         1.000     2250.000     2250.00      1200.000      1200.00     2550.000     2550.00 
        90004F SALVAGE TRAFFIC SIGNAL 
        LIGHTING - STH 32 & 4 MILE ROA 
 90004  MISC                           LS         1.000    30000.000    30000.00     40000.000     40000.00    47500.000    47500.00 
        90004G, SITE SECURITY AND SAFE 
        STA. 32+00 TO STA. 45+00 
 90005  MISC                           EACH       4.000      875.000     3500.00       604.000      2416.00      875.000     3500.00 
        90005A  CHAIN LINK FENCE GATES 
        MDIFIED 
 90005  MISC                           EACH       1.000     2975.000     2975.00      1200.000      1200.00     2975.000     2975.00 
        90005B, SANITARY SEWER THROUGH 
        SEWER MANHOLE, TYPE 3, STA 48+ 
 90005  MISC                           EACH       1.000     2850.000     2850.00      1000.000      1000.00     2850.000     2850.00 
        90005C SANITARY SEWER THROUGH 
        SEWER MANHOLE, TYPE 1, STA 48+ 
 90005  MISC                           EACH       1.000     1800.000     1800.00      1000.000      1000.00     1800.000     1800.00 
        90005D  ABANDONING WATER METER 
 90005  MISC                           EACH      39.000      100.000     3900.00       300.000     11700.00      100.000     3900.00 
        90005E, ADJUSTING WATER VALVE 
 90010  MISC                           HRS     4000.000       17.000    68000.00        10.000     40000.00       15.000    60000.00 
        90010A  SECURITY GUARD 
 90030  MISC                           L.F.     503.000       60.000    30180.00        55.000     27665.00       98.000    49294.00 
        90030A CONCRETE BARRIER, SINGL 
        SPECIAL, 51 INCH 
 90030  MISC                           L.F.    2200.000        2.000     4400.00         0.690      1518.00        3.000     6600.00 
        90030B  REMOVING GUARD FENCE 
 90030  MISC                           L.F.    1498.000       17.500    26215.00         5.720      8568.56       17.500    26215.00 
        90030C  CHAIN LINK FENCE, 4 FT 
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        MODIFIED 
 90030  MISC                           L.F.     915.000       15.800    14457.00        12.900     11803.50       15.800    14457.00 
        90030D  CHAIN LINK FENCE, 8 FT 
        MODIFIED 
 90030  MISC                           L.F.   10100.000        7.550    76255.00         6.500     65650.00        8.100    81810.00 
        90030E CONCRETE CURB AND GUTTE 
        TYPE D, INTEGRAL 
 90030  MISC                           L.F.      28.000       30.000      840.00        25.000       700.00       30.000      840.00 
        90030F REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.     655.000       10.000     6550.00         8.000      5240.00       12.100     7925.50 
        90030G HES CONCRETE C&G 30-INC 
         INTEGRAL 
 90034  MISC                           C.Y.    1900.000       10.000    19000.00         8.400     15960.00       10.000    19000.00 
        90034A CLAY CAP 
 90035  MISC                           TON      425.000       30.000    12750.00        15.410      6549.25       30.000    12750.00 
        90035A EXCAVATION AND HAULING 
        PETROLEUM-CONTAMINATED SOIL 
 90037  MISC                           STA.     192.000       45.000     8640.00        30.000      5760.00       45.000     8640.00 
        90037A TEST ROLLING 
 90345  SPECIAL GRANULAR BACKFILL      TON    10500.000       18.500   194250.00         0.030       315.00       23.000   241500.00 
 90365  QMP, BASE COURSES              TON    45230.000        0.150     6784.50         0.150      6784.50        0.150     6784.50 
 90401  QMP, PLACEMENT OF CONCRETE     P.D.      30.000      300.000     9000.00       300.000      9000.00      300.000     9000.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   64887.000        0.110     7137.57         0.110      7137.57        0.110     7137.57 
 90545  CONCRETE COLLAR                EACH       1.000      300.000      300.00       500.000       500.00      300.000      300.00 
 90005  MISC                           EACH      16.000      950.000    15200.00       700.000     11200.00      950.000    15200.00 
        90005F RECONSTRUCTING SANITARY 
 90005  MISC                           EACH      18.000      150.000     2700.00       425.000      7650.00      150.000     2700.00 
        90005G ADJUSTING SANITARY MANH 
 
                                     PROPOSAL TOTAL.......            5255763.32                 5532630.80               5771768.12 
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              STATE PROJECT(S):  2360-05-70                            LOCATION  67/WAUKESHA     COUNTY 
                                                                                 W WISCONSIN AVE 
                                                                                 LOCAL ST 
                                                                                 WAUKESHA COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  PAYNE & DOLAN, INC. 
  BIDDER NO  2:  CAPITOL PAVERS, INC 
  BIDDER NO  3:  THE ZIGNEGO COMPANIES 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      28.000       20.000      560.00        17.000       476.00       20.000      560.00 
 20105  GRUBBING                       I.D.      28.000       20.000      560.00        17.000       476.00       20.000      560.00 
 20330  REMOVING OLD CULVERTS          EACH       8.000      400.000     3200.00       459.000      3672.00      100.000      800.00 
 20401  REMOVING PAVEMENT              S.Y.    9147.000        2.750    25154.25         1.500     13720.50        2.600    23782.20 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     732.000        1.500     1098.00         3.350      2452.20        1.500     1098.00 
 20405  REMOVING CURB AND GUTTER       L.F.     496.000        3.500     1736.00         2.000       992.00        5.000     2480.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     601.000        3.000     1803.00         3.400      2043.40        5.000     3005.00 
 20414  REMOVING MANHOLES              EACH       3.000      200.000      600.00       461.000      1383.00      450.000     1350.00 
 20416  REMOVING INLETS                EACH       8.000      150.000     1200.00       461.000      3688.00      250.000     2000.00 
 20501  COMMON EXCAVATION              C.Y.    5138.000        6.500    33397.00         7.500     38535.00        6.000    30828.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      1000.000      1000.00     3000.000     3000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     6362.000        7.050    44852.10         7.750     49305.50        8.000    50896.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     301.000        3.000      903.00         3.000       903.00        3.000      903.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     2768.000        0.550     1522.40         0.550      1522.40        0.550     1522.40 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      167.000      100.000    16700.00       100.000     16700.00      100.000    16700.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     2768.000       20.300    56190.40        20.300     56190.40       20.300    56190.40 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     1780.000        1.000     1780.00         1.000      1780.00        1.000     1780.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      165.000       60.000     9900.00        60.000      9900.00       60.000     9900.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.     395.000       24.700     9756.50        24.700      9756.50       28.000    11060.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    5464.000        7.350    40160.40         7.350     40160.40        8.850    48356.40 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    4244.000        2.100     8912.40         2.100      8912.40        2.650    11246.60 
 60825  REINF CONC PIPE, CLASS III, SS L.F.    1426.000       35.000    49910.00        33.000     47058.00       36.400    51906.40 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     173.000       35.000     6055.00        33.000      5709.00       38.050     6582.65 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     842.000       38.000    31996.00        37.000     31154.00       42.500    35785.00 
 61110  MANHOLES, TYPE 1               EACH      11.000      600.000     6600.00      1088.000     11968.00      987.000    10857.00 
 61112  MANHOLES, TYPE 3               EACH       2.000     1450.000     2900.00      1980.000      3960.00     1973.000     3946.00 
 61121  INLETS, TYPE 1                 EACH       4.000      320.000     1280.00       725.000      2900.00      492.000     1968.00 
 61122  INLETS, TYPE 3                 EACH      23.000      410.000     9430.00       979.000     22517.00      555.000    12765.00 
 61151  MANHOLE COVERS, TYPE J         EACH      11.000      270.000     2970.00       267.000      2937.00      226.000     2486.00 
 61153  MANHOLE COVERS, TYPE L         EACH       2.000      160.000      320.00       199.000       398.00      157.000      314.00 
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 61156  INLET COVERS, TYPE H-S         EACH       6.000      370.000     2220.00       346.000      2076.00      307.000     1842.00 
 61158  INLET COVERS, TYPE B-A         EACH       4.000      380.000     1520.00       360.000      1440.00      321.000     1284.00 
 61167  INLET COVERS, TYPE H           EACH      17.000      370.000     6290.00       346.000      5882.00      307.000     5219.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      15.000      200.000     3000.00       235.000      3525.00      271.000     4065.00 
 61910  MOBILIZATION                   LS         1.000     7500.000     7500.00     10540.000     10540.00     8100.000     8100.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT TON       13.000       50.000      650.00       200.000      2600.00      300.000     3900.00 
 62401  WATER                          MGAL     264.000       15.000     3960.00        20.000      5280.00       20.000     5280.00 
 62501  TOPSOIL                        S.Y.    4060.000        2.400     9744.00         2.290      9297.40        2.750    11165.00 
 62815  SILT FENCE, DELIVERED          L.F.    1874.000        0.750     1405.50         0.700      1311.80        0.850     1592.90 
 62816  SILT FENCE, INSTALLED          L.F.    1874.000        0.850     1592.90         0.700      1311.80        0.850     1592.90 
 62817  SILT FENCE MAINTENANCE         L.F.     556.000        0.500      278.00         0.010         5.56        0.090       50.04 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000       50.000      200.00        80.000       320.00      150.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000       70.000      280.00        80.000       320.00      200.000      800.00 
 62871  INLET PROTECTION, TYPE B       EACH       5.000       30.000      150.00        12.000        60.00       30.000      150.00 
 62872  INLET PROTECTION, TYPE C       EACH      29.000       35.000     1015.00        15.000       435.00       35.000     1015.00 
 62905  FERTILIZER, TYPE B             CWT.       3.000       50.000      150.00        50.000       150.00       50.000      150.00 
 63110  LAWN SOD                       S.Y.    4060.000        2.780    11286.80         2.890     11733.40        2.890    11733.40 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      2500.000      2500.00     8000.000     8000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1300.000     1300.00      1285.500      1285.50     1300.000     1300.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2040.000        0.500     1020.00         0.750      1530.00        0.500     1020.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    5355.000        0.100      535.50         0.150       803.25        0.100      535.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1275.000        0.500      637.50         0.750       956.25        0.500      637.50 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    3150.000        0.300      945.00         0.300       945.00        0.300      945.00 
 64610  PAVEMENT MARKING, 6-INCH, EPOX L.F.    5007.000        0.340     1702.38         0.340      1702.38        0.340     1702.38 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     219.000        0.600      131.40         0.600       131.40        0.600      131.40 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     120.000        3.200      384.00         3.200       384.00        3.200      384.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.    1151.000        3.000     3453.00         3.000      3453.00        3.000     3453.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       5.000       90.000      450.00        90.000       450.00       90.000      450.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000       90.000      180.00        90.000       180.00       90.000      180.00 
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH       8.000       80.000      640.00        80.000       640.00       80.000      640.00 
 64766  PVMT MRKNG, DIAGONAL, 8-INCH,  L.F.     293.000        3.000      879.00         3.000       879.00        3.000      879.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     170.000        3.000      510.00         3.000       510.00        3.000      510.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     230.000        2.700      621.00         2.700       621.00        2.700      621.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      27.000       80.000     2160.00        80.000      2160.00       80.000     2160.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    2630.000        0.740     1946.20         0.740      1946.20        0.740     1946.20 
 65050  CONSTRUCTION STAKING, CABC     L.F.    2967.000        0.690     2047.23         0.690      2047.23        0.690     2047.23 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    6097.000        0.720     4389.84         0.720      4389.84        0.720     4389.84 
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 65080  CONSTRUCTION STAKING, RESURFAC L.F.     355.000        0.150       53.25         0.150        53.25        0.150       53.25 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1410.000        2.200     3102.00         2.880      4060.80        4.900     6909.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     260.000        3.650      949.00         4.730      1229.80        5.500     1430.00 
 65222  NONMETALLIC CONDUIT, SCHEDULE  L.F.     705.000        4.400     3102.00         3.880      2735.40        7.000     4935.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.     290.000        0.550      159.50         0.760       220.40        0.750      217.50 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.     800.000        0.570      456.00         0.810       648.00        0.850      680.00 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      712.000      712.00      5849.300      5849.30      700.000      700.00 
        CABINET WA 
 66501  SAWING EXISTING PAVEMENT       L.F.    1536.000        1.000     1536.00         0.650       998.40        0.650      998.40 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      34.000        2.000       68.00         1.800        61.20        1.900       64.60 
 90005  MISC                           EACH      27.000     3165.000    85455.00      3013.740     81370.98     2550.000    68850.00 
        90005A DECORATIVE LIGHTING UNI 
 90005  MISC                           EACH       2.000      755.000     1510.00       919.600      1839.20      550.000     1100.00 
        90005B LIGHTING PULL BOXES 
 90005  MISC                           EACH       1.000     4070.000     4070.00      8562.480      8562.48     8400.000     8400.00 
        90005C LIGHTING CONTROL CABINE 
 90005  MISC                           EACH       1.000     1300.000     1300.00      3108.000      3108.00     3195.000     3195.00 
        90005D SANITARY MANHOLE 
 90005  MISC                           EACH       6.000      200.000     1200.00       306.000      1836.00      350.000     2100.00 
        90005E REMOVE HYDRANT 
 90005  MISC                           EACH       7.000     1630.000    11410.00      1342.000      9394.00     1570.000    10990.00 
        90005F HYDRANT 
 90005  MISC                           EACH       9.000      480.000     4320.00       526.000      4734.00      561.000     5049.00 
        90005G 6-INCH GATE VALVE 
 90005  MISC                           EACH       2.000      670.000     1340.00       682.000      1364.00      775.000     1550.00 
        90005H 8-INCH GATE VALVE 
 90005  MISC                           EACH       7.000     1180.000     8260.00      1115.000      7805.00     1298.000     9086.00 
        90005I 12-INCH GATE VALVE 
 90005  MISC                           EACH      14.000      160.000     2240.00       621.000      8694.00      288.000     4032.00 
        90005J RECONNECT EXISTING 1-IN 
        LATERAL 
 90030  MISC                           L.F.     329.000       72.000    23688.00        55.000     18095.00       74.550    24526.95 
        90030A R.C.H.E.P.S.S. CL HE-IV 
        INCH 
 90030  MISC                           L.F.     633.000       10.300     6519.90        10.300      6519.90        8.500     5380.50 
        90030B SPECIAL, MOUNTABLE CONC 
        AND GUTTER, 30 INCH 
 90030  MISC                           L.F.    2815.000        3.350     9430.25         4.010     11288.15        6.500    18297.50 
        90030C CABLE IN DUCT, 3#6 & 1# 
        1-1/4 INCH DUCT 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   47 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108012 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90030  MISC                           L.F.     495.000       32.000    15840.00        41.000     20295.00       50.300    24898.50 
        90030D 6-INCH PVC FORCE MAIN 
 90030  MISC                           L.F.     103.000       32.000     3296.00        56.000      5768.00       63.450     6535.35 
        90030E 6-INCH PVC SANITARY LAT 
 90030  MISC                           L.F.      15.000       34.000      510.00       111.000      1665.00       55.550      833.25 
        90030F 3-INCH PVC WATER MAIN 
 90030  MISC                           L.F.     498.000       38.000    18924.00        44.000     21912.00       42.750    21289.50 
        90030G 6-INCH PVC WATER MAIN 
 90030  MISC                           L.F.     376.000       41.000    15416.00        46.000     17296.00       44.300    16656.80 
        90030H 8-INCH PVC WATER MAIN 
 90030  MISC                           L.F.    2728.000       44.000   120032.00        52.000    141856.00       50.650   138173.20 
        90030I 12-INCH PVC WATER MAIN 
 90030  MISC                           L.F.    1362.000       27.000    36774.00        44.000     59928.00       44.750    60949.50 
        90030J 1-INCH WATER LATERAL 
 90030  MISC                           L.F.     495.000        0.750      371.25         0.750       371.25        0.750      371.25 
        90030K CONSTRUCTION STAKING, F 
        SYSTEM 
 90030  MISC                           L.F.    3617.000        0.600     2170.20         0.600      2170.20        0.600     2170.20 
        90030L CONSTRUCTION STAKING, W 
        SYSTEM 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.    1807.000        2.000     3614.00         0.850      1535.95        1.850     3342.95 
 
                                     PROPOSAL TOTAL.......             838449.05                  929736.37                949364.54 
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              STATE PROJECT(S):  3861-00-70                            LOCATION  20/FOND DU LAC  COUNTY 
                                                                                 SCOTT ST, PIONEER RD, CTH VV - PETERS AVE 
                                                                                 CTH OOO 
                                                                                 FOND DU LAC COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
  BIDDER NO  2:  PTASCHINSKI CONSTRUCTION, INC. 
  BIDDER NO  3:  THE ZIGNEGO COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       3.000      440.000     1320.00       375.000      1125.00      540.000     1620.00 
 20102  CLEARING                       I.D.      16.000       15.000      240.00        15.000       240.00       15.000      240.00 
 20104  GRUBBING                       STA.       4.000      200.000      800.00       375.000      1500.00      200.000      800.00 
 20105  GRUBBING                       I.D.      16.000       15.000      240.00        15.000       240.00       15.000      240.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2700.000     2700.00      3000.000      3000.00     6400.000     6400.00 
        4+96 
 20330  REMOVING OLD CULVERTS          EACH      14.000      150.000     2100.00       140.000      1960.00       50.000      700.00 
 20405  REMOVING CURB AND GUTTER       L.F.      92.000        3.000      276.00         4.500       414.00       10.000      920.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.       8.200        8.000       65.60         5.500        45.10       20.000      164.00 
 20411  REMOVING GUARDRAIL             L.F.     116.000        2.000      232.00         2.000       232.00        2.000      232.00 
 20414  REMOVING MANHOLES              EACH       2.000      150.000      300.00       300.000       600.00      100.000      200.00 
 20416  REMOVING INLETS                EACH       2.000      125.000      250.00       200.000       400.00       75.000      150.00 
 20501  COMMON EXCAVATION              C.Y.   10448.000        5.200    54329.60         4.100     42836.80        5.000    52240.00 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     1500.000     1500.00      3600.000      3600.00     5625.000     5625.00 
        STATION 4+96 
 21001  STRUCTURE BACKFILL             C.Y.     700.000       14.000     9800.00        10.000      7000.00       12.000     8400.00 
 21301  FINISHING ROADWAY              LS         1.000     3000.000     3000.00      1500.000      1500.00     5000.000     5000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     6665.000        4.860    32391.90         7.090     47254.85        7.100    47321.50 
 30426  BREAKER RUN STONE              TON      385.000        9.000     3465.00         8.000      3080.00       12.000     4620.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      71.000        1.500      106.50         1.500       106.50        1.500      106.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       27.000      180.000     4860.00       180.000      4860.00      180.000     4860.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON      450.000       39.750    17887.50        39.750     17887.50       39.750    17887.50 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON       45.000       82.000     3690.00        82.000      3690.00       82.000     3690.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.   10515.000       20.050   210825.75        21.900    230278.50       21.000   220815.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     238.000       22.950     5462.10        24.750      5890.50       29.000     6902.00 
 41607  CONCRETE DRIVEWAY, 8-INCH      S.Y.     227.000       26.000     5902.00        27.000      6129.00       35.000     7945.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       1.000     1500.000     1500.00      1000.000      1000.00     1500.000     1500.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      23.200      600.000    13920.00       500.000     11600.00      460.000    10672.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    3463.000        7.000    24241.00         7.000     24241.00        8.150    28223.45 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     172.000       13.000     2236.00        11.000      1892.00       15.000     2580.00 
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 60160  CONCRETE CURB AND GUTTER, 36-I L.F.     212.000       11.000     2332.00        11.000      2332.00       17.000     3604.00 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   15253.000        2.260    34471.78         2.100     32031.30        2.530    38590.09 
 60732  COMPOSITE PIPE STORM SEWER, 6- L.F.     224.000       20.500     4592.00        20.000      4480.00       37.000     8288.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     197.500       31.650     6250.88        30.000      5925.00       76.000    15010.00 
 60830  REINF CONC PIPE, CLASS III, SS L.F.      30.500       70.450     2148.73        40.000      1220.00       58.400     1781.20 
 60833  REINF CONC PIPE, CLASS III, SS L.F.      18.000       92.100     1657.80        50.000       900.00       70.400     1267.20 
 61110  MANHOLES, TYPE 1               EACH       3.000     1000.000     3000.00      1000.000      3000.00     1000.000     3000.00 
 61112  MANHOLES, TYPE 3               EACH       2.000     1750.000     3500.00      1500.000      3000.00     1700.000     3400.00 
 61122  INLETS, TYPE 3                 EACH       1.000      640.000      640.00      1000.000      1000.00      550.000      550.00 
 61123  INLETS, TYPE 8                 EACH       1.000     1000.000     1000.00      1000.000      1000.00      900.000      900.00 
 61128  RECONSTRUCTING MANHOLES        EACH       7.000      650.000     4550.00       500.000      3500.00      495.000     3465.00 
 61151  MANHOLE COVERS, TYPE J         EACH       5.000      215.000     1075.00       200.000      1000.00      180.000      900.00 
 61156  INLET COVERS, TYPE H-S         EACH       6.000      300.000     1800.00       300.000      1800.00      265.000     1590.00 
 61167  INLET COVERS, TYPE H           EACH       7.000      300.000     2100.00       300.000      2100.00      265.000     1855.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      220.000      220.00       280.000       280.00      190.000      190.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       4.000      250.000     1000.00       175.000       700.00      250.000     1000.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      25.000       25.000      625.00        20.000       500.00       25.000      625.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     2050.000     4100.00      1850.000      3700.00     2050.000     4100.00 
 61910  MOBILIZATION                   LS         1.000    30100.000    30100.00     11750.000     11750.00    18250.000    18250.00 
 62501  TOPSOIL                        S.Y.   11045.000        1.100    12149.50         1.500     16567.50        1.500    16567.50 
 62811  EROSION BALES, DELIVERED       EACH      46.000        6.000      276.00         5.000       230.00        6.000      276.00 
 62812  EROSION BALES, INSTALLED       EACH      46.000        6.000      276.00         5.000       230.00        6.000      276.00 
 62815  SILT FENCE, DELIVERED          L.F.    1575.000        1.000     1575.00         1.000      1575.00        1.000     1575.00 
 62816  SILT FENCE, INSTALLED          L.F.    1575.000        1.000     1575.00         1.000      1575.00        1.000     1575.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1575.000        0.100      157.50         0.010        15.75        0.100      157.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      125.000      250.00       125.000       250.00      125.000      250.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      150.000      300.00       150.000       300.00      150.000      300.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     208.000        1.000      208.00         0.600       124.80        1.000      208.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     208.000        1.000      208.00         0.600       124.80        1.000      208.00 
 62870  INLET PROTECTION, TYPE A       EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 62871  INLET PROTECTION, TYPE B       EACH       1.000       45.000       45.00        50.000        50.00       45.000       45.00 
 62872  INLET PROTECTION, TYPE C       EACH      13.000       35.000      455.00        45.000       585.00       35.000      455.00 
 62905  FERTILIZER, TYPE B             CWT.       7.200       29.000      208.80        28.000       201.60       29.000      208.80 
 63008  SEEDING, MIXTURE NO. 10        LB.       43.000        5.000      215.00         5.500       236.50        5.000      215.00 
 63011  SEEDING, MIXTURE NO. 40        LB.       11.000        7.000       77.00        10.000       110.00        7.000       77.00 
 63103  WATERING SODDED AREAS          MGAL     230.000       10.000     2300.00        16.750      3852.50       10.000     2300.00 
 63110  LAWN SOD                       S.Y.    8045.000        2.500    20112.50         2.350     18905.75        2.500    20112.50 
 63201  TREES,                         EACH      10.000      380.000     3800.00       295.000      2950.00      380.000     3800.00 
        CRABAPPLE, MADONNA, 2-1/2-INCH 
        B&B 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20020108013 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 63202  TREES,                         EACH      16.000      380.000     6080.00       295.000      4720.00      380.000     6080.00 
        ASH, CIMMARON, 2-1/2-INCH CAL. 
        B&B 
 63203  TREES,                         EACH      14.000      380.000     5320.00       295.000      4130.00      380.000     5320.00 
        LINDEN, GLENLEVEN, 2-1/2-INCH 
        B&B 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      10.000       35.000      350.00        45.000       450.00       49.000      490.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      15.000       42.000      630.00        48.000       720.00       52.000      780.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     165.480       12.000     1985.76        15.000      2482.20       14.500     2399.46 
 63822  MOVING SIGNS, TYPE II          EACH       4.000       25.000      100.00        15.000        60.00       65.000      260.00 
 63827  REMOVING SIGNS, TYPE II        EACH      33.000       15.000      495.00        15.000       495.00       15.000      495.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      20.000       20.000      400.00        15.000       300.00       15.000      300.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     5000.000     5000.00      5000.000      5000.00     8000.000     8000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1100.000     1100.00      2907.000      2907.00     2907.000     2907.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2880.000        0.750     2160.00         0.300       864.00        0.300      864.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    5400.000        0.150      810.00         0.100       540.00        0.100      540.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2880.000        0.500     1440.00         0.300       864.00        0.300      864.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     385.000        4.000     1540.00         2.000       770.00        3.000     1155.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    5950.000        0.440     2618.00         0.440      2618.00        0.440     2618.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     113.000        0.700       79.10         0.700        79.10        0.700       79.10 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     124.000        4.000      496.00         4.000       496.00        4.000      496.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     614.000        3.000     1842.00         3.000      1842.00        3.000     1842.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH      10.000      110.000     1100.00       110.000      1100.00      110.000     1100.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     143.000        3.000      429.00         3.000       429.00        3.000      429.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      20.000       60.000     1200.00        39.500       790.00       90.000     1800.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    2450.000        0.100      245.00         1.150      2817.50        1.000     2450.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.     460.000        0.500      230.00         1.150       529.00        1.000      460.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     172.000        0.600      103.20         1.400       240.80        2.000      344.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       1.000      100.000      100.00         4.000         4.00      200.000      200.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.    2193.000        2.000     4386.00         1.400      3070.20        2.000     4386.00 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000      500.000      500.00       500.000       500.00     2500.000     2500.00 
        3861-00-70 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    2991.000        3.440    10289.04         4.030     12053.73        4.030    12053.73 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     710.000        5.750     4082.50         5.100      3621.00        5.100     3621.00 
 65250  LOOP DETECTOR CONDUIT          L.F.     824.000        4.450     3666.80         3.450      2842.80        3.450     2842.80 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH      14.000      345.000     4830.00       329.000      4606.00      329.000     4606.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       3.000      560.000     1680.00       427.000      1281.00      427.000     1281.00 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 65307  PULL BOXES, STEEL, GROUNDED, 2 EACH       4.000      575.000     2300.00       478.500      1914.00      478.500     1914.00 
 65403  CONCRETE BASES, TYPE 5         EACH      10.000      515.000     5150.00       459.100      4591.00      459.100     4591.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH      10.000      206.000     2060.00       197.200      1972.00      197.200     1972.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1350.000        0.400      540.00         0.280       378.00        0.280      378.00 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.   14712.000        0.890    13093.68         0.720     10592.64        0.720    10592.64 
 65705  POLES, TYPE 5                  EACH      10.000      890.000     8900.00      1005.950     10059.50     1006.000    10060.00 
        (ALUMINUM) 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH      10.000      208.000     2080.00       159.500      1595.00      159.500     1595.00 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH       8.000       90.000      720.00       114.500       916.00      114.500      916.00 
 65935  LUMNR ARMS TRUSS TYP 4 1/2-IN  EACH       2.000      176.000      352.00       197.500       395.00      197.500      395.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     436.000        2.000      872.00         1.500       654.00        0.800      348.80 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      10.000        5.000       50.00         4.000        40.00        1.800       18.00 
 90004  MISC                           LS         1.000      710.000      710.00       472.500       472.50      472.500      472.50 
        90004A REMOVE EXISTING CONDUCT 
 90005  MISC                           EACH       1.000      270.000      270.00       400.000       400.00      313.000      313.00 
        90005A INLET COVERS, TYPE HD 
 90005  MISC                           EACH      13.000      820.000    10660.00      1200.000     15600.00      806.000    10478.00 
        90005B INLET, TYPE 3, SPECIAL 
 90005  MISC                           EACH       1.000      500.000      500.00      1250.000      1250.00      500.000      500.00 
        90005C TREE WELL 
 90030  MISC                           L.F.      70.000       12.000      840.00        10.000       700.00       18.000     1260.00 
        90030A REMOVING STORM SEWER 12 
 90030  MISC                           L.F.     240.000      130.000    31200.00       144.000     34560.00      125.000    30000.00 
        90030B ALUMINUM COATED CORRUGA 
        PIPE ARCH, 95-INCH AND 67-INCH 
 90033  MISC                           S.Y.      65.000        5.000      325.00         8.000       520.00        8.500      552.50 
        90033A GEOTEXTILE FABRIC, TYPE 
 90037  MISC                           STA.      20.000       70.000     1400.00        75.000      1500.00       20.000      400.00 
        90037A TEST ROLLING 
 90545  CONCRETE COLLAR                EACH       1.000      400.000      400.00       250.000       250.00      200.000      200.00 
 
                                     PROPOSAL TOTAL.......             701302.52                  702887.22                748145.27 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20020108014 
 
              STATE PROJECT(S):  1000-03-56                            LOCATION  DISTRICT/STATEW COUNTY 
                                                                                 D3 DIST-WIDE SPECIAL PAVEMENT MARKING 
                                                                                 VAR HWY 
                                                                                 VAR COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  SWANSTON EQUIPMENT COMPANY 
  BIDDER NO  2:  ALL IOWA CONTRACTING COMPANY 
  BIDDER NO  3:  CENTURY FENCE CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     4150.000     4150.00      4651.340      4651.34     3000.000     3000.00 
 64301  TRAFFIC CONTROL                LS         1.000     5000.000     5000.00     11408.940     11408.94     3000.000     3000.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    1280.000        2.000     2560.00         0.700       896.00        0.500      640.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     200.000        2.500      500.00         2.100       420.00        1.000      200.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH      79.000      481.000    37999.00       475.000     37525.00      425.000    33575.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      45.000        5.000      225.00         4.950       222.75        5.000      225.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000       95.000      190.00       125.000       250.00       90.000      180.00 
 64750  PAVEMENT MARKING, SYMBOLS, EPO EACH       5.000       85.000      425.00       125.000       625.00       90.000      450.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     180.000        2.500      450.00         3.500       630.00        2.000      360.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    1153.000        2.500     2882.50         3.000      3459.00        4.000     4612.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.    1765.000        2.500     4412.50         2.450      4324.25        4.000     7060.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      16.000       50.000      800.00        50.000       800.00       40.000      640.00 
 64794  REMOVING PAVEMENT MARKINGS, SY EACH       4.000       75.000      300.00        60.000       240.00       50.000      200.00 
 90030  MISC                           L.F.    1994.000       15.040    29989.76        22.900     45662.60       35.000    69790.00 
        90030A, PAVEMENT MARKING, AERI 
        ENFORCEMENT BARS, 24-INCH, WHI 
 90031  MISC                           S.F.     241.000        2.500      602.50         2.250       542.25        3.500      843.50 
        90031A, PAVEMENT MARKING, CONC 
        CORRUGATED MEDIAN, EPOXY 
 90031  MISC                           S.F.      63.000        2.000      126.00         5.850       368.55        3.000      189.00 
        90031B, REMOVING PAVEMENT MARK 
        CONCRETE CORRUGATED MEDIAN 
 
                                     PROPOSAL TOTAL.......              90612.26                  112025.68                124964.50 
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 PROPOSAL: 20020108015 
 
              STATE PROJECT(S):  1590-12-71                            LOCATION  38/MARINETTE    COUNTY 
                                                                                 PEMBINE - MICHIGAN STATE LINE 
                                                                                 USH 8, 141 
                                                                                 MARINETTE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  ZENITH TECH., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              S.Y.      97.000       20.000     1940.00        20.000      1940.00        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     360.000       16.700     6012.00        16.700      6012.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    1062.000        1.110     1178.82         1.110      1178.82        0.000        0.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     534.000        3.900     2082.60       534.000    285156.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000      200.000      200.00       750.000       750.00        0.000        0.00 
 41101  ASPHALTIC SURFACE              TON      220.000       79.500    17490.00        79.500     17490.00        0.000        0.00 
 41507  CONCRETE PAVEMENT, 7-INCH      S.Y.      40.000       72.000     2880.00        72.000      2880.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.      57.000      128.000     7296.00       128.000      7296.00        0.000        0.00 
 41653  PAVEMENT TIES                  EACH       6.000        7.900       47.40         7.900        47.40        0.000        0.00 
 50220  PREFORMED ELASTOMERIC COMP JOI L.F.      56.000       45.000     2520.00        50.000      2800.00        0.000        0.00 
        4-INCH 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     4000.000     4000.00      5000.000      5000.00        0.000        0.00 
        B-38-15 
 50262  CONC MASONRY ANCHORS, TYPE S,  EACH      16.000       10.000      160.00        25.000       400.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1894.000        1.600     3030.40         3.650      6913.10        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     1870.000        1.200     2244.00         1.000      1870.00        0.000        0.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.      15.000       56.000      840.00        50.000       750.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      15.000       56.000      840.00        50.000       750.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    1360.000        8.000    10880.00        15.000     20400.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.      26.000      300.000     7800.00       450.000     11700.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.     275.000       40.000    11000.00        30.000      8250.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.      69.000      375.000    25875.00       215.000     14835.00        0.000        0.00 
 50926  CONCRETE MASONRY, OVERLAY, APP C.Y.      22.800      425.000     9690.00       215.000      4902.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     640.000        7.000     4480.00         8.750      5600.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1280.000        1.500     1920.00         4.000      5120.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        30.000      3960.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     601.000       10.080     6058.08        10.080      6058.08        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1858.000     7432.00      1858.000      7432.00        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      200.000      200.00         1.000         1.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    39000.000    39000.00     27535.000     27535.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     2000.000     2000.00      1000.000      1000.00        0.000        0.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     175.000        0.600      105.00         0.600       105.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     140.000        1.000      140.00         1.000       140.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     420.000        0.450      189.00         0.450       189.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     175.000        0.600      105.00         0.600       105.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     700.000        1.000      700.00         1.000       700.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1150.000        0.350      402.50         0.350       402.50        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    3600.000        0.950     3420.00         0.950      3420.00        0.000        0.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      24.000        5.700      136.80         5.700       136.80        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      92.000        1.800      165.60         1.800       165.60        0.000        0.00 
 90004  MISC                           LS         1.000     7250.000     7250.00      7750.000      7750.00        0.000        0.00 
        90004A, TEMPORARY TRAFFIC SIGN 
 90033  MISC                           S.Y.    1360.000        4.300     5848.00         5.350      7276.00        0.000        0.00 
        90033A, REMOVING CONCRETE MASO 
        OVERLAY 
 
                                     PROPOSAL TOTAL.......             204018.20                  480916.30                     0.00 
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 PROPOSAL: 20020108016 
 
              STATE PROJECT(S):  4110-14-62                            LOCATION  70/WINNEBAGO    COUNTY 
                                                                                 FOX RIVER, MAIN ST BRIDGE & APPS 
                                                                                 USH 45 
                                                                                 WINNEBAGO COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000    15000.000    15000.00     75000.000     75000.00    80213.550    80213.55 
 64202  FIELD OFFICE, TYPE B           LS         1.000      800.000      800.00      3000.000      3000.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00      2500.000      2500.00     1000.000     1000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1150.000        0.320      368.00         0.300       345.00        0.320      368.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS     100.000        0.550       55.00         0.250        25.00        0.550       55.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     375.000        0.500      187.50         1.000       375.00        0.500      187.50 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     700.000        0.200      140.00         0.450       315.00        0.200      140.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     900.000        0.200      180.00         0.600       540.00        0.200      180.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1000.000        0.550      550.00         1.000      1000.00        0.550      550.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    1475.000        0.300      442.50         0.500       737.50        0.300      442.50 
 90004  MISC                           LS         1.000   418118.540   418118.54    485000.000    485000.00   883610.000   883610.00 
        90004A, HYDRAULIC WORK 
 90004  MISC                           LS         1.000   517510.020   517510.02    530000.000    530000.00   510000.000   510000.00 
        90004B, ELECTRICAL WORK 
 90004  MISC                           LS         1.000    37250.000    37250.00     60000.000     60000.00    35000.000    35000.00 
        90004C, INSTALLATION OF SUBMAR 
 90005  MISC                           EACH       4.000    31295.770   125183.08     35000.000    140000.00    25645.000   102580.00 
        90005A, REAR LOCK ASSEMBLIES 
 90030  MISC                           L.F.      50.000       75.000     3750.00       800.000     40000.00      453.250    22662.50 
        90030A, UNDERWATER ROCK EXCAVA 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       1.000       75.000       75.00        25.000        25.00       75.000       75.00 
 
                                     PROPOSAL TOTAL.......            1121609.64                 1339862.50               1642064.05 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108017 
 
              STATE PROJECT(S):  4130-05-72                            LOCATION  31/KEWAUNEE     COUNTY 
                                                                                 LUXEMBURG - ALGOMA, KEWAUNEE RIVER BRIDGE & A 
                                                                                 STH 54 
                                                                                 KEWAUNEE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      28.000        9.730      272.44        10.000       280.00       15.000      420.00 
 20105  GRUBBING                       I.D.      28.000        9.730      272.44        10.000       280.00       15.000      420.00 
 20335  REMOVING SMALL PIPE CULVERTS   EACH       4.000      100.000      400.00       100.000       400.00      200.000      800.00 
 20371  REMOVING OLD STRUCTURE, STATIO LS         1.000    21000.000    21000.00     20000.000     20000.00    65000.000    65000.00 
        335+70.00 
 20401  REMOVING PAVEMENT              S.Y.    1295.000        3.550     4597.25         2.950      3820.25        3.000     3885.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    2870.000        1.240     3558.80         1.350      3874.50        2.000     5740.00 
 20411  REMOVING GUARDRAIL             L.F.     958.000        1.180     1130.44         1.180      1130.44        1.180     1130.44 
 20501  COMMON EXCAVATION              C.Y.    1510.000        4.000     6040.00         2.850      4303.50        3.500     5285.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7000.000     7000.00      7000.000      7000.00    12000.000    12000.00 
        B-31-71 
 20801  BORROW EXCAVATION              C.Y.    2920.000        4.000    11680.00         4.650     13578.00        4.380    12789.60 
 21001  STRUCTURE BACKFILL             C.Y.     394.000       19.000     7486.00        10.000      3940.00       18.000     7092.00 
 21301  FINISHING ROADWAY              LS         1.000      950.000      950.00      1000.000      1000.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     6020.000        5.500    33110.00         6.120     36842.40        6.950    41839.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     112.000        3.500      392.00         3.500       392.00        3.500      392.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     1290.000        0.900     1161.00         0.900      1161.00        0.900     1161.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       77.400      165.000    12771.00       165.000     12771.00      165.000    12771.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     1290.000       33.500    43215.00        33.500     43215.00       33.500    43215.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      830.000        1.000      830.00         1.000       830.00        1.000      830.00 
 41506  CONCRETE PAVEMENT, 6-INCH      S.Y.      47.000       50.000     2350.00        50.000      2350.00       50.000     2350.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     148.000      110.000    16280.00       110.000     16280.00      110.000    16280.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     658.000      316.000   207928.00       300.000    197400.00      305.000   200690.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1055.000        1.800     1899.00         3.500      3692.50        2.000     2110.00 
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.    1434.000       64.600    92636.40        80.000    114720.00       70.000   100380.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    19420.000        0.500     9710.00         0.600     11652.00        0.580    11263.60 
 50511  COATED HIGH STR BAR STL REINF, LB.    62060.000        0.600    37236.00         0.750     46545.00        0.650    40339.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      32.000       28.000      896.00        50.000      1600.00       40.000     1280.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      21.000      232.000     4872.00       135.000      2835.00      150.000     3150.00 
        B-31-71 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1983.000       13.600    26968.80        15.000     29745.00       18.000    35694.00 
 51130  PILE POINTS                    EACH      43.000       85.000     3655.00        55.000      2365.00      125.000     5375.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      32.000       35.000     1120.00        25.000       800.00       20.000      640.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      40.000       16.000      640.00        18.000       720.00       22.000      880.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000       98.000      196.00       125.000       250.00      120.000      240.00 
 52139  CORRUGATED STEEL PIPE ARCH, 35 L.F.      68.000       26.010     1768.68        29.000      1972.00       35.000     2380.00 
 52146  CORRUGATED STEEL PIPE ARCH, 83 L.F.      50.000      110.000     5500.00       110.000      5500.00      110.000     5500.00 
 52165  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000      150.000      300.00       250.000       500.00      210.000      420.00 
 52172  STL APRON ENDWL FOR PIPE ARCH, EACH       2.000     1400.000     2800.00      1600.000      3200.00     1500.000     3000.00 
 60602  HEAVY RIPRAP                   C.Y.     430.000       51.000    21930.00        35.000     15050.00       35.000    15050.00 
 61251  DRAIN TILE EXPLORATION         L.F.     150.000        1.000      150.00        10.000      1500.00        5.000      750.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.600       29.840     3956.78        29.840      3956.78       29.840     3956.78 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     237.500       10.840     2574.50        10.840      2574.50       10.840     2574.50 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       95.000      380.00        75.000       300.00       50.000      200.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1884.000     7536.00      1884.000      7536.00     1884.000     7536.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00         0.130         0.13        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    10000.000    10000.00     23000.000     23000.00    73000.000    73000.00 
 62401  WATER                          MGAL      60.000       15.000      900.00        20.000      1200.00       20.000     1200.00 
 62505  SALVAGED TOPSOIL               S.Y.    5340.000        0.600     3204.00         0.850      4539.00        1.000     5340.00 
 62702  MULCHING                       S.Y.    5340.000        0.130      694.20         0.130       694.20        0.130      694.20 
 62811  EROSION BALES, DELIVERED       EACH      36.000        5.000      180.00         5.000       180.00        5.000      180.00 
 62812  EROSION BALES, INSTALLED       EACH      36.000        5.000      180.00         5.000       180.00        5.000      180.00 
 62815  SILT FENCE, DELIVERED          L.F.     850.000        1.000      850.00         1.000       850.00        1.000      850.00 
 62816  SILT FENCE, INSTALLED          L.F.     850.000        1.000      850.00         1.000       850.00        1.000      850.00 
 62817  SILT FENCE MAINTENANCE         L.F.      90.000        1.000       90.00         1.000        90.00        1.000       90.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     800.000        0.600      480.00         0.600       480.00        0.600      480.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     800.000        0.640      512.00         0.640       512.00        0.640      512.00 
 62860  TURBIDITY BARRIERS             S.Y.     280.000       19.000     5320.00        19.000      5320.00       19.000     5320.00 
 62905  FERTILIZER, TYPE B             CWT.       3.500       34.000      119.00        34.000       119.00       34.000      119.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      100.000        5.140      514.00         5.140       514.00        5.140      514.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000     3000.000     3000.00      1000.000      1000.00     1500.000     1500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1050.000        0.300      315.00         0.300       315.00        0.300      315.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1050.000        0.500      525.00         0.500       525.00        0.500      525.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    2175.000        0.200      435.00         0.200       435.00        0.200      435.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1050.000        0.250      262.50         0.250       262.50        0.250      262.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     750.000        0.500      375.00         0.500       375.00        0.500      375.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     730.000        2.000     1460.00         2.500      1825.00        5.000     3650.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    3786.000        0.550     2082.30         0.550      2082.30        0.550     2082.30 
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 66501  SAWING EXISTING PAVEMENT       L.F.     289.000        2.000      578.00         2.000       578.00        2.800      809.20 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     658.000       17.000    11186.00        15.000      9870.00       15.000     9870.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     6580.000        1.000     6580.00         1.000      6580.00        1.000     6580.00 
 
                                     PROPOSAL TOTAL.......             661441.53                  691738.00                795043.12 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20020108018 
 
              STATE PROJECT(S):  4487-03-72                            LOCATION  08/CALUMET      COUNTY 
                                                                                 CTH BB - USH 151 
                                                                                 CTH F 
                                                                                 CALUMET COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 
 
  BIDDER NO  1:  J & E CONSTRUCTION CO., INC. 
  BIDDER NO  2:  MUSSON BROS., INC. 
  BIDDER NO  3:  RELIANCE JOINT VENTURE 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     457.000        8.000     3656.00         8.000      3656.00        8.000     3656.00 
 20105  GRUBBING                       I.D.     457.000        8.000     3656.00         8.000      3656.00        8.000     3656.00 
 20330  REMOVING OLD CULVERTS          EACH      14.000      100.000     1400.00       100.000      1400.00      175.000     2450.00 
 20501  COMMON EXCAVATION              C.Y.   61144.000        1.490    91104.56         3.110    190157.84        3.230   197495.12 
 21301  FINISHING ROADWAY              LS         1.000     8000.000     8000.00      5000.000      5000.00     5000.000     5000.00 
 30426  BREAKER RUN STONE              TON     2000.000        4.800     9600.00         7.150     14300.00        6.150    12300.00 
 52002  CULVERT PIPE, CLASS III, 15-IN L.F.      32.000       13.500      432.00        16.500       528.00       18.500      592.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     531.000       15.500     8230.50        18.100      9611.10       18.500     9823.50 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     259.000       18.750     4856.25        33.150      8585.85       23.500     6086.50 
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.     251.000       35.000     8785.00        40.700     10215.70       30.000     7530.00 
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.      62.000       39.000     2418.00        46.400      2876.80       34.500     2139.00 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH       2.000       70.000      140.00        78.500       157.00       70.000      140.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      34.000       80.000     2720.00       111.950      3806.30       83.000     2822.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      10.000      110.000     1100.00       140.150      1401.50      111.000     1110.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      165.000      990.00       225.600      1353.60      177.000     1062.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      265.000      530.00       313.500       627.00      265.000      530.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      475.000      475.00       606.500       606.50      450.000      450.00 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       1.000      525.000      525.00       656.700       656.70      475.000      475.00 
 52263  RCCP, APRON ENDWALLS, 21-INCH  EACH       1.000      550.000      550.00       725.000       725.00      552.000      552.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    5990.000        6.000    35940.00         6.650     39833.50        6.000    35940.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.       4.000       35.000      140.00        75.000       300.00       75.000      300.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     437.000       32.000    13984.00        31.850     13918.45       26.050    11383.85 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     838.000       34.000    28492.00        36.950     30964.10       40.100    33603.80 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     485.000       38.500    18672.50        37.000     17945.00       37.100    17993.50 
 60828  REINF CONC PIPE, CLASS III, SS L.F.      86.000       39.500     3397.00        42.000      3612.00       34.350     2954.10 
 61110  MANHOLES, TYPE 1               EACH       7.000      850.000     5950.00      1047.650      7333.55      980.000     6860.00 
 61122  INLETS, TYPE 3                 EACH      12.000      725.000     8700.00       550.000      6600.00      570.000     6840.00 
 61128  RECONSTRUCTING MANHOLES        EACH       2.000      475.000      950.00       850.000      1700.00      430.000      860.00 
 61151  MANHOLE COVERS, TYPE J         EACH       7.000      275.000     1925.00       275.000      1925.00      215.000     1505.00 
 61167  INLET COVERS, TYPE H           EACH      12.000      325.000     3900.00       370.000      4440.00      295.000     3540.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      375.000      375.00       250.000       250.00      400.000      400.00 
 61910  MOBILIZATION                   LS         1.000     2500.000     2500.00      5500.000      5500.00    11500.000    11500.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      12.000      100.000     1200.00       100.000      1200.00      100.000     1200.00 
 62505  SALVAGED TOPSOIL               S.Y.   44000.000        1.400    61600.00         0.510     22440.00        0.600    26400.00 
 62702  MULCHING                       S.Y.   44000.000        0.120     5280.00         0.120      5280.00        0.120     5280.00 
 62815  SILT FENCE, DELIVERED          L.F.     780.000        1.000      780.00         1.000       780.00        1.000      780.00 
 62816  SILT FENCE, INSTALLED          L.F.     780.000        1.000      780.00         1.000       780.00        1.000      780.00 
 62817  SILT FENCE MAINTENANCE         L.F.     390.000        0.200       78.00         0.200        78.00        0.200       78.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      125.000      250.00       125.000       250.00      125.000      250.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      125.000      375.00       125.000       375.00      125.000      375.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   11672.000        0.550     6419.60         0.550      6419.60        0.550     6419.60 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   11672.000        0.550     6419.60         0.550      6419.60        0.550     6419.60 
 62872  INLET PROTECTION, TYPE C       EACH      12.000       36.000      432.00        36.000       432.00       36.000      432.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     940.000        3.000     2820.00         3.000      2820.00        3.000     2820.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     940.000        3.000     2820.00         3.000      2820.00        3.000     2820.00 
 62905  FERTILIZER, TYPE B             CWT.      30.000       28.000      840.00        28.000       840.00       28.000      840.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     1200.000        4.000     4800.00         4.000      4800.00        4.000     4800.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH      14.000       35.000      490.00        47.000       658.00       35.000      490.00 
 63403  WOOD POSTS, 4X4-INCH X 14-FT.  EACH      12.000       42.000      504.00        48.000       576.00       42.000      504.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     131.080       12.000     1572.96        15.000      1966.20       12.000     1572.96 
 63822  MOVING SIGNS, TYPE II          EACH       3.000       25.000       75.00        55.000       165.00       25.000       75.00 
 63827  REMOVING SIGNS, TYPE II        EACH      26.000       15.000      390.00        15.000       390.00       15.000      390.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      25.000       20.000      500.00        15.000       375.00       20.000      500.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4696.000     4696.00      3500.000      3500.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    2200.000        0.250      550.00         0.250       550.00        0.250      550.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     660.000        1.000      660.00         1.000       660.00        1.000      660.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1320.000        0.250      330.00         0.250       330.00        0.250      330.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    2200.000        0.150      330.00         0.150       330.00        0.150      330.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     880.000        1.000      880.00         1.000       880.00        1.000      880.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    3300.000        0.250      825.00         0.250       825.00        0.250      825.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.       7.000        3.000       21.00         3.000        21.00        3.000       21.00 
 64636  LOCATING NO-PASSING ZONES      MI.        1.790      558.000      998.82       998.820      1787.89      558.000      998.82 
 65040  CONSTRUCTION STAKING, STORM SE EACH      15.000       50.000      750.00        50.000       750.00       50.000      750.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    9453.000        0.250     2363.25         0.250      2363.25        0.250     2363.25 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    5700.000        0.200     1140.00         0.200      1140.00        0.200     1140.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    9453.000        0.850     8035.05         0.850      8035.05        0.850     8035.05 
 66501  SAWING EXISTING PAVEMENT       L.F.     210.000        2.500      525.00         2.000       420.00        2.000      420.00 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   61 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108018 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     110.000        3.500      385.00         2.500       275.00        2.500      275.00 
 90590  PIPE GRATES                    EACH       4.000      350.000     1400.00       395.000      1580.00      285.000     1140.00 
 90035  MISC                           TON     5000.000        4.000    20000.00         5.130     25650.00        5.130    25650.00 
        90035A SALVAGED ASPHALTIC PAVE 
        SPECIAL 
 
                                     PROPOSAL TOTAL.......             417409.09                  503604.08                504143.65 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108019 
 
              STATE PROJECT(S):  9140-09-71                            LOCATION  42/OCONTO       COUNTY 
                                 9140-09-72                                      WEST COUNTY LINE - STH 32 
                                                                                 STH 64 
                                                                                 OCONTO COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  B. R. AMON & SONS, INC. 
  BIDDER NO  2:  NORTHEAST ASPHALT, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      6000.000      6000.00        0.000        0.00 
        73+67.75 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      6000.000      6000.00        0.000        0.00 
        244+61.00 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000     5000.000     5000.00      7000.000      7000.00        0.000        0.00 
        345+81.00 
 20411  REMOVING GUARDRAIL             L.F.     844.000        1.210     1021.24         1.000       844.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.      54.000       12.000      648.00        10.000       540.00        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   85248.000        0.420    35804.16         0.560     47738.88        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    5177.000        5.400    27955.80         6.220     32200.94        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        B-42-80 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        B-42-85 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        B-42-86 
 20801  BORROW EXCAVATION              C.Y.     554.000        6.250     3462.50         5.550      3074.70        0.000        0.00 
 20901  GRANULAR BACKFILL              C.Y.    2800.000        6.250    17500.00         6.000     16800.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             C.Y.     780.000        8.000     6240.00         8.000      6240.00        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       100.000       100.00        0.000        0.00 
        9140-09-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       100.000       100.00        0.000        0.00 
        9140-09-72 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    10095.000        5.830    58853.85         6.610     66727.95        0.000        0.00 
 30406  CRUSHED AGGREGATE BASE COURSE, TON      500.000        7.450     3725.00        14.090      7045.00        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.     684.000        7.000     4788.00         4.600      3146.40        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    5247.000        0.950     4984.65         1.000      5247.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    24725.000        0.410    10137.25         0.450     11126.25        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1483.500      150.000   222525.00        95.000    140932.50        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    24725.000       10.670   263815.75        14.370    355298.25        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    15830.000        1.000    15830.00         1.000     15830.00        0.000        0.00 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   63 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108019 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    27060.000        1.000    27060.00         1.000     27060.00        0.000        0.00 
 41101  ASPHALTIC SURFACE              TON      775.000       27.000    20925.00        29.840     23126.00        0.000        0.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON       50.000       30.000     1500.00        45.200      2260.00        0.000        0.00 
 41103  ASPHALTIC SURFACE, DETOURS     TON     1000.000       33.000    33000.00        26.680     26680.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     604.000      315.000   190260.00       315.000    190260.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     630.000        3.250     2047.50         3.250      2047.50        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    13920.000        0.550     7656.00         0.550      7656.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    62285.000        0.650    40485.25         0.650     40485.25        0.000        0.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1740.000       16.000    27840.00        16.000     27840.00        0.000        0.00 
 51130  PILE POINTS                    EACH      36.000       55.000     1980.00        55.000      1980.00        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      72.000       25.000     1800.00        25.000      1800.00        0.000        0.00 
 52117  CORRUGATED STEEL CULVERT PIPE, L.F.      12.000      200.000     2400.00       293.000      3516.00        0.000        0.00 
 52158  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000     2000.000     4000.00      1649.990      3299.98        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.     530.000       35.000    18550.00        35.000     18550.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     396.000       29.840    11816.64        30.000     11880.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    3475.000       10.650    37008.75         9.200     31970.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      36.000     1690.000    60840.00      1650.000     59400.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000       10.000       10.00        10.000        10.00        0.000        0.00 
        9140-09-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000       10.000       10.00        10.000        10.00        0.000        0.00 
        9140-09-72 
 61910  MOBILIZATION                   LS         1.000     4500.000     4500.00     22150.000     22150.00        0.000        0.00 
 62501  TOPSOIL                        S.Y.    4510.000        1.390     6268.90         1.480      6674.80        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      80.000        5.000      400.00         6.000       480.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      80.000        5.000      400.00         6.000       480.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    4100.000        0.500     2050.00         0.950      3895.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    4100.000        0.940     3854.00         0.950      3895.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1770.000        0.010       17.70         0.200       354.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      250.000     1250.00       125.000       625.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      250.000      750.00       125.000       375.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    6341.000        0.450     2853.45         0.600      3804.60        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    6341.000        0.540     3424.14         0.600      3804.60        0.000        0.00 
 62860  TURBIDITY BARRIERS             S.Y.     376.000       22.540     8475.04        28.000     10528.00        0.000        0.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.      80.000        5.000      400.00         4.000       320.00        0.000        0.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.      80.000        5.000      400.00         4.000       320.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      17.000       24.870      422.79        28.000       476.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.      189.000        2.640      498.96         2.700       510.30        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      675.000        3.940     2659.50         4.000      2700.00        0.000        0.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH      54.000       38.000     2052.00        42.000      2268.00        0.000        0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108019 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     213.180       17.250     3677.36        15.000      3197.70        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     2500.000     2500.00      3000.000      3000.00        0.000        0.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3600.000     3600.00      5000.000      5000.00        0.000        0.00 
        9140-09-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      4000.000      4000.00        0.000        0.00 
        9140-09-72 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    4000.000        0.300     1200.00         0.200       800.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2950.000        0.700     2065.00         0.700      2065.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3540.000        0.250      885.00         0.100       354.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2700.000        0.700     1890.00         0.750      2025.00        0.000        0.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     4000.000     4000.00      4000.000      4000.00        0.000        0.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   13070.000        0.230     3006.10         0.250      3267.50        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1000.000        3.000     3000.00         3.000      3000.00        0.000        0.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.  327624.000        0.040    13104.96         0.040     13104.96        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   71704.000        0.190    13623.76         0.190     13623.76        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   47350.000        0.235    11127.25         0.235     11127.25        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   87150.000        0.080     6972.00         0.080      6972.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     277.000        2.400      664.80         2.000       554.00        0.000        0.00 
 90004  MISC                           LS         1.000    10500.000    10500.00     13500.000     13500.00        0.000        0.00 
        ITEM 90004A, TUBULAR RAILING, 
        STRUCTURE B-42-80 
 90004  MISC                           LS         1.000    10500.000    10500.00     13500.000     13500.00        0.000        0.00 
        ITEM 90004B, TUBULAR RAILING, 
        STRUCTURE B-42-85 
 90004  MISC                           LS         1.000    10500.000    10500.00     14500.000     14500.00        0.000        0.00 
        ITEM 90004C, TUBULAR RAILING, 
        STRUCTURE B-42-86 
 90004  MISC                           LS         1.000      750.000      750.00       750.000       750.00        0.000        0.00 
        ITEM 90004D, DEBRIS CONTAINMEN 
        STRUCTURE B-42-85 
 90004  MISC                           LS         1.000      750.000      750.00       750.000       750.00        0.000        0.00 
        ITEM 90004E, DEBRIS CONTAINMEN 
        STRUCTURE B-42-86 
 90030  MISC                           L.F.    2062.000        1.000     2062.00         1.000      2062.00        0.000        0.00 
        ITEM 90030A, REMOVING CABLE-GU 
 90033  MISC                           S.Y.      43.000       70.000     3010.00        40.000      1720.00        0.000        0.00 
        ITEM 90033A, SEDIMAT 
 90035  MISC                           TON    24455.000        0.230     5624.65         0.300      7336.50        0.000        0.00 
        ITEM 90035A, QMP, NUCLEAR DENS 
        ASPHALTIC PAVEMENT 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108019 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90307  DEBRIS CONTAINMENT, STRUCTURE  LS         1.000      750.000      750.00       750.000       750.00        0.000        0.00 
        B-42-80 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      24.000      400.000     9600.00       348.740      8369.76        0.000        0.00 
 90338  GRADING, SHAPING & FINISHING   LS         1.000      850.000      850.00       690.000       690.00        0.000        0.00 
        STA. 114+61.7 RT. 
 90339  GRADING, SHAPING & FINISHING   LS         1.000      850.000      850.00       690.000       690.00        0.000        0.00 
        STA. 114+62.8 LT. 
 90365  QMP, BASE COURSES              TON    10595.000        0.160     1695.20         0.310      3284.45        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     604.000       15.000     9060.00        15.000      9060.00        0.000        0.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     6730.000        1.000     6730.00         1.000      6730.00        0.000        0.00 
 90884  ASPHALTIC RUMBLE STRIPS, AT IN S.Y.      99.000       54.140     5359.86        12.000      1188.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            1385064.76                 1443954.78                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108020 
 
              STATE PROJECT(S):  1018-00-60                            LOCATION  29/JUNEAU       COUNTY 
                                                                                 MONROE CNTY LINE - I 39, CONS, SHRM 
                                                                                 I 90, 94 
                                                                                 JUNEAU, SAUK, COLUMBIA COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  JAMES CAPE & SONS CO. 
  BIDDER NO  2:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
  BIDDER NO  3:  PARISI CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              S.Y.    1400.000       11.500    16100.00         5.000      7000.00        8.000    11200.00 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00      1000.000      1000.00      500.000      500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      400.000        4.000     1600.00        20.000      8000.00        7.000     2800.00 
 41653  PAVEMENT TIES                  EACH     290.000        4.500     1305.00        10.000      2900.00        8.000     2320.00 
 41654  DOWEL BARS                     EACH    8730.000       10.000    87300.00         6.910     60324.30       10.000    87300.00 
 41655  SPECIAL HIGH EARLY STRENGTH CO C.Y.    1500.000      173.000   259500.00       205.180    307770.00      225.000   337500.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00       100.000       100.00      500.000      500.00 
 61910  MOBILIZATION                   LS         1.000    12000.000    12000.00     80000.000     80000.00    12000.000    12000.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000     3000.000     3000.00      6000.000      6000.00     3000.000     3000.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      46.000       60.000     2760.00        60.000      2760.00       60.000     2760.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS      23.000      200.000     4600.00       200.000      4600.00      200.000     4600.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    6113.000        2.000    12226.00         2.000     12226.00        2.000    12226.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     332.000        5.000     1660.00         5.000      1660.00        5.000     1660.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     634.000        1.000      634.00         1.000       634.00        1.000      634.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     543.000        5.000     2715.00         5.000      2715.00        5.000     2715.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  450500.000        0.147    66223.50         0.150     67575.00        0.150    67575.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    8790.000        0.400     3516.00         0.400      3516.00        0.500     4395.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      10.000       90.000      900.00        90.000       900.00      100.000     1000.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     800.000        3.500     2800.00         3.500      2800.00        5.000     4000.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.   17850.000        1.750    31237.50         2.250     40162.50        4.000    71400.00 
 90033  MISC                           S.Y.      45.000       45.000     2025.00        50.000      2250.00       30.000     1350.00 
        90033A TEMPORARY ASPHALTIC SUR 
 90033  MISC                           S.Y.    1500.000       45.000    67500.00        53.730     80595.00       60.000    90000.00 
        90033B S.H.E.S. CONCRETE PAVEM 
        12-INCH 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      22.000       20.000      440.00        20.000       440.00       20.000      440.00 
 
                                     PROPOSAL TOTAL.......             580242.00                  695927.80                721875.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108021 
 
              STATE PROJECT(S):  5808-00-70                            LOCATION  29/JUNEAU       COUNTY 
                                                                                 CTH N - LEMONWEIR RIVER 
                                                                                 CTH HH 
                                                                                 JUNEAU COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
  BIDDER NO  2:  THE KRAEMER CO., LLC 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5500.000     5500.00      8500.000      8500.00        0.000        0.00 
        2+393.7 
 20411  REMOVING GUARDRAIL             M         38.000        4.250      161.50         5.550       210.90        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2       130.000       35.000     4550.00        10.000      1300.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4750.000     4750.00     10500.000     10500.00        0.000        0.00 
        B-29-118 
 20801  BORROW EXCAVATION              M3       800.000        6.500     5200.00         5.000      4000.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             M3       150.000       29.500     4425.00        14.000      2100.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00      2000.000      2000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     11900.000        9.910   117929.00        12.950    154105.00        0.000        0.00 
 30426  BREAKER RUN STONE              MG      9200.000        8.760    80592.00        10.750     98900.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       6800.000        0.440     2992.00         0.440      2992.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         MG     11350.000        0.570     6469.50         0.570      6469.50        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       685.000       99.200    67952.00        99.200     67952.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG     11350.000       25.030   284090.50        25.030    284090.50        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     8010.000        1.000     8010.00         1.000      8010.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      M3        80.000      390.000    31200.00       380.000     30400.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2        75.000        2.750      206.25         4.000       300.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      5545.000        1.260     6986.70         1.150      6376.75        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, KG       855.000        1.770     1513.35         1.650      1410.75        0.000        0.00 
 51030  CIP CONC PILING, DELIV & DRIVE M        126.000       82.500    10395.00        60.000      7560.00        0.000        0.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     3300.000     3300.00      4000.000      4000.00        0.000        0.00 
        B-29-118 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        10.000       40.000      400.00        30.000       300.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 900  M         80.000       50.200     4016.00        50.200      4016.00        0.000        0.00 
 60602  HEAVY RIPRAP                   M3        60.000       50.000     3000.00        40.000      2400.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.000       94.250     3770.00       100.000      4000.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         11.000       40.500      445.50        43.470       478.17        0.000        0.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      71.000       38.000     2698.00        49.590      3520.89        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1875.000     7500.00      1950.000      7800.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    16000.000    16000.00     22900.000     22900.00        0.000        0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108021 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62201  ASPHALTIC CONCRETE CURB        M         95.000       20.000     1900.00        20.000      1900.00        0.000        0.00 
 62401  WATER                          KL        68.000       12.000      816.00        20.000      1360.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               M2       600.000        3.000     1800.00         2.000      1200.00        0.000        0.00 
 62702  MULCHING                       M2       600.000        1.000      600.00         1.000       600.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      20.000        7.000      140.00         6.100       122.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      20.000        7.000      140.00         8.580       171.60        0.000        0.00 
 62815  SILT FENCE, DELIVERED          M         40.000        4.950      198.00         5.000       200.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          M         40.000        4.950      198.00         5.000       200.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         M         80.000        0.010        0.80         1.000        80.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       350.000       350.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       350.000       350.00        0.000        0.00 
 62860  TURBIDITY BARRIERS             M2        50.000       28.750     1437.50        26.260      1313.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             KG      1300.000        0.800     1040.00         0.560       728.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             KG       310.000        4.950     1534.50         6.000      1860.00        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        KG       590.000       10.750     6342.50         8.580      5062.20        0.000        0.00 
 63402  WOOD POSTS, 100 X 100 MM X 3.7 EACH       4.000       48.000      192.00        50.000       200.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.080      195.000      210.60       155.000       167.40        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      3500.000      3500.00        0.000        0.00 
 64210  FIELD LABORATORY               LS         1.000     1000.000     1000.00      2500.000      2500.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     3600.000     3600.00      3600.000      3600.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2025.000        0.750     1518.75         0.750      1518.75        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3420.000        0.200      684.00         0.200       684.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1980.000        0.500      990.00         0.500       990.00        0.000        0.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    4275.000        0.300     1282.50         0.300      1282.50        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       170.000        3.750      637.50         4.000       680.00        0.000        0.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      20600.000        0.480     9888.00         0.490     10094.00        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      KM         6.700       75.000      502.50       100.000       670.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         75.000       18.000     1350.00        14.400      1080.00        0.000        0.00 
 65050  CONSTRUCTION STAKING, CABC     M       2140.000        2.200     4708.00         2.200      4708.00        0.000        0.00 
 65055  CONSTRUCTION STAKING, CURB, GU M         80.000        7.500      600.00         7.500       600.00        0.000        0.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1000.000     1000.00       500.000       500.00        0.000        0.00 
        B-29-118 
 65080  CONSTRUCTION STAKING, RESURFAC M       4950.000        0.600     2970.00         0.600      2970.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       M        135.000        6.450      870.75         7.000       945.00        0.000        0.00 
 90006  MISC                           MG     11350.000        0.770     8739.50         0.770      8739.50        0.000        0.00 
        90006A Q.M.P., NUCLEAR DENSITY 
        ASPHALTIC PAVEMENT 
 90358  MILL AND RELAY ASPHALTIC PAVEM M2     32670.000        1.390    45411.30         1.480     48351.60        0.000        0.00 
 90365  QMP, BASE COURSES              MG     11900.000        0.270     3213.00         0.250      2975.00        0.000        0.00 
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                                     PROPOSAL TOTAL.......             792668.00                  858845.01                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20020108022 
 
              STATE PROJECT(S):  5837-02-72                            LOCATION  29/JUNEAU       COUNTY 
                                                                                 W VIL LIMIT - STH 133 RD, BARABOO RIVER CROSS 
                                                                                 CTH FF 
                                                                                 JUNEAU COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  ACME CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       1.000      300.000      300.00       150.000       150.00      150.000      150.00 
 20102  CLEARING                       I.D.      60.000        6.000      360.00         6.000       360.00        6.000      360.00 
 20104  GRUBBING                       STA.       1.000      300.000      300.00       150.000       150.00      150.000      150.00 
 20105  GRUBBING                       I.D.      60.000        6.000      360.00         6.000       360.00        6.000      360.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    20000.000    20000.00      5900.000      5900.00     4000.000     4000.00 
        10+00 
 20411  REMOVING GUARDRAIL             L.F.     315.000        1.000      315.00         1.000       315.00        1.000      315.00 
 20501  COMMON EXCAVATION              C.Y.   10830.000        3.300    35739.00         4.300     46569.00        4.300    46569.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      7600.000      7600.00    10000.000    10000.00 
        B-29-121 
 20801  BORROW EXCAVATION              C.Y.    3735.000        6.000    22410.00         6.000     22410.00        6.000    22410.00 
 21001  STRUCTURE BACKFILL             C.Y.     200.000       12.000     2400.00        11.000      2200.00        7.000     1400.00 
 21301  FINISHING ROADWAY              LS         1.000     1200.000     1200.00       600.000       600.00      600.000      600.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     4650.000       10.690    49708.50         9.500     44175.00        9.500    44175.00 
 30426  BREAKER RUN STONE              TON     4130.000        8.720    36013.60         8.500     35105.00        8.500    35105.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     100.000        1.800      180.00         1.800       180.00        1.800      180.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      790.000        1.250      987.50         1.250       987.50        1.250      987.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       50.000      190.000     9500.00       190.000      9500.00      190.000     9500.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      790.000       37.210    29395.90        37.210     29395.90       37.210    29395.90 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      528.000        1.000      528.00         1.000       528.00        1.000      528.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     372.000      300.000   111600.00       330.000    122760.00      325.000   120900.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     405.000        3.000     1215.00         2.000       810.00        3.000     1215.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    32220.000        0.500    16110.00         0.510     16432.20        0.500    16110.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    19520.000        0.700    13664.00         0.690     13468.80        0.600    11712.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1400.000       19.000    26600.00        17.000     23800.00       20.000    28000.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000    10000.000    10000.00     11500.000     11500.00     9000.000     9000.00 
        B-29-121 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       25.000      350.00        29.000       406.00       40.000      560.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     185.000       22.000     4070.00        20.000      3700.00       20.000     3700.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      130.000      780.00       120.000       720.00      120.000      720.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108022 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60602  HEAVY RIPRAP                   C.Y.     670.000       35.000    23450.00        24.510     16421.70       32.000    21440.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.600       31.500     4176.90        31.500      4176.90       31.500     4176.90 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      38.000       10.780      409.64        10.780       409.64       10.780      409.64 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      14.000       61.500      861.00        61.500       861.00       61.500      861.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1800.000      7200.00     1800.000     7200.00 
 61910  MOBILIZATION                   LS         1.000    14400.000    14400.00     25000.000     25000.00    25463.000    25463.00 
 62505  SALVAGED TOPSOIL               S.Y.   10550.000        0.450     4747.50         0.600      6330.00        0.600     6330.00 
 62702  MULCHING                       S.Y.   12550.000        0.110     1380.50         0.110      1380.50        0.110     1380.50 
 62815  SILT FENCE, DELIVERED          L.F.    1100.000        0.900      990.00         0.900       990.00        0.900      990.00 
 62816  SILT FENCE, INSTALLED          L.F.    1100.000        0.800      880.00         0.800       880.00        0.800      880.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2200.000        0.050      110.00         0.050       110.00        0.050      110.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      100.000      300.00       100.000       300.00      100.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    2500.000        0.600     1500.00         0.600      1500.00        0.600     1500.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    2500.000        0.650     1625.00         0.650      1625.00        0.650     1625.00 
 62860  TURBIDITY BARRIERS             S.Y.     340.000       23.500     7990.00        23.500      7990.00       23.500     7990.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     250.000        5.000     1250.00         5.000      1250.00        5.000     1250.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     250.000        5.000     1250.00         5.000      1250.00        5.000     1250.00 
 62905  FERTILIZER, TYPE B             CWT.       8.000       28.500      228.00        28.500       228.00       28.500      228.00 
 63003  SEEDING, TEMPORARY             LB.      185.000        3.000      555.00         3.000       555.00        3.000      555.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      260.000        5.100     1326.00         5.100      1326.00        5.100     1326.00 
 63013  SEEDING, MIXTURE NO. 60        LB.      110.000        8.500      935.00         8.500       935.00        8.500      935.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       4.000       48.750      195.00        48.750       195.00       48.750      195.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH       2.000       52.100      104.20        52.100       104.20       52.100      104.20 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      28.460       18.400      523.66        18.400       523.66       18.400      523.66 
 63822  MOVING SIGNS, TYPE II          EACH       3.000       45.000      135.00        45.000       135.00       45.000      135.00 
 63826  REMOVING SIGNS, TYPE I         EACH       5.000       50.000      250.00        50.000       250.00       50.000      250.00 
 63827  REMOVING SIGNS, TYPE II        EACH       4.000       18.000       72.00        18.000        72.00       18.000       72.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       9.000       25.000      225.00        25.000       225.00       25.000      225.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       3.000       46.200      138.60        46.200       138.60       46.200      138.60 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       750.000       750.00      750.000      750.00 
 64210  FIELD LABORATORY               LS         1.000     1000.000     1000.00      1000.000      1000.00      250.000      250.00 
 64301  TRAFFIC CONTROL                LS         1.000     2000.000     2000.00      2000.000      2000.00     2530.000     2530.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1200.000        3.000     3600.00         2.060      2472.00        1.000     1200.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    1960.000        0.590     1156.40         0.590      1156.40        0.500      980.00 
 64625  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    2390.000        0.480     1147.20         0.480      1147.20        0.500     1195.00 
 64709  PVMT MRKNG, STOP LINE, 18-INCH L.F.      22.000        3.000       66.00         3.000        66.00        5.000      110.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     160.000        3.000      480.00         3.000       480.00        5.000      800.00 
 
                                     PROPOSAL TOTAL.......             489644.10                  491916.20                494160.90 
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 PROPOSAL: 20020108023 
 
              STATE PROJECT(S):  6270-00-72                            LOCATION  68/WAUPACA      COUNTY 
                                                                                 IOLA - PORTAGE CNTY LINE 
                                                                                 STH 49 
                                                                                 WAUPACA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  PAGEL CONSTRUCTION COMPANY, INC. 
  BIDDER NO  2:  S & N, INC. AND SUBSIDIARIES 
  BIDDER NO  3:  JAMES THIEDING CONSTRUCTION COMPANY, INC 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       80.000      200.000    16000.00       100.000      8000.00      215.000    17200.00 
 20104  GRUBBING                       40M       80.000      200.000    16000.00       200.000     16000.00      225.000    18000.00 
 20335  REMOVING SMALL PIPE CULVERTS   EACH      10.000      150.000     1500.00        50.000       500.00      170.000     1700.00 
 20371  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       750.000       750.00     4075.000     4075.00 
        165+494 
 20372  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       750.000       750.00     4075.000     4075.00 
        166+810 
 20373  REMOVING OLD STRUCTURE, STATIO LS         1.000      750.000      750.00       750.000       750.00     4075.000     4075.00 
        10'S'+178 
 20411  REMOVING GUARDRAIL             M         81.000        3.000      243.00         3.500       283.50        3.280      265.68 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000     1750.000     1750.00      1000.000      1000.00     9300.000     9300.00 
        13 
 20483  ABANDONING WELLS               EACH       1.000      700.000      700.00       500.000       500.00     1500.000     1500.00 
 20501  COMMON EXCAVATION              M3    109375.000        1.780   194687.50         2.120    231875.00        2.490   272343.75 
 20502  ROCK EXCAVATION                M3      1150.000        1.780     2047.00         1.000      1150.00        3.000     3450.00 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00      5000.000      5000.00     8920.000     8920.00 
 21401  OBLITERATING OLD ROAD          M       1010.000        8.000     8080.00         3.000      3030.00        2.800     2828.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     24860.000        5.630   139961.80         5.500    136730.00        5.820   144685.20 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       4825.000        0.560     2702.00         0.560      2702.00        0.560     2702.00 
 40301  QMP, ASPHALTIC MIXTURE         MG     10105.000        0.510     5153.55         0.510      5153.55        0.510     5153.55 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       610.000      110.000    67100.00       110.000     67100.00      110.000    67100.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG     10105.000       20.930   211497.65        21.000    212205.00       20.930   211497.65 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     7150.000        1.000     7150.00         1.000      7150.00        1.000     7150.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    10140.000        1.000    10140.00         1.000     10140.00        1.000    10140.00 
 52105  CORRUGATED STEEL CULVERT PIPE, M        138.000       63.000     8694.00        66.400      9163.20       85.600    11812.80 
 52107  CORRUGATED STEEL CULVERT PIPE, M         40.000       78.000     3120.00        78.100      3124.00       98.600     3944.00 
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH      26.000      280.000     7280.00       300.000      7800.00      379.500     9867.00 
 52180  STL APRN ENDWL FR CLVT PIPE SL EACH       4.000      425.000     1700.00       465.000      1860.00      545.000     2180.00 
 52205  RCCP, CL III, 600 MM           M        171.000      147.000    25137.00       117.000     20007.00       96.770    16547.67 
 52207  RCCP, CL III, 750 MM           M         19.000      187.000     3553.00       148.000      2812.00      171.000     3249.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108023 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52212  RCCP, CL III, 1350 MM          M         14.000      455.000     6370.00       601.650      8423.10      474.000     6636.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      16.000      427.000     6832.00       690.000     11040.00      520.000     8320.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       2.000      485.000      970.00       720.000      1440.00      580.000     1160.00 
 52270  RCCP, APRON ENDWALLS, 1350 MM  EACH       2.000     1745.000     3490.00      2050.000      4100.00     1995.000     3990.00 
 52342  RCCP HORZ ELLIP, CL HE-III, 85 M         20.000      396.000     7920.00       325.000      6500.00      407.000     8140.00 
 52344  RCCP HORZ ELLIP, CL HE-III, 10 M         20.000      531.000    10620.00       602.000     12040.00      540.000    10800.00 
 52367  RCCP HORZ ELLIP, ENDWALLS, 855 EACH       2.000      980.000     1960.00      1585.000      3170.00     2050.000     4100.00 
 52369  RCCP HORZ ELLIP, ENDWALLS, 109 EACH       2.000     2300.000     4600.00      2620.000      5240.00     2625.000     5250.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        420.000       32.800    13776.00        34.500     14490.00       32.800    13776.00 
 60601  RIPRAP                         M3       172.000       40.000     6880.00        40.000      6880.00       42.000     7224.00 
 60602  HEAVY RIPRAP                   M3        46.000       40.000     1840.00        40.000      1840.00       45.000     2070.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         19.050       42.000      800.10        45.000       857.25       36.080      687.32 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      87.000       48.000     4176.00        50.000      4350.00       52.100     4532.70 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     1900.000     3800.00      2000.000      4000.00     1750.000     3500.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       100.000       100.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    13050.000    13050.00     45000.000     45000.00    17040.000    17040.00 
 62203  ASPHALTIC FLUMES               M2        95.000       40.000     3800.00        40.000      3800.00       40.000     3800.00 
 62401  WATER                          KL      2000.000        4.000     8000.00         5.000     10000.00        3.960     7920.00 
 62505  SALVAGED TOPSOIL               M2    120000.000        0.480    57600.00         0.520     62400.00        0.410    49200.00 
 62702  MULCHING                       M2     54600.000        0.100     5460.00         0.110      6006.00        0.090     4914.00 
 62815  SILT FENCE, DELIVERED          M        370.000        3.280     1213.60         1.000       370.00        2.620      969.40 
 62816  SILT FENCE, INSTALLED          M        370.000        3.280     1213.60         3.500      1295.00        2.620      969.40 
 62817  SILT FENCE MAINTENANCE         M        370.000        0.300      111.00         0.300       111.00        0.160       59.20 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      120.000      360.00         1.000         3.00      100.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      150.000      600.00         1.000         4.00      200.000      800.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     76530.000        0.600    45918.00         0.650     49744.50        0.650    49744.50 
 62825  EROSION MAT, INSTALLED, CLASS  M2     76530.000        0.600    45918.00         0.400     30612.00        0.650    49744.50 
 62875  TEMPORARY DITCH CHECKS, DELIVE M       3015.000        9.800    29547.00         9.000     27135.00        9.840    29667.60 
 62876  TEMPORARY DITCH CHECKS, INSTAL M       3015.000        9.800    29547.00         7.500     22612.50        9.840    29667.60 
 62880  CULVERT PIPE DITCH CHECKS      EACH      10.000       50.000      500.00        50.000       500.00       25.000      250.00 
 62905  FERTILIZER, TYPE B             KG      4200.000        0.560     2352.00         0.600      2520.00        0.590     2478.00 
 63003  SEEDING, TEMPORARY             KG       900.000        4.200     3780.00         4.000      3600.00        4.400     3960.00 
 63009  SEEDING, MIXTURE NO. 20        KG      1400.000        8.950    12530.00         8.500     11900.00        9.140    12796.00 
 63014  SEEDING, MIXTURE NO. 70        KG       535.000       17.650     9442.75        26.000     13910.00       22.040    11791.40 
 63402  WOOD POSTS, 100 X 100 MM X 3.7 EACH      17.000       41.000      697.00        38.000       646.00       52.100      885.70 
 63403  WOOD POSTS, 100 X 100 MM X 4.3 EACH       8.000       56.000      448.00        40.000       320.00       59.750      478.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        14.400      150.000     2160.00       162.060      2333.66      186.750     2689.20 
 63822  MOVING SIGNS, TYPE II          EACH       4.000       35.000      140.00        25.000       100.00       42.000      168.00 
 63827  REMOVING SIGNS, TYPE II        EACH      44.000       15.000      660.00        20.000       880.00       15.000      660.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      43.000       15.000      645.00        25.000      1075.00       24.000     1032.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       4.000       25.000      100.00        25.000       100.00       48.000      192.00 
 64210  FIELD LABORATORY               LS         1.000     2000.000     2000.00      3000.000      3000.00     2000.000     2000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4000.000     4000.00      5000.000      5000.00     3000.000     3000.00 
 64301  TRAFFIC CONTROL                LS         1.000    10000.000    10000.00      4200.000      4200.00     4200.000     4200.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4640.000        0.500     2320.00         0.600      2784.00        0.600     2784.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   10150.000        0.200     2030.00         0.250      2537.50        0.250     2537.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    5510.000        0.500     2755.00         0.600      3306.00        0.600     3306.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1000.000     1000.00      3000.000      3000.00     3000.000     3000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   42050.000        0.200     8410.00         0.170      7148.50        0.170     7148.50 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       632.000        2.000     1264.00         2.500      1580.00        2.390     1510.48 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       141.000        2.250      317.25         3.000       423.00        2.390      336.99 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      16320.000        0.520     8486.40         0.580      9465.60        0.580     9465.60 
 64636  LOCATING NO-PASSING ZONES      KM         4.080      120.000      489.60        60.000       244.80       60.000      244.80 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M          7.000       16.000      112.00         9.100        63.70        9.100       63.70 
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M       8160.000        0.280     2284.80         0.200      1632.00        0.200     1632.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       4689.000        1.400     6564.60         1.400      6564.60        1.400     6564.60 
 65050  CONSTRUCTION STAKING, CABC     M       4689.000        1.400     6564.60         1.400      6564.60        1.400     6564.60 
 65055  CONSTRUCTION STAKING, CURB, GU M        420.000        4.840     2032.80         4.100      1722.00        4.840     2032.80 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      12.000      200.000     2400.00       100.000      1200.00      200.000     2400.00 
 66501  SAWING EXISTING PAVEMENT       M         41.000        3.000      123.00        10.000       410.00        2.500      102.50 
 90005  MISC                           EACH       1.000      750.000      750.00      2500.000      2500.00     1555.000     1555.00 
        90005A, ABANDONING CATTLE PASS 
 90365  QMP, BASE COURSES              MG     22080.000        0.275     6072.00         0.250      5520.00        0.220     4857.60 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      24.000       34.000      816.00        36.000       864.00       31.800      763.20 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      11.000       25.000      275.00        40.000       440.00       40.000      440.00 
 90997  ON-THE-JOB TRAINING, ASP-1T GR HRS     1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 
                                     PROPOSAL TOTAL.......            1162441.60                 1212153.56               1277634.69 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108024 
 
              STATE PROJECT(S):  6590-05-70                            LOCATION  39/MARQUETTE    COUNTY 
                                                                                 BRIDGE REPLACEMENT, UNION PACIFIC RR BRIDGE & 
                                                                                 STH 22 
                                                                                 MARQUETTE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       4.000      140.000      560.00       140.000       560.00      100.000      400.00 
 20104  GRUBBING                       STA.       4.000      175.000      700.00       175.000       700.00      250.000     1000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    22000.000    22000.00     25000.000     25000.00    22725.000    22725.00 
        350+09 
 20409  REMOVING SURFACE DRAINS        EACH       2.000      300.000      600.00       200.000       400.00      200.000      400.00 
 20411  REMOVING GUARDRAIL             L.F.     420.000        1.000      420.00         1.000       420.00        1.000      420.00 
 20501  COMMON EXCAVATION              C.Y.     480.000        5.530     2654.40         5.530      2654.40        6.000     2880.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    16000.000    16000.00     10000.000     10000.00    13535.000    13535.00 
        B-39-62 
 20801  BORROW EXCAVATION              C.Y.     103.000        9.230      950.69         9.230       950.69        6.000      618.00 
 21001  STRUCTURE BACKFILL             C.Y.     240.000        9.000     2160.00        20.000      4800.00       19.400     4656.00 
 21301  FINISHING ROADWAY              LS         1.000     1330.000     1330.00      1330.000      1330.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     1025.000       10.060    10311.50        10.060     10311.50       10.000    10250.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      52.000        5.000      260.00         5.000       260.00        5.000      260.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      320.000        1.700      544.00         1.700       544.00        1.700      544.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       20.000      170.000     3400.00       170.000      3400.00      170.000     3400.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON      320.000       44.000    14080.00        44.000     14080.00       44.000    14080.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     100.000      123.000    12300.00       111.140     11114.00      123.000    12300.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     495.000      310.000   153450.00       336.000    166320.00      340.000   168300.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     650.000        1.500      975.00         1.800      1170.00        2.000     1300.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    16600.000        0.450     7470.00         0.510      8466.00        0.500     8300.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    67250.000        0.550    36987.50         0.560     37660.00        0.530    35642.50 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    1600.000       15.000    24000.00        19.500     31200.00       16.100    25760.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      16.000       15.000      240.00        35.000       560.00       36.730      587.68 
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.     480.000       18.000     8640.00        33.000     15840.00       18.000     8640.00 
 60601  RIPRAP                         C.Y.      10.000       50.000      500.00        85.000       850.00       50.000      500.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.600       28.000     3712.80        31.100      4123.86       28.000     3712.80 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     112.500       10.500     1181.25        10.200      1147.50       10.500     1181.25 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       50.000      200.00        68.450       273.80       98.000      392.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1750.000      7000.00     1800.000     7200.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00      200.000      200.00 
 61910  MOBILIZATION                   LS         1.000    34175.000    34175.00     34900.000     34900.00    41097.650    41097.65 
 62201  ASPHALTIC CONCRETE CURB        L.F.      80.000       26.000     2080.00        26.000      2080.00       26.000     2080.00 
 62203  ASPHALTIC FLUMES               S.Y.      20.000       45.000      900.00        45.000       900.00       45.000      900.00 
 62505  SALVAGED TOPSOIL               S.Y.    1600.000        1.200     1920.00         1.200      1920.00        7.000    11200.00 
 62702  MULCHING                       S.Y.    1600.000        0.130      208.00         0.140       224.00        0.130      208.00 
 62811  EROSION BALES, DELIVERED       EACH      40.000        6.000      240.00         5.000       200.00        6.000      240.00 
 62812  EROSION BALES, INSTALLED       EACH      40.000        6.000      240.00         4.250       170.00        6.000      240.00 
 62815  SILT FENCE, DELIVERED          L.F.     300.000        1.250      375.00         1.000       300.00        1.250      375.00 
 62816  SILT FENCE, INSTALLED          L.F.     300.000        1.000      300.00         1.000       300.00        1.000      300.00 
 62817  SILT FENCE MAINTENANCE         L.F.     600.000        0.050       30.00         0.050        30.00        0.050       30.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      150.000      450.00       100.000       300.00      150.000      450.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      175.000      525.00       200.000       600.00      175.000      525.00 
 62846  EROSION MAT, DELIV, CLASS III, S.Y.      35.000       10.000      350.00        10.000       350.00       10.000      350.00 
 62847  EROSION MAT, INSTLD, CLASS III S.Y.      35.000       10.000      350.00         6.000       210.00       10.000      350.00 
 62905  FERTILIZER, TYPE B             CWT.       1.600       35.000       56.00        28.000        44.80       35.000       56.00 
 63003  SEEDING, TEMPORARY             LB.       32.000        5.000      160.00         3.000        96.00        5.000      160.00 
 63009  SEEDING, MIXTURE NO. 20        LB.       65.000        7.500      487.50         5.200       338.00        7.500      487.50 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       48.000      192.00        45.000       180.00       48.000      192.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       19.250      231.00        19.100       229.20       19.250      231.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       250.000       250.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     3598.000     3598.00      3598.000      3598.00     3598.000     3598.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1620.000        0.400      648.00         0.400       648.00        0.400      648.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3960.000        0.200      792.00         0.200       792.00        0.200      792.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1800.000        0.300      540.00         0.300       540.00        0.300      540.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   11970.000        0.100     1197.00         0.100      1197.00        0.100     1197.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      24.000        2.500       60.00        10.000       240.00       10.000      240.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    1760.000        0.880     1548.80         0.700      1232.00        0.700     1232.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      60.000        5.000      300.00         5.000       300.00        0.850       51.00 
 90004  MISC                           LS         1.000      500.000      500.00      6400.000      6400.00     3600.000     3600.00 
        90004A DEBRIS CONTAINMENT, 
        STRUCTURE B-39-62 
 90031  MISC                           S.F.    1140.000        8.000     9120.00         8.100      9234.00        9.000    10260.00 
        90031A TEMPORARY SHORING 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     495.000       12.000     5940.00        15.330      7588.35       20.000     9900.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     4752.000        1.000     4752.00         1.000      4752.00        1.000     4752.00 
 
                                     PROPOSAL TOTAL.......             405593.44                  441280.10                450466.38 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20020108025 
 
              STATE PROJECT(S):  6644-00-70                            LOCATION  39/MARQUETTE    COUNTY 
                                                                                 N VIL LIMIT - DOVER CT 
                                                                                 CTH CH 
                                                                                 MARQUETTE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  D. L. GASSER CONSTRUCTION, DIV. OF MATHY 
  BIDDER NO  2:  NORTHEAST ASPHALT, INC. 
  BIDDER NO  3:  THE KRAEMER CO., LLC 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20335  REMOVING SMALL PIPE CULVERTS   EACH       1.000      135.000      135.00      1100.000      1100.00      250.000      250.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00      9000.000      9000.00     9000.000     9000.00 
        207+65 
 20371  REMOVING OLD STRUCTURE, STATIO LS         1.000     1100.000     1100.00      1300.000      1300.00     1900.000     1900.00 
        116+60 
 20372  REMOVING OLD STRUCTURE, STATIO LS         1.000     1100.000     1100.00      1100.000      1100.00     1900.000     1900.00 
        134+73 
 20373  REMOVING OLD STRUCTURE, STATIO LS         1.000     1100.000     1100.00      1500.000      1500.00     1900.000     1900.00 
        107+45 
 20374  REMOVING OLD STRUCTURE, STATIO LS         1.000     1100.000     1100.00      1000.000      1000.00     1900.000     1900.00 
        225+22 
 20375  REMOVING OLD STRUCTURE, STATIO LS         1.000     1100.000     1100.00      1500.000      1500.00     1900.000     1900.00 
        237+50 
 20376  REMOVING OLD STRUCTURE, STATIO LS         1.000      880.000      880.00      1000.000      1000.00     1900.000     1900.00 
        248+25 
 20401  REMOVING PAVEMENT              S.Y.     500.000        2.490     1245.00         4.750      2375.00        5.000     2500.00 
 20501  COMMON EXCAVATION              C.Y.     500.000        5.890     2945.00        10.250      5125.00       15.000     7500.00 
 20505  MARSH EXCAVATION               C.Y.      43.000        6.650      285.95        17.300       743.90       15.000      645.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00 
        B-39-63 
 20801  BORROW EXCAVATION              C.Y.     243.000       10.080     2449.44         9.700      2357.10        7.500     1822.50 
 20811  SELECTED BORROW EXCAVATION     C.Y.      56.000       11.000      616.00        12.500       700.00       18.000     1008.00 
 21001  STRUCTURE BACKFILL             C.Y.     170.000       10.000     1700.00        10.000      1700.00       10.000     1700.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1000.000      1000.00     2000.000     2000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    10700.000        9.350   100045.00         8.970     95979.00       10.400   111280.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON     3900.000        1.860     7254.00         4.150     16185.00        3.720    14508.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1038.000        1.160     1204.08         1.000      1038.00        1.160     1204.08 
 40301  QMP, ASPHALTIC MIXTURE         TON     6568.000        0.450     2955.60         0.330      2167.44        0.450     2955.60 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      385.000       90.000    34650.00       155.000     59675.00       90.000    34650.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     6568.000       21.690   142459.92        17.400    114283.20       21.690   142459.92 
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 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     4210.000        1.000     4210.00         1.000      4210.00        1.000     4210.00 
 41010  SALVAGED ASPHALTIC PAVEMENT    TON     4100.000        4.720    19352.00         9.450     38745.00        5.860    24026.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     102.000      330.000    33660.00       330.000     33660.00      330.000    33660.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     116.000        1.500      174.00         1.500       174.00        1.500      174.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     2960.000        0.500     1480.00         0.500      1480.00        0.500     1480.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     9090.000        0.600     5454.00         0.600      5454.00        0.600     5454.00 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     450.000       16.000     7200.00        16.000      7200.00       16.000     7200.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        B-39-63 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      16.000       15.000      240.00        15.000       240.00       15.000      240.00 
 52205  RCCP, CL III, 24-INCH          L.F.     256.000       55.740    14269.44        31.800      8140.80       57.000    14592.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      10.000      510.000     5100.00       445.000      4450.00      500.000     5000.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 19 L.F.     128.000       78.170    10005.76        55.000      7040.00       60.000     7680.00 
 52338  RCCP HORZ ELLIP, CL HE-III, 24 L.F.     112.000       94.850    10623.20        65.000      7280.00       68.000     7616.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       6.000      640.000     3840.00       495.000      2970.00      600.000     3600.00 
 52363  RCCP HORZ ELLIP, ENDWALLS, 24X EACH       4.000      787.000     3148.00       575.000      2300.00      800.000     3200.00 
 60602  HEAVY RIPRAP                   C.Y.     120.000       35.000     4200.00        35.000      4200.00       35.000     4200.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      28.000       30.000      840.00        48.370      1354.36       47.500     1330.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       31.000     4092.00        30.000      3960.00       30.000     3960.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2000.000     8000.00      1800.000      7200.00     1800.000     7200.00 
 61910  MOBILIZATION                   LS         1.000     6450.000     6450.00     18000.000     18000.00    13800.000    13800.00 
 62401  WATER                          MGAL      56.100       11.250      631.13         6.000       336.60       20.000     1122.00 
 62501  TOPSOIL                        S.Y.    1000.000        1.370     1370.00         2.000      2000.00        3.410     3410.00 
 62702  MULCHING                       S.Y.    1000.000        0.130      130.00         0.150       150.00        0.150      150.00 
 62815  SILT FENCE, DELIVERED          L.F.     700.000        1.000      700.00         1.100       770.00        1.100      770.00 
 62816  SILT FENCE, INSTALLED          L.F.     700.000        1.000      700.00         1.100       770.00        1.100      770.00 
 62817  SILT FENCE MAINTENANCE         L.F.     350.000        0.010        3.50         0.050        17.50        0.050       17.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      100.000      500.00       150.000       750.00      150.000      750.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       7.000      100.000      700.00       175.000      1225.00      175.000     1225.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     450.000        1.000      450.00         0.850       382.50        0.850      382.50 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     450.000        1.000      450.00         0.850       382.50        0.850      382.50 
 62860  TURBIDITY BARRIERS             S.Y.     154.000       23.230     3577.42        25.000      3850.00       25.000     3850.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.      56.000        8.580      480.48         7.500       420.00        7.500      420.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.      56.000        8.580      480.48         7.500       420.00        7.500      420.00 
 62905  FERTILIZER, TYPE B             CWT.       0.700      100.000       70.00        50.000        35.00       50.000       35.00 
 63003  SEEDING, TEMPORARY             LB.       15.000        6.510       97.65         5.000        75.00        5.000       75.00 
 63009  SEEDING, MIXTURE NO. 20        LB.       30.000        8.650      259.50         9.000       270.00        9.000      270.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       4.000       55.000      220.00        48.000       192.00       48.000      192.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       20.000      240.00        20.000       240.00       20.000      240.00 
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 64202  FIELD OFFICE, TYPE B           LS         1.000     3000.000     3000.00      2200.000      2200.00     3500.000     3500.00 
 64301  TRAFFIC CONTROL                LS         1.000     2225.000     2225.00      2225.000      2225.00     2225.000     2225.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      53.000        3.000      159.00         2.280       120.84        2.250      119.25 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     250.000        3.000      750.00         3.000       750.00        3.000      750.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   43266.000        0.149     6446.63         0.149      6446.63        0.150     6489.90 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.     250.000        0.500      125.00         0.500       125.00        1.500      375.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.     250.000        0.500      125.00         0.500       125.00        1.500      375.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      10.000      146.000     1460.00       146.000      1460.00      120.000     1200.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1425.000     1425.00      1425.000      1425.00      900.000      900.00 
        B-39-63 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   14325.000        0.140     2005.50         0.140      2005.50        0.250     3581.25 
 66501  SAWING EXISTING PAVEMENT       L.F.     162.000        2.000      324.00         0.900       145.80        2.000      324.00 
 90034  MISC                           C.Y.    1650.000        2.010     3316.50         1.250      2062.50        9.590    15823.50 
        ITEM 90034A, EXCAVATION FOR CA 
        WIDENING 
 90365  QMP, BASE COURSES              TON    10700.000        0.300     3210.00         0.200      2140.00        0.250     2675.00 
 90405  RUBBLIZING EXISTING PCC        S.Y.   28868.000        1.580    45611.44         1.570     45322.76        1.570    45322.76 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      14.000       44.850      627.90        38.000       532.00       38.000      532.00 
 
                                     PROPOSAL TOTAL.......             549534.52                  569258.93                603179.26 
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              STATE PROJECT(S):  9010-00-70                            LOCATION  37/MARATHON     COUNTY 
                                 9010-00-74                                      STH 52 BRIDGES AND BOX CULVERTS 
                                                                                 STH 52 
                                                                                 MARATHON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  3:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       7.000      150.000     1050.00       150.000      1050.00      240.000     1680.00 
 20104  GRUBBING                       STA.       7.000      150.000     1050.00       150.000      1050.00      240.000     1680.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     8000.000     8000.00      4000.000      4000.00     7000.000     7000.00 
        400+36.00 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000    12000.000    12000.00      4000.000      4000.00     7750.000     7750.00 
        480+15.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00      4700.000      4700.00     9750.000     9750.00 
        159+60.00 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     8500.000     8500.00      4700.000      4700.00    11000.000    11000.00 
        205+32 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    21000.000    21000.00     22000.000     22000.00    31500.000    31500.00 
        86+31.50 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00      4000.000      4000.00    10000.000    10000.00 
        383+38.00 
 20355  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00      4000.000      4000.00     9000.000     9000.00 
        241+09 
 20401  REMOVING PAVEMENT              S.Y.    3788.000        3.000    11364.00         3.000     11364.00        3.500    13258.00 
 20411  REMOVING GUARDRAIL             L.F.    2076.000        0.750     1557.00         1.000      2076.00        1.000     2076.00 
 20501  COMMON EXCAVATION              C.Y.    2482.000        3.950     9803.90         3.950      9803.90        6.000    14892.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      7000.000      7000.00     9000.000     9000.00 
        B-37-318 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      3500.000      3500.00     7500.000     7500.00 
        B-37-319 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    14000.000    14000.00     15480.000     15480.00    12000.000    12000.00 
        B-37-320 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      3600.000      3600.00     7500.000     7500.00 
        B-37-328 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     7500.000     7500.00      5300.000      5300.00     9000.000     9000.00 
        C-37-076 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     7500.000     7500.00      7000.000      7000.00     7000.000     7000.00 
        C-37-074 
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 20622  EXCAVATION FOR STRUCTURES, CUL LS         1.000     7500.000     7500.00      7000.000      7000.00     7000.000     7000.00 
        C-37-075 
 20801  BORROW EXCAVATION              C.Y.    3130.000        4.950    15493.50         4.950     15493.50        6.000    18780.00 
 21001  STRUCTURE BACKFILL             C.Y.    1405.000        6.500     9132.50        19.250     27046.25       11.000    15455.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00     1500.000     1500.00 
        9010-00-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       500.000       500.00     1500.000     1500.00 
        9010-00-74 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     5054.000        7.500    37905.00         7.500     37905.00        7.900    39926.60 
 30425  BREAKER RUN STONE              C.Y.     165.000       11.000     1815.00        11.000      1815.00        9.500     1567.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     351.000        1.100      386.10         1.100       386.10        1.100      386.10 
 40301  QMP, ASPHALTIC MIXTURE         TON     2954.000        0.700     2067.80         0.700      2067.80        0.700     2067.80 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      177.300      160.000    28368.00       160.000     28368.00      160.000    28368.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON     2954.000       28.250    83450.50        28.250     83450.50       28.250    83450.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     1900.000        1.000     1900.00         1.000      1900.00        1.000     1900.00 
 41507  CONCRETE PAVEMENT, 7-INCH      S.Y.      56.600       38.230     2163.82        38.230      2163.82       38.230     2163.82 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     420.000      101.640    42688.80       101.640     42688.80      101.640    42688.80 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     990.000      340.000   336600.00       400.000    396000.00      315.000   311850.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1487.000        1.500     2230.50         2.000      2974.00        2.250     3345.75 
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.     904.000       90.000    81360.00        86.000     77744.00       90.000    81360.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     230.000      450.000   103500.00       395.000     90850.00      310.000    71300.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    21600.000        0.450     9720.00         0.550     11880.00        0.600    12960.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    14255.000        0.450     6414.75         0.560      7982.80        0.650     9265.75 
 50511  COATED HIGH STR BAR STL REINF, LB.   115120.000        0.550    63316.00         0.560     64467.20        0.650    74828.00 
 50512  COATED HIGH STR BAR STL REINF, LB.    18195.000        0.550    10007.25         0.600     10917.00        0.650    11826.75 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      15.000       60.000      900.00        45.000       675.00       65.000      975.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      16.000      500.000     8000.00       345.000      5520.00      400.000     6400.00 
        B-37-320 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1726.000       15.000    25890.00        16.000     27616.00       16.000    27616.00 
 51122  STL PILING, DELIV & DRIVEN, HP L.F.     300.000       19.000     5700.00        19.000      5700.00       22.000     6600.00 
 51130  PILE POINTS                    EACH      52.000       60.000     3120.00        87.000      4524.00      100.000     5200.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000      825.000      825.00      2800.000      2800.00     2500.000     2500.00 
        C-37-076 
 51371  STEEL RAILING, TYPE W, STRUCTU LS         1.000      750.000      750.00      1700.000      1700.00     2500.000     2500.00 
 51372  STEEL RAILING, TYPE W, STRUCTU LS         1.000      650.000      650.00      1700.000      1700.00     2500.000     2500.00 
        C-37-075 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.     108.000       15.000     1620.00        36.000      3888.00       25.000     2700.00 
 60601  RIPRAP                         C.Y.       8.000       50.000      400.00        42.000       336.00       90.000      720.00 
 60602  HEAVY RIPRAP                   C.Y.     611.000       40.000    24440.00        52.000     31772.00       40.000    24440.00 
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 61201  PIPE UNDERDRAIN, 6-INCH        L.F.      88.000       10.000      880.00        10.000       880.00       10.000      880.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      40.000       10.000      400.00         9.500       380.00       10.500      420.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     566.000       27.500    15565.00        31.250     17687.50       31.250    17687.50 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     131.300       10.000     1313.00        10.500      1378.65       10.500     1378.65 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      425.000      425.00       610.000       610.00      610.000      610.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      12.000       50.000      600.00        98.000      1176.00       75.000      900.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      21.000     1725.000    36225.00      1700.000     35700.00     1700.000    35700.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       500.000       500.00        1.000        1.00 
        9010-00-70 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       500.000       500.00        1.000        1.00 
        9010-00-74 
 61910  MOBILIZATION                   LS         1.000    72700.000    72700.00     89923.310     89923.31   110000.000   110000.00 
 62203  ASPHALTIC FLUMES               S.Y.      52.000       40.000     2080.00        40.000      2080.00       40.000     2080.00 
 62401  WATER                          MGAL      59.000       20.000     1180.00        20.000      1180.00       18.000     1062.00 
 62501  TOPSOIL                        S.Y.    5719.000        0.900     5147.10         0.900      5147.10        1.390     7949.41 
 62702  MULCHING                       S.Y.    5719.000        0.140      800.66         0.140       800.66        0.140      800.66 
 62815  SILT FENCE, DELIVERED          L.F.    3825.000        0.800     3060.00         0.800      3060.00        0.800     3060.00 
 62816  SILT FENCE, INSTALLED          L.F.    3825.000        0.850     3251.25         0.850      3251.25        0.850     3251.25 
 62817  SILT FENCE MAINTENANCE         L.F.    3825.000        0.050      191.25         0.050       191.25        0.050      191.25 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      100.000      400.00       100.000       400.00      100.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      200.000      800.00       200.000       800.00      200.000      800.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    3797.000        0.500     1898.50         0.500      1898.50        0.500     1898.50 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    3797.000        0.600     2278.20         0.600      2278.20        0.600     2278.20 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     924.000        0.600      554.40         0.600       554.40        0.600      554.40 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     924.000        0.600      554.40         0.600       554.40        0.600      554.40 
 62860  TURBIDITY BARRIERS             S.Y.     715.000       22.100    15801.50        22.100     15801.50       22.100    15801.50 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     624.000        5.000     3120.00         5.000      3120.00        5.000     3120.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     624.000        5.000     3120.00         5.000      3120.00        5.000     3120.00 
 62905  FERTILIZER, TYPE B             CWT.       4.600       28.200      129.72        28.200       129.72       28.200      129.72 
 62911  AGRICULTURAL LIMESTONE TREATME TON        2.800       32.000       89.60        32.000        89.60       32.000       89.60 
 63003  SEEDING, TEMPORARY             LB.      158.000        2.100      331.80         2.100       331.80        2.100      331.80 
 63009  SEEDING, MIXTURE NO. 20        LB.      158.000        4.250      671.50         4.250       671.50        4.250      671.50 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       24.000        3.000       72.00         3.000        72.00        3.000       72.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH      16.000       35.000      560.00        35.000       560.00       35.000      560.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH       8.000       38.000      304.00        38.000       304.00       38.000      304.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH       4.000       40.000      160.00        40.000       160.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     110.740       17.000     1882.58        17.000      1882.58       17.000     1882.58 
 63827  REMOVING SIGNS, TYPE II        EACH      41.000       20.000      820.00        20.000       820.00       20.000      820.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      36.000       25.000      900.00        25.000       900.00       25.000      900.00 
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 64220  FIELD OFFICE, TYPE C           LS         1.000      500.000      500.00      5000.000      5000.00     5500.000     5500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      2500.000      2500.00     5500.000     5500.00 
        9010-00-70 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      2500.000      2500.00     5500.000     5500.00 
        9010-00-74 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   10416.000        0.500     5208.00         0.500      5208.00        0.500     5208.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   11656.000        0.250     2914.00         0.250      2914.00        0.250     2914.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   11188.000        0.550     6153.40         0.550      6153.40        0.550     6153.40 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   10950.000        0.210     2299.50         0.210      2299.50        0.210     2299.50 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.      70.000        2.500      175.00         3.000       210.00        4.000      280.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      13.200        2.500       33.00         2.400        31.68        2.000       26.40 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1022.000        2.500     2555.00         2.000      2044.00        2.750     2810.50 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     500.000        2.000     1000.00         2.000      1000.00        3.000     1500.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.  160450.000        0.040     6418.00         0.040      6418.00        0.040     6418.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    7130.000        0.440     3137.20         0.440      3137.20        0.440     3137.20 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    1894.000        0.500      947.00         1.150      2178.10        1.410     2670.54 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1894.000        0.500      947.00         1.150      2178.10        1.410     2670.54 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1100.000     1100.00       600.000       600.00     1100.000     1100.00 
        B-37-318 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     1100.000     1100.00       600.000       600.00     1100.000     1100.00 
        B-37-319 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000     1500.000     1500.00       900.000       900.00     1500.000     1500.00 
        B-37-320 
 65068  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       900.000       900.00      800.000      800.00 
        C-37-076 
 65069  CONSTRUCTION STAKING, STRUCT L LS         1.000      800.000      800.00       900.000       900.00      800.000      800.00 
        C-37-074 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    1894.000        1.880     3560.72         1.450      2746.30        1.880     3560.72 
 66501  SAWING EXISTING PAVEMENT       L.F.     346.000        2.500      865.00         2.500       865.00        6.000     2076.00 
 90004  MISC                           LS         1.000      800.000      800.00       900.000       900.00      800.000      800.00 
        90004A CONSTRUCTION STAKING, S 
        LAYOUT, STRUCTURE C-37-075 
 90004  MISC                           LS         1.000     1100.000     1100.00       600.000       600.00     1100.000     1100.00 
        90004B CONSTRUCTION STAKING, S 
        LAYOUT, STRUCTURE B-37-328 
 90004  MISC                           LS         1.000    11500.000    11500.00     15000.000     15000.00    20000.000    20000.00 
        90004C TUBULAR RAILING, TYPE M 
        STRUCTURE B-37-318 
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 90004  MISC                           LS         1.000     1500.000     1500.00       750.000       750.00     1500.000     1500.00 
        90004D REPLACING BARBED WIRE F 
 90033  MISC                           S.Y.     278.000       40.000    11120.00        60.000     16680.00       45.520    12654.56 
        90033A SHEET MEMBRANE WATERPRO 
 90035  MISC                           TON      910.000        6.000     5460.00         6.000      5460.00        9.000     8190.00 
        90035A DISINTEGRATED GRANITE B 
 90345  SPECIAL GRANULAR BACKFILL      TON      515.000       25.000    12875.00        12.000      6180.00       35.000    18025.00 
 90474  PREBORING STEEL PILING         L.F.     160.000       60.000     9600.00       109.000     17440.00      150.000    24000.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     990.000       15.000    14850.00        22.000     21780.00       16.000    15840.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     9900.000        1.000     9900.00         1.000      9900.00        1.000     9900.00 
 
                                     PROPOSAL TOTAL.......            1380625.70                 1461821.87               1475182.65 
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              STATE PROJECT(S):  1076-00-70                            LOCATION  41/MONROE       COUNTY 
                                                                                 LA CROSSE RIVER STATE TRAIL, SPARTA ELROY TRA 
                                                                                 I 90 
                                                                                 MONROE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
  BIDDER NO  3:  ST.JOSEPH CONST CO.,INC.& ST.JOSEPH CONT 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       8.000      400.000     3200.00       200.000      1600.00      400.000     3200.00 
 20104  GRUBBING                       STA.       8.000      400.000     3200.00       200.000      1600.00      400.000     3200.00 
 20412  REMOVING FENCE                 L.F.     275.000        1.000      275.00         1.000       275.00        2.000      550.00 
 20501  COMMON EXCAVATION              C.Y.     180.000        3.000      540.00         4.120       741.60        3.000      540.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4600.000     4600.00      4600.000      4600.00     4600.000     4600.00 
        B-41-250 
 20801  BORROW EXCAVATION              C.Y.   32200.000        3.330   107226.00         4.120    132664.00        3.330   107226.00 
 21001  STRUCTURE BACKFILL             C.Y.     270.000        8.000     2160.00         8.120      2192.40       14.000     3780.00 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00       600.000       600.00      100.000      100.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.       6.000       40.000      240.00        30.000       180.00       40.000      240.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.       2.500      600.000     1500.00       600.000      1500.00      600.000     1500.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     418.000      425.000   177650.00       425.000    177650.00      425.000   177650.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1180.000        1.500     1770.00         1.500      1770.00        1.500     1770.00 
 50307  PRESTRESSED GIRDER, I TYPE, 54 L.F.     693.000      113.000    78309.00       113.000     78309.00      113.000    78309.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     5930.000        0.550     3261.50         0.550      3261.50        0.550     3261.50 
 50511  COATED HIGH STR BAR STL REINF, LB.    56030.000        0.600    33618.00         0.600     33618.00        0.600    33618.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      16.000       60.000      960.00        60.000       960.00       60.000      960.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       8.000      500.000     4000.00       500.000      4000.00      500.000     4000.00 
        B-41-250 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     290.000       15.000     4350.00        15.000      4350.00       15.000     4350.00 
 51122  STL PILING, DELIV & DRIVEN, HP L.F.     450.000       19.000     8550.00        19.000      8550.00       19.000     8550.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.       6.000       15.000       90.00        15.000        90.00       15.000       90.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.      26.000       22.000      572.00        26.000       676.00       22.000      572.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      125.000      250.00       100.000       200.00      125.000      250.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     860.000        6.000     5160.00         6.000      5160.00        6.000     5160.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    2840.000        3.000     8520.00         3.000      8520.00        3.000     8520.00 
 60601  RIPRAP                         C.Y.       6.000       35.000      210.00        60.000       360.00       35.000      210.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     340.000       12.000     4080.00        12.000      4080.00       12.000     4080.00 
 61601  WOVEN WIRE FENCE               L.F.     275.000        4.500     1237.50         4.500      1237.50        4.500     1237.50 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       100.000       100.00      100.000      100.00 
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 61910  MOBILIZATION                   LS         1.000    33500.000    33500.00     34500.000     34500.00    74800.000    74800.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 62505  SALVAGED TOPSOIL               S.Y.    8700.000        0.600     5220.00         0.500      4350.00        0.600     5220.00 
 62702  MULCHING                       S.Y.   10700.000        0.090      963.00         0.090       963.00        0.090      963.00 
 62815  SILT FENCE, DELIVERED          L.F.    3510.000        1.000     3510.00         0.900      3159.00        1.000     3510.00 
 62816  SILT FENCE, INSTALLED          L.F.    3510.000        1.000     3510.00         0.700      2457.00        1.000     3510.00 
 62817  SILT FENCE MAINTENANCE         L.F.    7020.000        0.010       70.20         0.010        70.20        0.010       70.20 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     115.000        1.000      115.00         1.000       115.00        1.000      115.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     115.000        0.600       69.00         0.600        69.00        0.600       69.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     425.000        4.000     1700.00         4.000      1700.00        4.000     1700.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     425.000        4.000     1700.00         4.000      1700.00        4.000     1700.00 
 62905  FERTILIZER, TYPE B             CWT.      14.000       30.000      420.00        30.000       420.00       30.000      420.00 
 63003  SEEDING, TEMPORARY             LB.      550.000        2.000     1100.00         2.000      1100.00        2.000     1100.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      290.000        4.250     1232.50         4.250      1232.50        4.250     1232.50 
 63015  SEEDING, BORROW PIT MIXTURE    LB.      140.000        4.500      630.00         4.500       630.00        4.500      630.00 
 63301  DELINEATOR POSTS               EACH      24.000       16.000      384.00        16.000       384.00       16.000      384.00 
 63305  DELINEATORS                    EACH      48.000        4.000      192.00         4.000       192.00        4.000      192.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        40.000       160.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.000      216.00        18.000       216.00       18.000      216.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000      500.000      500.00      3000.000      3000.00     2000.000     2000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     436.000       15.000     6540.00        15.000      6540.00       15.000     6540.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   10028.000        0.300     3008.40         0.300      3008.40        0.300     3008.40 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     436.000        1.000      436.00         1.000       436.00        1.000      436.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    4796.000        0.150      719.40         0.150       719.40        0.150      719.40 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4796.000        0.450     2158.20         0.450      2158.20        0.450     2158.20 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      56.000        2.000      112.00         5.000       280.00        2.000      112.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    5680.000        0.690     3919.20         0.690      3919.20        0.690     3919.20 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   10000.000        0.200     2000.00         0.200      2000.00        0.200     2000.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    4320.000        0.200      864.00         0.200       864.00        0.200      864.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   10720.000        0.750     8040.00         0.750      8040.00        0.750     8040.00 
 90004  MISC                           LS         1.000     1000.000     1000.00      1200.000      1200.00     1000.000     1000.00 
        90004A GRADING, SHAPING, AND F 
        FOR BEAM GUARD 
 90030  MISC                           L.F.     770.000       27.610    21259.70        27.610     21259.70       27.610    21259.70 
        90030A CHAIN LINK FENCE, 10-FT 
 90031  MISC                           S.F.     650.000        6.500     4225.00         6.750      4387.50        5.660     3679.00 
        90031A REINFORCED CONCRETE SID 
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        6-INCH 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     422.000        5.000     2110.00         5.000      2110.00        5.000     2110.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     4050.000        1.000     4050.00         1.000      4050.00        1.000     4050.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       30.000       60.00        30.000        60.00       30.000       60.00 
 
                                     PROPOSAL TOTAL.......             573423.60                  598395.10                617671.60 
 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   89 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108028 
 
              STATE PROJECT(S):  5071-03-71                            LOCATION  52/Richland     COUNTY 
                                 5071-08-71                                      STH 58 - E CNTY LINE, ITHACA - CAZENOVIA RD 
                                                                                 STH 154, 58 
                                                                                 RICHLAND COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANY 
  BIDDER NO  2:  JAMES THIEDING CONSTRUCTION COMPANY, INC 
  BIDDER NO  3:  H. JAMES & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       73.000      275.000    20075.00       150.000     10950.00      250.000    18250.00 
 20102  CLEARING                       25MM     266.000        8.000     2128.00         6.000      1596.00        8.000     2128.00 
 20104  GRUBBING                       40M       73.000      275.000    20075.00       150.000     10950.00      250.000    18250.00 
 20105  GRUBBING                       25MM     266.000        8.000     2128.00         6.000      1596.00        8.000     2128.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1800.000      1800.00     1000.000     1000.00 
        12+198 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2600.000      2600.00     1000.000     1000.00 
        12+883 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      2400.000      2400.00     1200.000     1200.00 
        14+327 
 20330  REMOVING OLD CULVERTS          EACH      45.000      250.000    11250.00       100.000      4500.00      150.000     6750.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5000.000     5000.00      4500.000      4500.00     2500.000     2500.00 
        15+198 
 20411  REMOVING GUARDRAIL             M        569.500        5.000     2847.50         4.100      2334.95        3.280     1867.96 
 20460  REMOVING BUILDING, STATION     LS         1.000      500.000      500.00      1200.000      1200.00      500.000      500.00 
        2+587 
 20461  REMOVING BUILDING, STATION     LS         1.000      500.000      500.00      1200.000      1200.00      750.000      750.00 
        2+595 
 20462  REMOVING BUILDING, STATION     LS         1.000      500.000      500.00      1800.000      1800.00      750.000      750.00 
        2+603 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000     1000.000     1000.00      3600.000      3600.00     1200.000     1200.00 
        17 
 20484  SITE CLEARANCE, PARCEL         LS         1.000      500.000      500.00      3000.000      3000.00     1000.000     1000.00 
        17 
 20501  COMMON EXCAVATION              M3    225758.000        2.530   571167.74         2.520    568910.16        3.060   690819.48 
 20502  ROCK EXCAVATION                M3     17241.000        2.530    43619.73         4.590     79136.19        5.450    93963.45 
 20505  MARSH EXCAVATION               M3      9144.000        3.530    32278.32         2.690     24597.36        3.250    29718.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3500.000     3500.00      2200.000      2200.00     2500.000     2500.00 
        B-52-236 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      2200.000      2200.00     5900.000     5900.00 
        B-52-237 
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 20801  BORROW EXCAVATION              M3     66193.000        3.180   210493.74         4.460    295220.78        3.740   247561.82 
 20901  GRANULAR BACKFILL              M3     44347.000        3.530   156544.91         4.460    197787.62        6.450   286038.15 
 21001  STRUCTURE BACKFILL             M3       812.000       12.000     9744.00         9.000      7308.00       18.000    14616.00 
 21202  GRANULAR SUBBASE COURSE        MG     33599.000        2.180    73245.82         3.400    114236.60        2.750    92397.25 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       600.000       600.00    16500.000    16500.00 
        5071-03-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       500.000       500.00    13000.000    13000.00 
        5071-08-71 
 21401  OBLITERATING OLD ROAD          M        875.000        6.000     5250.00         4.950      4331.25        6.500     5687.50 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     80629.000        6.780   546664.62         7.750    624874.75        6.780   546664.62 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG     12600.000        7.250    91350.00         4.950     62370.00        7.250    91350.00 
 30426  BREAKER RUN STONE              MG     63671.000        6.400   407494.40         7.750    493450.25        6.400   407494.40 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      12680.000        0.280     3550.40         0.280      3550.40        0.280     3550.40 
 40301  QMP, ASPHALTIC MIXTURE         MG     21768.000        0.500    10884.00         0.500     10884.00        0.500    10884.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      1312.000      100.000   131200.00       100.000    131200.00      100.000   131200.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG     21768.000       20.690   450379.92        20.690    450379.92       20.690   450379.92 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    15370.000        1.000    15370.00         1.000     15370.00        1.000    15370.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    25940.000        1.000    25940.00         1.000     25940.00        1.000    25940.00 
 41011  SALVAGED ASPHALTIC PAVEMENT    M2     39350.000        2.250    88537.50         1.950     76732.50        2.250    88537.50 
 41621  CONCRETE PAVEMENT APPROACH SLA M2        70.000      140.000     9800.00       140.000      9800.00      150.000    10500.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       352.000      340.000   119680.00       340.000    119680.00      450.000   158400.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       130.000        2.850      370.50         2.850       370.50        2.500      325.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        12.000      700.000     8400.00       680.000      8160.00      725.000     8700.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      8710.000        1.240    10800.40         1.240     10800.40        0.700     6097.00 
 50511  COATED HIGH STR BAR STL REINF, KG     19525.000        1.330    25968.25         1.330     25968.25        0.850    16596.25 
 50601  STRUCTURAL CARBON STEEL        KG        60.000       19.000     1140.00        19.000      1140.00       11.000      660.00 
 51121  STL PILE DEL & DRIVEN, HP 250M M        520.000       67.500    35100.00        67.500     35100.00       40.000    20800.00 
 51205  PERMANENT STEEL SHEET PILING,  M2        98.000      113.000    11074.00       113.000     11074.00      100.000     9800.00 
 51206  PERMANENT STEEL SHEET PILING,  M2        98.000       57.000     5586.00        57.000      5586.00       55.000     5390.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     7000.000     7000.00      7000.000      7000.00     5000.000     5000.00 
        B-52-237 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        54.000       40.000     2160.00        40.000      2160.00       30.000     1620.00 
 52002  CULVERT PIPE, CLASS III, 375 M M         49.000       58.000     2842.00        64.800      3175.20       60.000     2940.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        234.800       60.000    14088.00        67.150     15766.82       63.000    14792.40 
 52005  CULVERT PIPE, CLASS III, 600 M M        391.500       71.000    27796.50        72.800     28501.20       76.500    29949.75 
 52007  CULVERT PIPE, CLASS III, 750 M M        102.000       91.000     9282.00        99.850     10184.70       95.000     9690.00 
 52009  CULVERT PIPE, CLASS III, 900 M M         19.000      106.000     2014.00       107.200      2036.80      114.500     2175.50 
 52011  CULVERT PIPE, CLASS III, 1200  M         53.000      160.000     8480.00       142.850      7571.05      176.000     9328.00 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH      14.000       70.000      980.00        90.000      1260.00       75.000     1050.00 
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 52061  APRON ENDWALLS FOR CULVERT PIP EACH      23.000       80.000     1840.00       100.000      2300.00       80.000     1840.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      41.000      110.000     4510.00       120.000      4920.00      100.000     4100.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       7.000      190.000     1330.00       180.000      1260.00      150.000     1050.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      250.000      500.00       260.000       520.00      210.000      420.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      560.000     1120.00       500.000      1000.00      510.000     1020.00 
 52107  CORRUGATED STEEL CULVERT PIPE, M        247.600       71.000    17579.60        72.650     17988.14       75.000    18570.00 
 52109  CORRUGATED STEEL CULVERT PIPE, M        111.000       91.000    10101.00        99.850     11083.35      100.000    11100.00 
 52113  CORRUGATED STEEL CULVERT PIPE, M         25.000      160.000     4000.00       142.850      3571.25      175.000     4375.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH      14.000      110.000     1540.00       120.000      1680.00      100.000     1400.00 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       6.000      190.000     1140.00       180.000      1080.00      155.000      930.00 
 52155  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      560.000     1120.00       500.000      1000.00      510.000     1020.00 
 52229  RCCP, CL IV, 600 MM            M        151.700      123.000    18659.10       134.900     20464.33      118.000    17900.60 
 52231  RCCP, CL IV, 750 MM            M         45.000      152.000     6840.00       166.300      7483.50      148.000     6660.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      15.000      425.000     6375.00       360.000      5400.00      475.000     7125.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       4.000      575.000     2300.00       460.000      1840.00      600.000     2400.00 
 52275  REINFORCED CONCRETE PIPE CATTL M         16.200      975.000    15795.00      1250.000     20250.00      950.000    15390.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 49 M         18.500      140.000     2590.00       168.750      3121.88      130.000     2405.00 
 52338  RCCP HORZ ELLIP, CL HE-III, 61 M         57.000      178.000    10146.00       204.100     11633.70      167.000     9519.00 
 52340  RCCP HORZ ELLIP, CL HE-III, 73 M         38.000      222.000     8436.00       262.600      9978.80      208.000     7904.00 
 52343  RCCP HORZ ELLIP, CL HE-III, 97 M         42.800      343.000    14680.40       390.700     16721.96      305.000    13054.00 
 52344  RCCP HORZ ELLIP, CL HE-III, 10 M        104.000      387.000    40248.00       470.000     48880.00      376.000    39104.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       2.000      460.000      920.00       405.000       810.00      520.000     1040.00 
 52363  RCCP HORZ ELLIP, ENDWALLS, 610 EACH       6.000      600.000     3600.00       495.000      2970.00      630.000     3780.00 
 52365  RCCP HORZ ELLIP, ENDWALLS, 730 EACH       4.000      790.000     3160.00       750.000      3000.00      860.000     3440.00 
 52368  RCCP HORZ ELLIP, ENDWALLS, 975 EACH       4.000     1050.000     4200.00       965.000      3860.00     1160.000     4640.00 
 52369  RCCP HORZ ELLIP, ENDWALLS, 109 EACH       8.000     1565.000    12520.00      1450.000     11600.00     1480.000    11840.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        980.000       41.750    40915.00        41.750     40915.00       41.750    40915.00 
 60302  CONCRETE BARRIER, SINGLE FACED M        538.000      114.000    61332.00       114.000     61332.00      114.000    61332.00 
 60601  RIPRAP                         M3       191.200       30.000     5736.00        26.000      4971.20       30.000     5736.00 
 60602  HEAVY RIPRAP                   M3      1420.000       32.000    45440.00        24.000     34080.00       32.000    45440.00 
 61123  INLETS, TYPE 8                 EACH       2.000      800.000     1600.00       640.000      1280.00      800.000     1600.00 
 61124  INLETS, TYPE 9                 EACH       2.000     1400.000     2800.00      1130.000      2260.00     1400.000     2800.00 
 61148  INLETS, TYPE 4                 EACH       2.000      800.000     1600.00       600.000      1200.00      500.000     1000.00 
 61159  INLET COVERS, TYPE MS-A        EACH       2.000      240.000      480.00       345.000       690.00      250.000      500.00 
 61165  INLET COVERS, TYPE F           EACH       2.000      400.000      800.00       800.000      1600.00      700.000     1400.00 
 61170  INLET COVERS, TYPE MS          EACH       2.000      240.000      480.00       350.000       700.00      250.000      500.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M          1.800      100.000      180.00       100.000       180.00       50.000       90.00 
 61236  PIPE UNDERDRAIN, WRAPPED, 150  M        303.000       12.000     3636.00        16.500      4999.50       12.000     3636.00 
 61251  DRAIN TILE EXPLORATION         M        400.000        2.000      800.00         3.300      1320.00        6.600     2640.00 
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 61407  STEEL THRIE BEAM STRUCTURE APP M        200.000       95.120    19024.00        93.500     18700.00       95.120    19024.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M       2797.210       31.160    87161.06        30.250     84615.60       31.160    87161.06 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       6.000      500.000     3000.00       450.000      2700.00      500.000     3000.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     262.000       52.000    13624.00        46.000     12052.00       52.000    13624.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      49.000     1650.000    80850.00      1645.000     80605.00     1650.000    80850.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00         1.000         1.00    10000.000    10000.00 
        5071-03-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       500.000       500.00    10000.000    10000.00 
        5071-08-71 
 61910  MOBILIZATION                   LS         1.000    84400.000    84400.00     32687.000     32687.00    59000.000    59000.00 
 62203  ASPHALTIC FLUMES               M2       174.000       29.600     5150.40        29.600      5150.40       29.600     5150.40 
 62401  WATER                          KL      4800.000        3.000    14400.00         4.000     19200.00        4.000    19200.00 
 62505  SALVAGED TOPSOIL               M2    225102.000        0.600   135061.20         0.320     72032.64        0.620   139563.24 
 62702  MULCHING                       M2    183302.000        0.100    18330.20         0.110     20163.22        0.100    18330.20 
 62815  SILT FENCE, DELIVERED          M       8127.000        2.600    21130.20         2.750     22349.25        2.500    20317.50 
 62816  SILT FENCE, INSTALLED          M       8127.000        2.600    21130.20         2.750     22349.25        2.500    20317.50 
 62817  SILT FENCE MAINTENANCE         M      10577.000        0.010      105.77         0.010       105.77        0.010      105.77 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      16.000      100.000     1600.00       300.000      4800.00      100.000     1600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      16.000       50.000      800.00       150.000      2400.00       50.000      800.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     17901.000        0.550     9845.55         0.560     10024.56        0.550     9845.55 
 62825  EROSION MAT, INSTALLED, CLASS  M2     17901.000        0.550     9845.55         0.560     10024.56        0.550     9845.55 
 62832  EROSION MAT, DELIVERED, CLASS  M2     37476.000        1.000    37476.00         0.650     24359.40        1.000    37476.00 
 62833  EROSION MAT, INSTALLED, CLASS  M2     37476.000        0.450    16864.20         0.750     28107.00        0.450    16864.20 
 62846  EROSION MAT, DELIV, CLASS III, M2      9772.000       10.000    97720.00         9.500     92834.00       10.000    97720.00 
 62847  EROSION MAT, INSTLD, CLASS III M2      9772.000        4.000    39088.00         6.100     59609.20        4.000    39088.00 
 62866  SOIL STABILIZER, TYPE B        HA         1.900     2000.000     3800.00       975.000      1852.50     2000.000     3800.00 
 62870  INLET PROTECTION, TYPE A       EACH       4.000      100.000      400.00        75.000       300.00      100.000      400.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE M        108.000        6.000      648.00        11.500      1242.00        6.000      648.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL M        108.000        6.000      648.00        11.500      1242.00        6.000      648.00 
 62880  CULVERT PIPE DITCH CHECKS      EACH       4.000      150.000      600.00        50.000       200.00      150.000      600.00 
 62905  FERTILIZER, TYPE B             KG     10340.000        0.500     5170.00         0.550      5687.00        0.500     5170.00 
 63003  SEEDING, TEMPORARY             KG      2125.000        4.200     8925.00         4.600      9775.00        4.200     8925.00 
 63009  SEEDING, MIXTURE NO. 20        KG      3751.000        7.900    29632.90         9.850     36947.35        7.900    29632.90 
 63014  SEEDING, MIXTURE NO. 70        KG       470.000       20.000     9400.00        29.750     13982.50       20.000     9400.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG       465.000        7.000     3255.00         7.750      3603.75        7.000     3255.00 
 63305  DELINEATORS                    EACH      25.000        3.000       75.00         2.500        62.50       20.000      500.00 
 63310  DELINEATOR BRACKETS            EACH      25.000       15.000      375.00         3.250        81.25       20.000      500.00 
 64210  FIELD LABORATORY               LS         1.000     1000.000     1000.00      2500.000      2500.00     3000.000     3000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      3500.000      3500.00     5000.000     5000.00 
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 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        5071-03-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     6483.000     6483.00      6483.000      6483.00     6483.000     6483.00 
        5071-08-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   14620.000        0.300     4386.00         0.300      4386.00        0.300     4386.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   11300.000        0.300     3390.00         0.300      3390.00        0.300     3390.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   22060.000        0.050     1103.00         0.050      1103.00        0.050     1103.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    2040.000        0.100      204.00         0.100       204.00        0.100      204.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8780.000        0.300     2634.00         0.300      2634.00        0.300     2634.00 
 64502  GEOTEXTILE FABRIC, TYPE MS     M2     14478.000        1.550    22440.90         2.950     42710.10        2.350    34023.30 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       749.000        1.800     1348.20         2.600      1947.40        2.250     1685.25 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2      3240.000        2.100     6804.00         2.200      7128.00        2.100     6804.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      34796.000        0.470    16354.12         0.470     16354.12        0.470    16354.12 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         20.000       16.000      320.00        16.000       320.00       16.000      320.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M      10992.000        1.040    11431.68         1.040     11431.68        1.030    11321.76 
 65050  CONSTRUCTION STAKING, CABC     M      10992.000        1.040    11431.68         1.150     12640.80        1.030    11321.76 
 66501  SAWING EXISTING PAVEMENT       M         80.200        6.560      526.11        18.500      1483.70        6.600      529.32 
 90004  MISC                           LS         1.000      500.000      500.00       400.000       400.00      250.000      250.00 
        90004A EXPLORATORY ROCK EXCAVA 
 90004  MISC                           LS         1.000     2500.000     2500.00       900.000       900.00     2250.000     2250.00 
        90004B TEMPORARY ACCESS ROAD 
 90006  MISC                           MG       510.000       18.000     9180.00        10.000      5100.00       18.500     9435.00 
        90006A CRUSHED AGGREGATE BASE 
        TEMPORARY 
 90365  QMP, BASE COURSES              MG     81139.000        0.400    32455.60         0.300     24341.70        0.300    24341.70 
 90501  QMP READY MIXED CONC MASONRY F M3       352.000       40.000    14080.00        40.000     14080.00        5.000     1760.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     4224.000        1.000     4224.00         1.000      4224.00        1.000     4224.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      84.000       40.000     3360.00        28.000      2352.00       40.000     3360.00 
 90637  SAFETY FENCE                   M        270.000        9.000     2430.00         6.500      1755.00        9.000     2430.00 
 20483  ABANDONING WELLS               EACH       1.000     1200.000     1200.00      1100.000      1100.00     1500.000     1500.00 
 
                                     PROPOSAL TOTAL.......            4566350.87                 4795900.46               4945248.03 
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              STATE PROJECT(S):  5181-07-72                            LOCATION  12/CRAWFORD     COUNTY 
                                                                                 STH 131 - BOSCOBEL RD, CTH E 
                                                                                 STH 60 
                                                                                 CRAWFORD COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  TILLMANN LANDSCAPE NURSERY, INC. 
  BIDDER NO  3:  ARBOR GREEN, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     1000.000     1000.00      5000.000      5000.00    20000.000    20000.00 
 62501  TOPSOIL                        M2      3400.000        2.500     8500.00         3.000     10200.00        5.000    17000.00 
 63201  TREES,                         EACH      26.000      350.000     9100.00       430.000     11180.00      350.000     9100.00 
        ASH, GREEN, 40 MM CAL., B&B 
 63202  TREES,                         EACH      29.000      350.000    10150.00       430.000     12470.00      350.000    10150.00 
        MAPLE, SILVER, 40 MM CAL., B&B 
 63203  TREES,                         EACH      56.000      350.000    19600.00       451.000     25256.00      350.000    19600.00 
        BIRCH, RIVER, 40 MM CAL., B&B 
 63204  TREES,                         EACH      10.000      350.000     3500.00       465.000      4650.00      350.000     3500.00 
        OAK , RED, 40 MM CAL., B&B 
 63205  TREES,                         EACH      24.000      350.000     8400.00       440.000     10560.00      275.000     6600.00 
        EASTERN COTTONWOOD, 40 MM CAL. 
 63261  SHRUBS,                        EACH      17.000      200.000     3400.00        80.000      1360.00       75.000     1275.00 
        FILBERT, AMERICAN, 915 MM HT., 
 63262  SHRUBS,                        EACH       6.000       60.000      360.00        80.000       480.00       75.000      450.00 
        ELDER, AMERICAN, 915 MM HT., B 
 63263  SHRUBS,                        EACH      72.000       55.000     3960.00        51.000      3672.00       48.000     3456.00 
        SUMAC, SMOOTH, 610 MM HT., BR 
 63264  SHRUBS,                        EACH     209.000       55.000    11495.00        45.000      9405.00       40.000     8360.00 
        SUMAC, FRAGRANT, 610 MM HT., B 
 63265  SHRUBS,                        EACH      36.000       60.000     2160.00        50.000      1800.00       48.000     1728.00 
        DOGWOOD, GRAY, 610 MM HT., BR 
 63266  SHRUBS,                        EACH      28.000       60.000     1680.00        50.000      1400.00       48.000     1344.00 
        ROSE, RUGOSA, 610 MM HT., BR 
 63267  SHRUBS,                        EACH       5.000       60.000      300.00        70.000       350.00       75.000      375.00 
        VIBURNUM, NANNYBERRY, 915 MM H 
 63281  VINES,                         EACH     490.000       24.000    11760.00        35.000     17150.00       30.000    14700.00 
        VIRGINIA CREEPER, 2 YEAR, CG 
 63282  VINES,                         EACH     180.000       24.000     4320.00        36.000      6480.00       30.000     5400.00 
        BITTERSWEET, AMERICAN, 2 YEAR, 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108029 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64201  FIELD OFFICE, TYPE A           LS         1.000     1500.000     1500.00     10000.000     10000.00     8000.000     8000.00 
 64301  TRAFFIC CONTROL                LS         1.000      700.000      700.00      8941.000      8941.00    48000.000    48000.00 
 90007  MISC                           KG        20.600       25.000      515.00       826.000     17015.60      100.000     2060.00 
        90007A SEEDING SPECIAL 
 90005  MISC                           EACH      16.000      300.000     4800.00      2000.000     32000.00     4000.000    64000.00 
        90005A LANDSCAPE PLANTING SURV 
        AND CARE 
 
                                     PROPOSAL TOTAL.......             107200.00                  189369.60                245098.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108031 
 
              STATE PROJECT(S):  5750-07-71                            LOCATION  52/Richland     COUNTY 
                                                                                 STH 154 - CAZENOVIA, WILLOW CREEK BRIDGE & AP 
                                                                                 STH 58 
                                                                                 RICHLAND COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       6.000      150.000      900.00        50.000       300.00      100.000      600.00 
 20104  GRUBBING                       STA.       6.000      150.000      900.00        50.000       300.00      100.000      600.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00     14000.000     14000.00     7500.000     7500.00 
        9+43 - 10+56 
 20501  COMMON EXCAVATION              C.Y.    2710.000        4.500    12195.00         4.500     12195.00        5.500    14905.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00     13000.000     13000.00     3500.000     3500.00 
 20801  BORROW EXCAVATION              C.Y.    1595.000        5.800     9251.00         5.500      8772.50        6.800    10846.00 
 21001  STRUCTURE BACKFILL             C.Y.     170.000        7.000     1190.00        12.000      2040.00       12.000     2040.00 
 21201  GRANULAR SUBBASE COURSE        C.Y.     430.000        5.800     2494.00         5.500      2365.00        6.800     2924.00 
 21301  FINISHING ROADWAY              LS         1.000      600.000      600.00       800.000       800.00      500.000      500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.    1250.000       12.000    15000.00        10.000     12500.00       10.800    13500.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      92.000        4.000      368.00         4.000       368.00        4.000      368.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      286.000        3.500     1001.00         3.500      1001.00        3.500     1001.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       17.000      190.000     3230.00       190.000      3230.00      190.000     3230.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON      286.000       36.000    10296.00        36.000     10296.00       36.000    10296.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      295.000       47.500    14012.50        47.500     14012.50       47.500    14012.50 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     443.000      300.000   132900.00       290.000    128470.00      355.000   157265.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     578.000        3.000     1734.00         2.280      1317.84        2.000     1156.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     8030.000        0.500     4015.00         0.540      4336.20        0.450     3613.50 
 50511  COATED HIGH STR BAR STL REINF, LB.    61090.000        0.600    36654.00         0.570     34821.30        0.650    39708.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     880.000       20.000    17600.00        19.180     16878.40       15.000    13200.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      20.000       40.000      800.00        33.990       679.80       30.000      600.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    15000.000    15000.00     22000.000     22000.00    20000.000    20000.00 
        20+05 
 60602  HEAVY RIPRAP                   C.Y.     205.000       32.000     6560.00        33.210      6808.05       35.000     7175.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.      96.000        5.000      480.00        15.630      1500.48       15.000     1440.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      40.000        5.000      200.00        10.000       400.00       15.000      600.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.400       32.150     4256.66        29.110      3854.16       29.000     3839.60 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      24.000       10.500      252.00        11.000       264.00       14.500      348.00 
        TYPE I 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108031 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       75.000      300.00        61.280       245.12       75.000      300.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1750.000     7000.00      1797.220      7188.88     1750.000     7000.00 
 61910  MOBILIZATION                   LS         1.000    22579.000    22579.00     19400.000     19400.00    30000.000    30000.00 
 62505  SALVAGED TOPSOIL               S.Y.     170.000        4.000      680.00         3.000       510.00        6.000     1020.00 
 62702  MULCHING                       S.Y.    6540.000        0.100      654.00         0.300      1962.00        0.120      784.80 
 62811  EROSION BALES, DELIVERED       EACH      96.000        4.000      384.00         3.000       288.00        5.000      480.00 
 62812  EROSION BALES, INSTALLED       EACH      96.000        4.000      384.00         4.000       384.00        5.000      480.00 
 62815  SILT FENCE, DELIVERED          L.F.    1310.000        0.800     1048.00         1.000      1310.00        1.000     1310.00 
 62816  SILT FENCE, INSTALLED          L.F.    1310.000        0.700      917.00         1.000      1310.00        0.900     1179.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2620.000        0.050      131.00         0.010        26.20        0.010       26.20 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000        0.500        1.00         0.010         0.02      300.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000        0.500        1.00         0.010         0.02      150.000      300.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     132.000        0.500       66.00         1.000       132.00        0.750       99.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     132.000        0.500       66.00         1.000       132.00        0.750       99.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     341.000        0.800      272.80         1.000       341.00        0.750      255.75 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     341.000        0.800      272.80         1.000       341.00        0.800      272.80 
 62860  TURBIDITY BARRIERS             S.Y.     244.000       24.750     6039.00        24.000      5856.00       21.500     5246.00 
 62902  FERTILIZER, TYPE A             CWT.       5.000       28.000      140.00        20.000       100.00       26.000      130.00 
 63003  SEEDING, TEMPORARY             LB.       38.000        2.000       76.00         5.000       190.00        3.250      123.50 
 63009  SEEDING, MIXTURE NO. 20        LB.       29.000        4.950      143.55         6.000       174.00        7.750      224.75 
 63013  SEEDING, MIXTURE NO. 60        LB.       40.000       10.200      408.00         6.500       260.00        8.250      330.00 
 63311  TEMPORARY DELINEATORS          EACH      80.000       11.000      880.00        11.000       880.00       12.000      960.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       42.000      168.00        55.000       220.00       48.000      192.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.500      222.00        12.000       144.00       17.500      210.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     1000.000     1000.00       400.000       400.00      500.000      500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1646.000     1646.00      1646.000      1646.00     1646.000     1646.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    2800.000        0.300      840.00         0.300       840.00        0.300      840.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1600.000        0.400      640.00         0.400       640.00        0.400      640.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     640.000        0.200      128.00         0.200       128.00        0.200      128.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1400.000        0.200      280.00         0.200       280.00        0.200      280.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2720.000        0.300      816.00         0.300       816.00        0.300      816.00 
 64502  GEOTEXTILE FABRIC, TYPE MS     S.Y.    2240.000        2.250     5040.00         2.550      5712.00        5.000    11200.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.      74.000        2.000      148.00         8.470       626.78        3.000      222.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     350.000        2.000      700.00         2.620       917.00        2.500      875.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2800.000        0.630     1764.00         0.620      1736.00        0.620     1736.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     800.000        0.250      200.00         0.250       200.00        0.250      200.00 
 64902  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.    2400.000        0.150      360.00         0.150       360.00        0.150      360.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     800.000        0.800      640.00         0.800       640.00        0.800      640.00 
        REMOVABLE TAPE 
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH      40.000        5.000      200.00         5.000       200.00        5.000      200.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      66.000        5.000      330.00         4.500       297.00        5.000      330.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     443.000       25.000    11075.00        35.000     15505.00        5.000     2215.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     5320.000        1.000     5320.00         1.000      5320.00        1.000     5320.00 
 
                                     PROPOSAL TOTAL.......             383849.31                  394168.25                414538.90 
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 PROPOSAL: 20020108032 
 
              STATE PROJECT(S):  5782-03-71                            LOCATION  12/CRAWFORD     COUNTY 
                                 5782-04-71                                      GAYS MILLS - SOLDIERS GROVE, STEUBEN - BELL C 
                                                                                 STH 131 
                                                                                 CRAWFORD COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       5.000      125.000      625.00       200.000      1000.00       50.000      250.00 
 20104  GRUBBING                       STA.       5.000      150.000      750.00       200.000      1000.00       50.000      250.00 
 20330  REMOVING OLD CULVERTS          EACH       2.000      120.000      240.00       200.000       400.00      150.000      300.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9000.000     9000.00     10500.000     10500.00    10000.000    10000.00 
        10+00, PROJECT 5782-03-71 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      7500.000      7500.00    10000.000    10000.00 
        10+00, PROJECT 5782-04-71 
 20411  REMOVING GUARDRAIL             L.F.     710.000        1.000      710.00         1.000       710.00        1.000      710.00 
 20501  COMMON EXCAVATION              C.Y.    6000.000        5.200    31200.00         5.500     33000.00        4.500    27000.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      4500.000      4500.00    12000.000    12000.00 
        B-12-144 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      3500.000      3500.00     8500.000     8500.00 
        B-12-145 
 20801  BORROW EXCAVATION              C.Y.    5510.000        5.500    30305.00         6.500     35815.00        5.500    30305.00 
 21001  STRUCTURE BACKFILL             C.Y.     768.000        7.000     5376.00        10.000      7680.00       22.720    17448.96 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      800.000      800.00       150.000       150.00     1000.000     1000.00 
        5782-03-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       150.000       150.00     1000.000     1000.00 
        5782-04-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2990.000       10.000    29900.00         9.000     26910.00        9.250    27657.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     170.000        3.500      595.00         3.500       595.00        3.500      595.00 
 41101  ASPHALTIC SURFACE              TON      715.000       55.450    39646.75        55.450     39646.75       55.450    39646.75 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      280.000       59.250    16590.00        59.250     16590.00       59.250    16590.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.       0.500     2000.000     1000.00      1500.000       750.00      400.000      200.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     501.000      325.000   162825.00       395.000    197895.00      325.000   162825.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     515.000        3.000     1545.00         2.000      1030.00        2.220     1143.30 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    15940.000        0.500     7970.00         0.550      8767.00        0.560     8926.40 
 50511  COATED HIGH STR BAR STL REINF, LB.    43795.000        0.600    26277.00         0.750     32846.25        0.600    26277.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1780.000       20.000    35600.00        15.000     26700.00       18.380    32716.40 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     7000.000     7000.00      6000.000      6000.00     8800.000     8800.00 
        B-12-144 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 51371  STEEL RAILING, TYPE W, STRUCTU LS         1.000     4000.000     4000.00      3500.000      3500.00     5200.000     5200.00 
        B-12-145 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      32.000       35.000     1120.00        25.000       800.00       33.240     1063.68 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     178.000       20.000     3560.00        18.000      3204.00       18.500     3293.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000       90.000      180.00       100.000       200.00      110.000      220.00 
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH       2.000      300.000      600.00       225.000       450.00      255.000      510.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    15000.000    15000.00     18000.000     18000.00    25000.000    25000.00 
        10'D'+20 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     258.000        9.000     2322.00        10.000      2580.00       12.020     3101.16 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     696.000        5.000     3480.00         2.000      1392.00        2.310     1607.76 
 60602  HEAVY RIPRAP                   C.Y.     503.000       32.000    16096.00        35.000     17605.00       34.470    17338.41 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     264.000       30.100     7946.40        30.000      7920.00       31.000     8184.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     238.000        9.800     2332.40        10.000      2380.00       10.000     2380.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      625.000      625.00       500.000       500.00      630.000      630.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       7.000     1700.000    11900.00      1650.000     11550.00     1797.220    12580.54 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00         1.000         1.00        0.010        0.01 
        5782-03-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00         1.000         1.00        0.010        0.01 
        5782-04-71 
 61910  MOBILIZATION                   LS         1.000    25889.000    25889.00     27750.000     27750.00    31136.340    31136.34 
 62505  SALVAGED TOPSOIL               S.Y.    5390.000        0.500     2695.00         1.000      5390.00        0.750     4042.50 
 62702  MULCHING                       S.Y.   11820.000        0.120     1418.40         0.090      1063.80        0.200     2364.00 
 62815  SILT FENCE, DELIVERED          L.F.    3360.000        1.000     3360.00         1.000      3360.00        0.950     3192.00 
 62816  SILT FENCE, INSTALLED          L.F.    3360.000        0.800     2688.00         0.800      2688.00        1.000     3360.00 
 62817  SILT FENCE MAINTENANCE         L.F.    3360.000        0.050      168.00         0.010        33.60        0.010       33.60 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      100.000      400.00       150.000       600.00        0.010        0.04 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       100.000       200.00        0.010        0.02 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     725.000        0.800      580.00         1.000       725.00        1.000      725.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     725.000        0.800      580.00         0.700       507.50        1.000      725.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     100.000        4.000      400.00         4.000       400.00        3.500      350.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     100.000        4.500      450.00         2.000       200.00        4.000      400.00 
 62905  FERTILIZER, TYPE B             CWT.       8.700       28.000      243.60        28.000       243.60       20.000      174.00 
 63003  SEEDING, TEMPORARY             LB.      335.000        2.000      670.00         2.100       703.50        4.000     1340.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      225.000        4.150      933.75         4.000       900.00        5.000     1125.00 
 63013  SEEDING, MIXTURE NO. 60        LB.       16.000       10.500      168.00        10.000       160.00        6.000       96.00 
 63311  TEMPORARY DELINEATORS          EACH      42.000       10.000      420.00        20.000       840.00       20.000      840.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       8.000       42.000      336.00        45.000       360.00       55.000      440.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       4.000       48.000      192.00        50.000       200.00       65.000      260.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      53.200       18.750      997.50        14.000       744.80       20.000     1064.00 
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 63822  MOVING SIGNS, TYPE II          EACH       2.000       45.000       90.00        50.000       100.00       20.000       40.00 
 63827  REMOVING SIGNS, TYPE II        EACH      14.000       17.500      245.00        10.000       140.00       10.000      140.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      12.000       18.750      225.00        10.000       120.00       10.000      120.00 
 64207  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      750.000      750.00       500.000       500.00      200.000      200.00 
        5782-03-71 
 64208  FIELD OFFICE, TYPE B, PROJECT  LS         1.000      750.000      750.00       500.000       500.00      200.000      200.00 
        5782-04-71 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      1500.000      1500.00     1500.000     1500.00 
        5782-03-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2200.000     2200.00       500.000       500.00      500.000      500.00 
        5782-04-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3700.000        0.400     1480.00         0.300      1110.00        0.300     1110.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2095.000        0.500     1047.50         0.500      1047.50        0.500     1047.50 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     800.000        0.200      160.00         1.000       800.00        1.000      800.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    2500.000        0.200      500.00         0.200       500.00        0.200      500.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    5270.000        0.500     2635.00         0.600      3162.00        0.600     3162.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     960.000        1.000      960.00         2.250      2160.00        2.000     1920.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.    1640.000        1.600     2624.00         2.000      3280.00        1.500     2460.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    4060.000        0.950     3857.00         0.800      3248.00        0.800     3248.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1320.000        0.400      528.00         0.500       660.00        0.250      330.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    2610.000        0.200      522.00         0.450      1174.50        0.200      522.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    3675.000        0.900     3307.50         0.900      3307.50        0.800     2940.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      22.000        6.000      132.00         6.000       132.00        4.800      105.60 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH      43.000        5.000      215.00         3.000       129.00        5.000      215.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      92.000        5.000      460.00         3.000       276.00        4.500      414.00 
 90005  MISC                           EACH       4.000     1200.000     4800.00      1100.000      4400.00     1200.000     4800.00 
        90005A TEMPORARY STEEL PLATE B 
        ENERGY ABSORBING TERMINAL 
 90005  MISC                           EACH      16.000       12.000      192.00        25.000       400.00       25.180      402.88 
        90005B BAR COUPLERS, 5/8-INCH 
 90005  MISC                           EACH      16.000       15.000      240.00        25.000       400.00       25.180      402.88 
        90005C BAR COUPLERS, 1-INCH 
 90008  MISC                           DAY      380.000        3.000     1140.00         1.500       570.00        1.500      570.00 
        90008A TYPE B RED LIGHT 
 90030  MISC                           L.F.     132.000       28.000     3696.00        20.000      2640.00       28.000     3696.00 
        90030A TEMPORARY STEEL THRIE B 
        STRUCTURE APPROACH 
 90030  MISC                           L.F.     530.000        2.000     1060.00         3.000      1590.00        1.500      795.00 
        90030B PROTECTIVE FENCE 
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 90030  MISC                           L.F.     125.000       25.000     3125.00        30.000      3750.00       30.000     3750.00 
        90030C CONCRETE CURB & GUTTER, 
        TYPE D, 4-INCH MOUNTABLE 
 90031  MISC                           S.F.     370.000       26.000     9620.00        15.000      5550.00       17.340     6415.80 
        90031A TEMPORARY SHORING 
 90034  MISC                           C.Y.      35.000       60.000     2100.00        75.000      2625.00       76.440     2675.40 
        90034A GROUTED HEAVY RIPRAP 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     501.000       25.000    12525.00         5.000      2505.00       35.000    17535.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     5010.000        1.000     5010.00         1.000      5010.00        1.000     5010.00 
 
                                     PROPOSAL TOTAL.......             606101.80                  634574.30                644444.44 
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 PROPOSAL: 20020108034 
 
              STATE PROJECT(S):  7263-09-71                            LOCATION  27/JACKSON      COUNTY 
                                                                                 NORTHFIELD - CTH B, BRANCH BEAVER CREEK BRIDG 
                                                                                 CTH FF 
                                                                                 JACKSON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  HOEPPNER BUILDING CORPORATION 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     9800.000     9800.00      7000.000      7000.00    11324.000    11324.00 
        10+00 
 20412  REMOVING FENCE                 L.F.     620.000        1.000      620.00         0.800       496.00        1.000      620.00 
 20501  COMMON EXCAVATION              C.Y.    3600.000        4.500    16200.00         5.500     19800.00        4.500    16200.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8600.000     8600.00      3500.000      3500.00     2756.000     2756.00 
        B-27-0144 
 20801  BORROW EXCAVATION              C.Y.    3977.000        6.000    23862.00         7.500     29827.50        6.000    23862.00 
 21001  STRUCTURE BACKFILL             C.Y.     370.000       10.000     3700.00        10.000      3700.00       10.000     3700.00 
 21301  FINISHING ROADWAY              LS         1.000      400.000      400.00       150.000       150.00      400.000      400.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     450.000       11.750     5287.50        15.500      6975.00       13.000     5850.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      12.000       10.000      120.00        10.000       120.00       10.000      120.00 
 41101  ASPHALTIC SURFACE              TON       79.000       89.780     7092.62        89.780      7092.62       89.780     7092.62 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     120.000      340.000    40800.00       315.000     37800.00      338.000    40560.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     185.000        1.500      277.50         2.000       370.00        3.250      601.25 
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.     240.000       80.000    19200.00        86.000     20640.00       78.820    18916.80 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     9130.000        0.450     4108.50         0.670      6117.10        0.760     6938.80 
 50511  COATED HIGH STR BAR STL REINF, LB.     4780.000        0.550     2629.00         0.910      4349.80        0.920     4397.60 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      10.000       50.000      500.00        50.020       500.20       22.000      220.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       4.000      500.000     2000.00       275.000      1100.00      285.000     1140.00 
        B-27-0144 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     630.000       15.000     9450.00        17.000     10710.00       19.000    11970.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4500.000     4500.00      5400.000      5400.00     5306.000     5306.00 
        B-27-0144 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      16.000       15.000      240.00        24.000       384.00       24.000      384.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000    11000.000    11000.00      9000.000      9000.00    10500.000    10500.00 
        9+65 "T" 
 60602  HEAVY RIPRAP                   C.Y.     475.000       38.000    18050.00        34.000     16150.00       30.000    14250.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        36.000      4752.00       30.000     3960.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     132.000       11.500     1518.00        12.500      1650.00       11.500     1518.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       8.000       60.000      480.00        85.000       680.00       60.000      480.00 
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 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      2000.000      8000.00     1800.000     7200.00 
 61910  MOBILIZATION                   LS         1.000    18000.000    18000.00     14000.000     14000.00    21350.000    21350.00 
 62501  TOPSOIL                        S.Y.    1897.000        2.000     3794.00         1.500      2845.50        2.000     3794.00 
 62505  SALVAGED TOPSOIL               S.Y.     926.000        1.500     1389.00         1.000       926.00        1.500     1389.00 
 62702  MULCHING                       S.Y.    8272.000        0.200     1654.40         0.200      1654.40        0.200     1654.40 
 62815  SILT FENCE, DELIVERED          L.F.     940.000        1.200     1128.00         1.500      1410.00        1.200     1128.00 
 62816  SILT FENCE, INSTALLED          L.F.     940.000        1.200     1128.00         1.500      1410.00        1.200     1128.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1880.000        0.010       18.80         0.010        18.80        0.010       18.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       150.000       300.00      300.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       200.000       200.00      100.000      100.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    1515.000        0.600      909.00         0.650       984.75        0.600      909.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    1515.000        0.500      757.50         0.550       833.25        0.500      757.50 
 62860  TURBIDITY BARRIERS             S.Y.     265.000       22.000     5830.00        23.750      6293.75       22.000     5830.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     192.500        4.000      770.00         6.500      1251.25        4.000      770.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     192.500        4.000      770.00         6.500      1251.25        4.000      770.00 
 62902  FERTILIZER, TYPE A             CWT.       7.680       30.000      230.40        30.000       230.40       30.000      230.40 
 63003  SEEDING, TEMPORARY             LB.      111.000        3.000      333.00         3.250       360.75        3.000      333.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      134.000        6.750      904.50         5.500       737.00        6.750      904.50 
 63311  TEMPORARY DELINEATORS          EACH      21.000       11.000      231.00        11.000       231.00       16.000      336.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        48.000       192.00       35.000      140.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       25.000      300.00        19.500       234.00       18.000      216.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 64301  TRAFFIC CONTROL                LS         1.000     3075.000     3075.00      3075.000      3075.00    10500.000    10500.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     700.000        2.200     1540.00         1.900      1330.00        2.300     1610.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.    2632.000        1.500     3948.00         2.000      5264.00        1.500     3948.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     800.000        1.870     1496.00         1.870      1496.00        1.950     1560.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     400.000        0.250      100.00         0.250       100.00        0.750      300.00 
 64903  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.     640.000        0.800      512.00         0.800       512.00        1.250      800.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000        4.000      176.00         3.000       132.00        4.000      176.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     120.000        5.000      600.00        15.000      1800.00        8.000      960.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     1200.000        1.000     1200.00         1.000      1200.00        1.000     1200.00 
 
                                     PROPOSAL TOTAL.......             253749.72                  257037.32                264179.67 
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 PROPOSAL: 20020108035 
 
              STATE PROJECT(S):  1052-05-74                            LOCATION  09/CHIPPEWA     COUNTY 
                                                                                 I 94 - GREEN BAY, CTH P - 50TH AVE 
                                                                                 STH 29 
                                                                                 CHIPPEWA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANY 
  BIDDER NO  2:  MCCABE CONSTRUCTION, INC. 
  BIDDER NO  3:  MASHUDA CONTRACTORS,INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       68.000      111.000     7548.00       255.000     17340.00      210.000    14280.00 
 20104  GRUBBING                       40M       68.000      111.000     7548.00       255.000     17340.00      210.000    14280.00 
 20330  REMOVING OLD CULVERTS          EACH       4.000      111.000      444.00       150.000       600.00      300.000     1200.00 
 20412  REMOVING FENCE                 M       2408.000        1.110     2672.88         1.650      3973.20        3.280     7898.24 
 20501  COMMON EXCAVATION              M3    337045.000        1.800   606681.00         2.020    680830.90        2.290   771833.05 
 20505  MARSH EXCAVATION               M3     27191.000        1.800    48943.80         2.000     54382.00        2.500    67977.50 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000      100.000      100.00      1500.000      1500.00     1500.000     1500.00 
        B-9-221 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000      100.000      100.00      1500.000      1500.00     1500.000     1500.00 
        B-9-222 
 20801  BORROW EXCAVATION              M3    313433.000        1.800   564179.40         2.270    711492.91        2.290   717761.57 
 20811  SELECTED BORROW EXCAVATION     M3     31270.000        1.800    56286.00         2.270     70982.90        2.290    71608.30 
 21001  STRUCTURE BACKFILL             M3       785.000        4.800     3768.00         4.000      3140.00        8.000     6280.00 
 21301  FINISHING ROADWAY              LS         1.000     2000.000     2000.00      1000.000      1000.00     1500.000     1500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     36557.000        7.650   279661.05         7.400    270521.80        8.590   314024.63 
 30426  BREAKER RUN STONE              MG      5500.000        1.000     5500.00         7.000     38500.00        2.000    11000.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       2678.000        1.000     2678.00         1.000      2678.00        1.000     2678.00 
 40301  QMP, ASPHALTIC MIXTURE         MG      5157.000        1.100     5672.70         1.100      5672.70        1.100     5672.70 
        MIXTURE 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       311.000      210.000    65310.00       210.000     65310.00      210.000    65310.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG      2339.000       34.690    81139.91        34.690     81139.91       34.690    81139.91 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      2818.000       33.510    94431.18        33.510     94431.18       33.510    94431.18 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     3300.000        1.000     3300.00         1.000      3300.00        1.000     3300.00 
 41510  CONCRETE PAVEMENT, 250 MM      M2        25.200       45.900     1156.68        45.900      1156.68       45.900     1156.68 
 41620  CONCRETE SURFACE DRAINS        M3         6.300      510.000     3213.00       510.000      3213.00      510.000     3213.00 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       224.000      123.600    27686.40       123.600     27686.40      123.600    27686.40 
 50201  CONCRETE MASONRY, BRIDGES      M3      1004.000      330.000   331320.00       330.000    331320.00      330.000   331320.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      2290.000        1.800     4122.00         1.800      4122.00        1.800     4122.00 
 50309  PRESTRESSED GIRDER, I TYPE, 17 M       1085.000      325.000   352625.00       325.000    352625.00      325.000   352625.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     10830.000        1.000    10830.00         1.000     10830.00        1.000    10830.00 
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 50511  COATED HIGH STR BAR STL REINF, KG     93680.000        1.120   104921.60         1.120    104921.60        1.120   104921.60 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      39.000       75.000     2925.00        75.000      2925.00       75.000     2925.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      20.000      550.000    11000.00       550.000     11000.00      550.000    11000.00 
        B-9-221 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      24.000      550.000    13200.00       550.000     13200.00      550.000    13200.00 
        B-9-222 
 51020  PREBORING, CAST IN PLACE CONCR M        307.000       20.000     6140.00        20.000      6140.00       20.000     6140.00 
 51031  CIP CONC PILING, DELIV & DRIVE M       2073.000       56.000   116088.00        56.000    116088.00       56.000   116088.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        48.000       25.000     1200.00        25.000      1200.00       25.000     1200.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         58.000       60.000     3480.00        57.000      3306.00       65.600     3804.80 
 52005  CULVERT PIPE, CLASS III, 600 M M         66.000       74.000     4884.00        70.000      4620.00       75.450     4979.70 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       8.000       92.000      736.00        86.000       688.00      100.000      800.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      122.000      732.00       105.000       630.00      126.000      756.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       3.000       72.000      216.00        75.000       225.00       72.000      216.00 
 52203  RCCP, CL III, 450 MM           M        223.500       85.000    18997.50        92.000     20562.00       95.500    21344.25 
 52209  RCCP, CL III, 900 MM           M        183.000      173.000    31659.00       184.000     33672.00      190.100    34788.30 
 52210  RCCP, CL III, 1050 MM          M        182.000      213.000    38766.00       225.000     40950.00      232.300    42278.60 
 52227  RCCP, CL IV, 450 MM            M         52.500       90.000     4725.00        96.000      5040.00      101.600     5334.00 
 52229  RCCP, CL IV, 600 MM            M        119.000      112.000    13328.00       121.000     14399.00      125.750    14964.25 
 52233  RCCP, CL IV, 900 MM            M        108.000      200.000    21600.00       200.000     21600.00      213.600    23068.80 
 52255  RCCP, CL V, 1350 MM            M        174.000      440.000    76560.00       486.000     84564.00      491.700    85555.80 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       9.000      298.000     2682.00       360.000      3240.00      320.500     2884.50 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       4.000      369.000     1476.00       455.000      1820.00      416.000     1664.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       8.000      640.000     5120.00       765.000      6120.00      741.500     5932.00 
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       6.000      770.000     4620.00      1015.000      6090.00      886.750     5320.50 
 52270  RCCP, APRON ENDWALLS, 1350 MM  EACH       4.000     1500.000     6000.00      1825.000      7300.00     1753.500     7014.00 
 52405  SALVAGED CULVERT PIPE, 450 MM  M         12.000       50.000      600.00        62.000       744.00       65.600      787.20 
 60123  CONCRETE CURB AND GUTTER, 750  M          8.200       78.720      645.50        78.720       645.50       78.720      645.50 
 60133  CONCRETE CURB AND GUTTER, 750  M          5.500       78.720      432.96        78.720       432.96       78.720      432.96 
 60204  CONCRETE SIDEWALK, 100 MM      M2        30.000       32.400      972.00        32.400       972.00       32.400      972.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       592.000       16.000     9472.00        16.500      9768.00       16.500     9768.00 
 60601  RIPRAP                         M3       306.200       40.000    12248.00        45.000     13779.00       40.000    12248.00 
 60602  HEAVY RIPRAP                   M3        80.400       40.000     3216.00        45.000      3618.00       40.000     3216.00 
 60825  REINF CONC PIPE, CLASS III, SS M         14.500       70.000     1015.00        69.000      1000.50       63.950      927.28 
 61121  INLETS, TYPE 1                 EACH       2.000      600.000     1200.00       900.000      1800.00      913.000     1826.00 
 61124  INLETS, TYPE 9                 EACH       3.000     1200.000     3600.00      3000.000      9000.00     1546.000     4638.00 
 61170  INLET COVERS, TYPE MS          EACH       6.000      230.000     1380.00       240.000      1440.00      300.000     1800.00 
 61171  INLET COVERS, TYPE WM          EACH       1.000      530.000      530.00       500.000       500.00      525.000      525.00 
 61176  INLET COVERS, TYPE V           EACH       1.000      330.000      330.00       325.000       325.00      385.000      385.00 
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 61201  PIPE UNDERDRAIN, 150 MM        M         77.000       16.000     1232.00        30.000      2310.00       23.000     1771.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         74.000       20.000     1480.00        23.000      1702.00       31.650     2342.10 
 61214  PIPE UNDERDRAIN, UNPERFORATED, M         96.000       56.000     5376.00        60.000      5760.00       46.750     4488.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         80.800       99.000     7999.20        98.430      7953.14       98.430     7953.14 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         68.400       32.000     2188.80        32.820      2244.89       32.820     2244.89 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      64.000       44.000     2816.00        43.000      2752.00       43.000     2752.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000       65.000      520.00        65.000       520.00       65.000      520.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1750.000    14000.00      1750.000     14000.00     1750.000    14000.00 
 61601  WOVEN WIRE FENCE               M       6000.000        7.380    44280.00         7.380     44280.00        7.380    44280.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000   149000.000   149000.00    148755.000    148755.00   153520.000   153520.00 
 62302  DUST CONTROL SURFACE TREATMENT M2      3425.000        0.500     1712.50         0.450      1541.25        1.200     4110.00 
 62401  WATER                          KL     10200.000        1.000    10200.00         2.000     20400.00        3.960    40392.00 
 62505  SALVAGED TOPSOIL               M2    207652.000        0.400    83060.80         0.460     95519.92        0.480    99672.96 
 62702  MULCHING                       M2    338785.000        0.090    30490.65         0.090     30490.65        0.090    30490.65 
 62811  EROSION BALES, DELIVERED       EACH     640.000        3.850     2464.00         3.850      2464.00        3.850     2464.00 
 62812  EROSION BALES, INSTALLED       EACH     640.000        3.850     2464.00         3.850      2464.00        3.850     2464.00 
 62815  SILT FENCE, DELIVERED          M       2150.000        3.000     6450.00         1.970      4235.50        1.970     4235.50 
 62816  SILT FENCE, INSTALLED          M       2150.000        2.600     5590.00         1.970      4235.50        1.970     4235.50 
 62817  SILT FENCE MAINTENANCE         M       4300.000        0.010       43.00         0.010        43.00        0.010       43.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000       50.000      200.00        50.000       200.00       50.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000       50.000      200.00        50.000       200.00       50.000      200.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     18517.000        0.540     9999.18         0.540      9999.18        0.540     9999.18 
 62825  EROSION MAT, INSTALLED, CLASS  M2     18517.000        0.540     9999.18         0.540      9999.18        0.540     9999.18 
 62866  SOIL STABILIZER, TYPE B        HA         1.650     1050.000     1732.50      1050.000      1732.50     1050.000     1732.50 
 62870  INLET PROTECTION, TYPE A       EACH       3.000       85.000      255.00        85.000       255.00       85.000      255.00 
 62871  INLET PROTECTION, TYPE B       EACH       2.000       37.000       74.00        37.000        74.00       37.000       74.00 
 62905  FERTILIZER, TYPE B             KG     15200.000        0.530     8056.00         0.530      8056.00        0.530     8056.00 
 63003  SEEDING, TEMPORARY             KG      1887.000        3.400     6415.80         3.400      6415.80        3.400     6415.80 
 63009  SEEDING, MIXTURE NO. 20        KG      4390.000        7.260    31871.40         6.490     28491.10        6.490    28491.10 
 63010  SEEDING, MIXTURE NO. 30        KG       300.000        8.580     2574.00         8.580      2574.00        8.580     2574.00 
 63011  SEEDING, MIXTURE NO. 40        KG         5.000        5.000       25.00         5.000        25.00        5.000       25.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG       773.000        7.500     5797.50         7.500      5797.50        7.500     5797.50 
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       8.000       37.000      296.00        36.500       292.00       36.500      292.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      12.000       45.000      540.00        45.000       540.00       45.000      540.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2         9.380      165.000     1547.70       165.000      1547.70      165.000     1547.70 
 63822  MOVING SIGNS, TYPE II          EACH       1.000       60.000       60.00        60.000        60.00       60.000       60.00 
 63827  REMOVING SIGNS, TYPE II        EACH       9.000       20.000      180.00        20.000       180.00       20.000      180.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       9.000       20.000      180.00        20.000       180.00       20.000      180.00 
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 63840  MOVING SMALL SIGN SUPPORTS     EACH       1.000      100.000      100.00       100.000       100.00       30.000       30.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      6000.000      6000.00     8000.000     8000.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     215.000       90.000    19350.00        90.000     19350.00       90.000    19350.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3000.000        0.500     1500.00         0.300       900.00        0.500     1500.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2541.000        0.750     1905.75         0.850      2159.85        0.750     1905.75 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3542.000        0.250      885.50         0.200       708.40        0.250      885.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    6440.000        0.700     4508.00         0.650      4186.00        0.700     4508.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       178.000        3.000      534.00         2.400       427.20        2.100      373.80 
 64505  GEOTEXTILE FABRIC, TYPE R      M2      1276.000        1.200     1531.20         2.400      3062.40        1.800     2296.80 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       203.000        2.000      406.00         2.500       507.50        2.390      485.17 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       5120.000        0.720     3686.40         1.100      5632.00        0.720     3686.40 
 64636  LOCATING NO-PASSING ZONES      KM         1.630      200.000      326.00       535.000       872.05      200.000      326.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       7724.000        2.100    16220.40         2.100     16220.40        2.100    16220.40 
 65050  CONSTRUCTION STAKING, CABC     M       1844.000        2.130     3927.72         2.130      3927.72        2.130     3927.72 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1850.000     1850.00      1850.000      1850.00     1850.000     1850.00 
        B-9-221 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     1850.000     1850.00      1850.000      1850.00     1850.000     1850.00 
        B-9-222 
 66501  SAWING EXISTING PAVEMENT       M         32.000       33.000     1056.00        10.000       320.00        3.280      104.96 
 90002  MISC                           M2       840.000        7.000     5880.00         7.000      5880.00        7.000     5880.00 
        90002A PAINTING CONCRETE, STRU 
        B-9-221 
 90002  MISC                           M2       774.000        7.000     5418.00         7.000      5418.00        7.000     5418.00 
        90002B PAINTING CONCRETE,  STR 
        B-9-222 
 90004  MISC                           LS         1.000      200.000      200.00       200.000       200.00      250.000      250.00 
        90004A REMOVING EXISTING FOOTB 
 90005  MISC                           EACH      10.000      460.000     4600.00       530.000      5300.00      560.000     5600.00 
        90005A REINFORCED CONCRETE END 
        CULVERT PIPE, SLOPED SECTION, 
 90005  MISC                           EACH       2.000     1000.000     2000.00      1300.000      2600.00     1000.000     2000.00 
        90005B REINFORCED CONCRETE END 
        CULVERT PIPE, SLOPED SECTION, 
 90365  QMP, BASE COURSES              MG     36557.000        0.150     5483.55         0.250      9139.25        0.230     8408.11 
 90501  QMP READY MIXED CONC MASONRY F M3      1004.000       13.500    13554.00        13.500     13554.00       13.500    13554.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    15735.000        1.000    15735.00         1.000     15735.00        1.000    15735.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      38.000       24.000      912.00        36.000      1368.00       36.000     1368.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       5.000       55.000      275.00        20.000       100.00       50.000      250.00 
 90001  MISC                           M        289.000       69.000    19941.00        87.500     25287.50       73.510    21244.39 
        90001A VINYL COATED CHAIN LINK 
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        1.8 M 
 90001  MISC                           M         94.000      118.000    11092.00       135.000     12690.00      122.320    11498.08 
        90001B VINYL COATED CHAIN LINK 
        2.4 M 
 
                                     PROPOSAL TOTAL.......            3697713.29                 4044550.22               4197583.98 
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              STATE PROJECT(S):  1052-05-83                            LOCATION  09/CHIPPEWA     COUNTY 
                                                                                 I 94 - GREEN BAY, 50TH ST - 90TH ST 
                                                                                 STH 29 
                                                                                 CHIPPEWA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANY 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  H. JAMES & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M      157.000      223.000    35011.00       150.000     23550.00      250.000    39250.00 
 20104  GRUBBING                       40M      157.000      223.000    35011.00       150.000     23550.00      250.000    39250.00 
 20330  REMOVING OLD CULVERTS          EACH       1.000      223.000      223.00       200.000       200.00      350.000      350.00 
 20402  REMOVING ASPHALTIC SURFACE     M2       343.000        2.000      686.00        13.200      4527.60        3.000     1029.00 
 20411  REMOVING GUARDRAIL             M         53.000        6.000      318.00         4.000       212.00        3.280      173.84 
 20412  REMOVING FENCE                 M       3631.000        1.330     4829.23         1.500      5446.50        1.960     7116.76 
 20501  COMMON EXCAVATION              M3    719091.000        1.700  1222454.70         1.810   1301554.71        2.200  1582000.20 
 20505  MARSH EXCAVATION               M3      1496.000        1.700     2543.20         2.000      2992.00        2.200     3291.20 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        B-9-208 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2500.000     2500.00      3500.000      3500.00     3000.000     3000.00 
        C-9-39 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2500.000     2500.00      3800.000      3800.00     6500.000     6500.00 
        C-9-43 
 20811  SELECTED BORROW EXCAVATION     M3      1720.000        1.700     2924.00         2.250      3870.00        2.200     3784.00 
 21001  STRUCTURE BACKFILL             M3      3635.000        4.700    17084.50         4.500     16357.50        8.000    29080.00 
 21301  FINISHING ROADWAY              LS         1.000     2000.000     2000.00     25000.000     25000.00     2500.000     2500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     72054.000        8.420   606694.68         7.930    571388.22        8.150   587240.10 
 30426  BREAKER RUN STONE              MG      9300.000        1.000     9300.00        11.050    102765.00       12.020   111786.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       1782.000        1.200     2138.40         1.200      2138.40        1.200     2138.40 
 40301  QMP, ASPHALTIC MIXTURE         MG      3482.000        1.200     4178.40         1.200      4178.40        1.200     4178.40 
        MIXTURE 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       214.000      210.000    44940.00       210.000     44940.00      210.000    44940.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG      3302.000       36.360   120060.72        36.360    120060.72       36.360   120060.72 
 40724  ASPHALTIC CONCRETE PAVEMENT, T MG       180.000       83.360    15004.80        83.360     15004.80       83.360    15004.80 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     2458.000        1.000     2458.00         1.000      2458.00        1.000     2458.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG       150.000       65.000     9750.00        65.000      9750.00       65.000     9750.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2     26000.000       23.620   614120.00        23.620    614120.00       23.620   614120.00 
 41620  CONCRETE SURFACE DRAINS        M3         7.000      500.000     3500.00       525.000      3675.00      525.000     3675.00 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       153.000      119.070    18217.71       119.070     18217.71      119.070    18217.71 
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 50201  CONCRETE MASONRY, BRIDGES      M3       879.000      290.000   254910.00       374.000    328746.00      290.000   254910.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      2150.000        1.800     3870.00         2.000      4300.00        1.800     3870.00 
 50307  PRESTRESSED GIRDER, I TYPE, 13 M        988.000      300.000   296400.00       325.000    321100.00      300.000   296400.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       938.000      225.000   211050.00       305.000    286090.00      225.000   211050.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        17.300        1.210       20.93       585.000     10120.50      719.370    12445.10 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      9200.000        1.210    11132.00         0.950      8740.00        1.210    11132.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     51230.000        1.210    61988.30         1.500     76845.00        1.210    61988.30 
 50511  COATED HIGH STR BAR STL REINF, KG     82420.000        1.320   108794.40         1.150     94783.00        1.320   108794.40 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      45.000       75.000     3375.00        65.000      2925.00       75.000     3375.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      56.000      300.000    16800.00       315.000     17640.00      300.000    16800.00 
        B-9-208 
 51031  CIP CONC PILING, DELIV & DRIVE M        606.000       58.000    35148.00        52.000     31512.00       58.000    35148.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2       123.000       25.000     3075.00        25.000      3075.00       25.000     3075.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        103.000       60.000     6180.00        62.000      6386.00       63.000     6489.00 
 52005  CULVERT PIPE, CLASS III, 600 M M         65.000       73.000     4745.00        80.000      5200.00       76.000     4940.00 
 52007  CULVERT PIPE, CLASS III, 750 M M         22.000       98.000     2156.00        94.000      2068.00       97.000     2134.00 
 52029  CULVERT PIPE, CLASS IV, 900 MM M         51.000      109.000     5559.00       105.000      5355.00      113.000     5763.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      14.000       88.000     1232.00       110.000      1540.00       82.000     1148.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      129.000      516.00       139.000       556.00      106.000      424.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      202.000      404.00       225.000       450.00      161.000      322.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      272.000      544.00       325.000       650.00      240.000      480.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       76.000      152.00       100.000       200.00       68.000      136.00 
 52203  RCCP, CL III, 450 MM           M        510.000       84.000    42840.00        97.000     49470.00       86.000    43860.00 
 52205  RCCP, CL III, 600 MM           M        128.000      104.000    13312.00       112.000     14336.00      115.000    14720.00 
 52207  RCCP, CL III, 750 MM           M         87.000      134.000    11658.00       142.000     12354.00      147.000    12789.00 
 52209  RCCP, CL III, 900 MM           M        404.000      176.000    71104.00       194.000     78376.00      200.000    80800.00 
 52238  RCCP, CL IV, 1650 MM           M        223.000      640.000   142720.00       692.000    154316.00      692.000   154316.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH      19.000      298.000     5662.00       400.000      7600.00      490.000     9310.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       4.000      369.000     1476.00       510.000      2040.00      565.000     2260.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       4.000      409.000     1636.00       545.000      2180.00      610.000     2440.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH      14.000      637.000     8918.00       825.000     11550.00      875.000    12250.00 
 60160  CONCRETE CURB AND GUTTER, 900  M       2038.000       30.000    61140.00        29.990     61119.62       29.990    61119.62 
 60170  CONCRETE CURB AND GUTTER, 900  M         95.800       31.000     2969.80        31.460      3013.87       31.460     3013.87 
 60204  CONCRETE SIDEWALK, 100 MM      M2      1047.000       25.000    26175.00        25.190     26373.93       25.190    26373.93 
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       830.000       16.000    13280.00        19.800     16434.00       16.500    13695.00 
 60601  RIPRAP                         M3       181.000       33.000     5973.00        52.400      9484.40       36.000     6516.00 
 60602  HEAVY RIPRAP                   M3      2198.000       30.000    65940.00        46.300    101767.40       36.000    79128.00 
 60825  REINF CONC PIPE, CLASS III, SS M          2.000       99.000      198.00       100.000       200.00       90.000      180.00 
 60827  REINF CONC PIPE, CLASS III, SS M         79.000       92.000     7268.00       110.000      8690.00       90.000     7110.00 
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 61112  MANHOLES, TYPE 3               EACH       1.000     2000.000     2000.00      5500.000      5500.00     2150.000     2150.00 
 61121  INLETS, TYPE 1                 EACH       3.000      700.000     2100.00       750.000      2250.00      585.000     1755.00 
 61122  INLETS, TYPE 3                 EACH       4.000      600.000     2400.00       900.000      3600.00      575.000     2300.00 
 61123  INLETS, TYPE 8                 EACH       1.000     1000.000     1000.00      2000.000      2000.00      975.000      975.00 
 61124  INLETS, TYPE 9                 EACH      13.000     1200.000    15600.00      2300.000     29900.00     1050.000    13650.00 
 61170  INLET COVERS, TYPE MS          EACH      27.000      250.000     6750.00       300.000      8100.00      265.000     7155.00 
 61176  INLET COVERS, TYPE V           EACH       2.000      340.000      680.00       380.000       760.00      435.000      870.00 
 61179  INLET COVERS, TYPE S           EACH       1.000      320.000      320.00       350.000       350.00      380.000      380.00 
 61180  INLET COVERS, TYPE HM          EACH       5.000      340.000     1700.00       390.000      1950.00      415.000     2075.00 
 61201  PIPE UNDERDRAIN, 150 MM        M         69.000       20.000     1380.00        35.000      2415.00       18.000     1242.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         40.000       20.000      800.00        35.000      1400.00       18.000      720.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, M         56.000       40.000     2240.00        50.000      2800.00       61.000     3416.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         20.200       95.000     1919.00        93.480      1888.30      105.140     2123.83 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        126.600       33.000     4177.80        32.800      4152.48       33.460     4236.04 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       2.000      500.000     1000.00       450.000       900.00      510.000     1020.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH      78.000       50.000     3900.00        50.000      3900.00       49.200     3837.60 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       65.000      260.00        65.000       260.00       65.000      260.00 
 61601  WOVEN WIRE FENCE               M      10843.000        7.400    80238.20         7.710     83599.53        7.210    78178.03 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000   212000.000   212000.00    173000.000    173000.00   190000.000   190000.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        50.000       50.590     2529.50        50.590      2529.50       50.590     2529.50 
 62203  ASPHALTIC FLUMES               M2         9.200       44.000      404.80        44.000       404.80       44.000      404.80 
 62302  DUST CONTROL SURFACE TREATMENT M2      3904.000        0.500     1952.00         0.500      1952.00        1.000     3904.00 
 62401  WATER                          KL     17980.000        1.000    17980.00         1.000     17980.00        1.000    17980.00 
 62505  SALVAGED TOPSOIL               M2    436973.000        0.400   174789.20         0.400    174789.20        0.450   196637.85 
 62702  MULCHING                       M2    450318.000        0.095    42780.21         0.095     42780.21        0.090    40528.62 
 62811  EROSION BALES, DELIVERED       EACH    1439.000        4.000     5756.00         4.000      5756.00        3.500     5036.50 
 62812  EROSION BALES, INSTALLED       EACH    1439.000        3.000     4317.00         3.000      4317.00        3.500     5036.50 
 62815  SILT FENCE, DELIVERED          M       3765.000        3.000    11295.00         2.640      9939.60        2.290     8621.85 
 62816  SILT FENCE, INSTALLED          M       3765.000        2.400     9036.00         2.640      9939.60        2.290     8621.85 
 62817  SILT FENCE MAINTENANCE         M       7530.000        0.010       75.30         0.010        75.30        0.160     1204.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      200.000     1200.00       200.000      1200.00      100.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000       55.000      220.00        25.000       100.00      200.000      800.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     29254.000        0.590    17259.86         0.590     17259.86        0.660    19307.64 
 62825  EROSION MAT, INSTALLED, CLASS  M2     29254.000        0.590    17259.86         0.590     17259.86        0.660    19307.64 
 62826  EROSION MAT, DELIVERED, CLASS  M2      3166.000        0.800     2532.80         0.800      2532.80        0.710     2247.86 
        C 
 62827  EROSION MAT, INSTALLED, CLASS  M2      3166.000        0.640     2026.24         0.640      2026.24        0.710     2247.86 
        C 
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 62832  EROSION MAT, DELIVERED, CLASS  M2      1329.000        0.990     1315.71         0.990      1315.71        0.930     1235.97 
 62833  EROSION MAT, INSTALLED, CLASS  M2      1329.000        0.590      784.11         0.590       784.11        0.920     1222.68 
 62855  POLYETHYLENE SHEETING          M2      4601.000        1.000     4601.00         8.200     37728.20        2.500    11502.50 
 62866  SOIL STABILIZER, TYPE B        HA         3.260     1016.000     3312.16      1016.000      3312.16      800.000     2608.00 
 62870  INLET PROTECTION, TYPE A       EACH      16.000       70.000     1120.00        70.000      1120.00       75.000     1200.00 
 62871  INLET PROTECTION, TYPE B       EACH       3.000       35.000      105.00        35.000       105.00       38.150      114.45 
 62872  INLET PROTECTION, TYPE C       EACH       3.000       35.000      105.00        35.000       105.00       32.200       96.60 
 62880  CULVERT PIPE DITCH CHECKS      EACH      24.000       50.000     1200.00        50.000      1200.00       50.000     1200.00 
 62905  FERTILIZER, TYPE B             KG     15874.000        0.550     8730.70         0.550      8730.70        0.590     9365.66 
 63003  SEEDING, TEMPORARY             KG      3626.000        3.300    11965.80         3.300     11965.80        3.630    13162.38 
 63009  SEEDING, MIXTURE NO. 20        KG      5897.000        7.590    44758.23         7.590     44758.23        7.710    45465.87 
 63010  SEEDING, MIXTURE NO. 30        KG      1204.000        9.350    11257.40         9.350     11257.40        8.480    10209.92 
 63011  SEEDING, MIXTURE NO. 40        KG        22.000       10.000      220.00        10.000       220.00        8.810      193.82 
 63012  SEEDING, MIXTURE NO. 50        KG        98.000       13.200     1293.60        13.200      1293.60       17.630     1727.74 
 63410  WOOD POSTS, 100 X 150 MM X 3.7 EACH      22.000       44.000      968.00        44.000       968.00       50.000     1100.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      42.000       52.000     2184.00        52.000      2184.00       52.100     2188.20 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        53.315      140.000     7464.10       161.940      8633.83      162.550     8666.35 
 63822  MOVING SIGNS, TYPE II          EACH       2.000       30.000       60.00        30.000        60.00       45.000       90.00 
 63827  REMOVING SIGNS, TYPE II        EACH       4.000       25.000      100.00        25.000       100.00       20.000       80.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       4.000       20.000       80.00        20.000        80.00       25.000      100.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       1.000       30.000       30.00        30.000        30.00       25.000       25.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      1000.000      1000.00     8500.000     8500.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     199.000       85.000    16915.00        85.000     16915.00       85.000    16915.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6222.000        0.600     3733.20         0.600      3733.20        0.600     3733.20 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    9516.000        0.250     2379.00         0.250      2379.00        0.250     2379.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4026.000        0.600     2415.60         0.600      2415.60        0.600     2415.60 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   23241.000        0.350     8134.35         0.350      8134.35        0.350     8134.35 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       660.000        2.000     1320.00         2.000      1320.00        2.000     1320.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       787.000        2.000     1574.00         1.750      1377.25        2.000     1574.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2      4817.000        3.000    14451.00         2.250     10838.25        2.100    10115.70 
 64507  GEOTEXTILE FABRIC, TYPE C      M2      1540.000        1.000     1540.00         2.000      3080.00        2.250     3465.00 
 64601  PAVEMENT MARKING, 100 MM, PAIN M        245.000        2.000      490.00         2.000       490.00        2.000      490.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       6187.000        1.200     7424.40         1.200      7424.40        1.200     7424.40 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        404.000        2.800     1131.20         2.800      1131.20        2.800     1131.20 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         10.000       20.000      200.00        20.000       200.00       20.000      200.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       5.000      120.000      600.00       120.000       600.00      120.000      600.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      160.000      320.00       160.000       320.00      160.000      320.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       4.000      120.000      480.00       120.000       480.00      120.000      480.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M         15.000       18.000      270.00        18.000       270.00       18.000      270.00 
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 64778  PAVEMENT MARKING, CURB, EPOXY  M        143.000       12.000     1716.00        12.000      1716.00       12.000     1716.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      10.000       75.000      750.00        75.000       750.00       75.000      750.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M      15747.000        2.250    35430.75         2.250     35430.75        2.250    35430.75 
 65050  CONSTRUCTION STAKING, CABC     M       1308.000        2.250     2943.00         2.250      2943.00        2.250     2943.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        C-9-39 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     4500.000     4500.00      4500.000      4500.00     4500.000     4500.00 
        B-9-208 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        C-9-43 
 65070  CONSTRUCTION STAKING, CONCRETE M       2774.000        5.400    14979.60         5.400     14979.60        5.400    14979.60 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M       1043.000       12.950    13506.85        12.950     13506.85       12.950    13506.85 
 65250  LOOP DETECTOR CONDUIT          M        230.000        8.800     2024.00         8.800      2024.00        8.800     2024.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      16.000      365.000     5840.00       365.000      5840.00      365.000     5840.00 
 66501  SAWING EXISTING PAVEMENT       M         39.300       12.000      471.60         3.280       128.90       10.000      393.00 
 90002  MISC                           M2       781.000        7.000     5467.00        12.000      9372.00        7.000     5467.00 
        90002A PAINTING CONCRETE, STRU 
        B-9-208 
 90002  MISC                           M2       211.500      150.000    31725.00        95.000     20092.50      138.500    29292.75 
        90002B ARTICULATED CONCRETE BL 
        REVETMENT SYSTEM 
 90003  MISC                           M3        18.150      625.000    11343.75       625.000     11343.75      784.760    14243.39 
        90003A CONCRETE MASONRY, STILL 
 90004  MISC                           LS         1.000     2000.000     2000.00      4500.000      4500.00     1800.000     1800.00 
        90004A REMOVING 80TH STREET ST 
 90005  MISC                           EACH      14.000      460.000     6440.00       335.000      4690.00      725.000    10150.00 
        90005A REINF. CONC. ENDWALLS, 
        CULVERT PIPE, SLOPED SECTION, 
 90008  MISC                           DAY      200.000      100.000    20000.00       100.000     20000.00      100.000    20000.00 
        90008A PORTABLE CHANGEABLE MES 
 90365  QMP, BASE COURSES              MG     71589.000        0.100     7158.90         0.150     10738.35        0.280    20044.92 
 90410  QMP, CONCRETE PAVEMENT         M2     26000.000        0.430    11180.00         0.430     11180.00        0.430    11180.00 
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    14040.000        1.000    14040.00         1.000     14040.00        1.000    14040.00 
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL     6864.000        1.000     6864.00         1.000      6864.00        1.000     6864.00 
 90416  COARSE AGGREGATE, SIZE NO.     M3       264.000       20.000     5280.00        38.300     10111.20       30.000     7920.00 
        2 
 90501  QMP READY MIXED CONC MASONRY F M3       879.000       14.500    12745.50        11.500     10108.50       14.500    12745.50 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    13185.000        1.000    13185.00         1.000     13185.00        1.000    13185.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      61.000       38.000     2318.00        25.000      1525.00       28.620     1745.82 
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 90710  TRAFF CNTRL, PERMANENT BARR, T EACH      20.000      200.000     4000.00       200.000      4000.00      200.000     4000.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      10.000       50.000      500.00        50.000       500.00       50.000      500.00 
 
                                     PROPOSAL TOTAL.......            5355590.05                 5770040.95               5916745.29 
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              STATE PROJECT(S):  1191-08-72                            LOCATION  18/EAU CLAIRE   COUNTY 
                                                                                 CITY EAU CLAIRE, HASTINGS WAY 
                                                                                 USH 53 
                                                                                 EAU CLAIRE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  ZENITH TECH., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
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 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    45000.000    45000.00     37000.000     37000.00    28200.000    28200.00 
 20401  REMOVING PAVEMENT              S.Y.    4446.000        4.000    17784.00         4.000     17784.00        3.800    16894.80 
 20403  REMOVING CURB                  L.F.     175.000        4.000      700.00         4.000       700.00        3.000      525.00 
 20405  REMOVING CURB AND GUTTER       L.F.    3635.000        3.000    10905.00         3.000     10905.00        2.500     9087.50 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    1216.000        4.000     4864.00         4.000      4864.00        3.000     3648.00 
 20408  REMOVING MASONRY               C.Y.       5.000      120.000      600.00       120.000       600.00       80.000      400.00 
 20411  REMOVING GUARDRAIL             L.F.     185.000        2.000      370.00         2.000       370.00        1.300      240.50 
 20414  REMOVING MANHOLES              EACH       1.000      400.000      400.00       400.000       400.00      400.000      400.00 
 20416  REMOVING INLETS                EACH      10.000      150.000     1500.00       150.000      1500.00      150.000     1500.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    1377.000        4.550     6265.35         3.850      5301.45        4.550     6265.35 
 20423  REMOVING CONCRETE SLOPE PAVING S.Y.     550.000        6.500     3575.00         7.500      4125.00        8.500     4675.00 
 20501  COMMON EXCAVATION              C.Y.    5018.000        4.400    22079.20         4.400     22079.20        6.150    30860.70 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      5000.000      5000.00     5200.000     5200.00 
 20801  BORROW EXCAVATION              C.Y.    3130.000        6.400    20032.00         6.400     20032.00        7.250    22692.50 
 21001  STRUCTURE BACKFILL             C.Y.     680.000        7.400     5032.00         7.400      5032.00       21.850    14858.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     4410.000        9.400    41454.00         9.400     41454.00        9.600    42336.00 
 30729  H.E.S. CONCRETE BASE COURSE, 9 S.Y.    1163.000       35.750    41577.25        35.750     41577.25       35.750    41577.25 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      43.000        4.950      212.85         4.950       212.85        4.950      212.85 
 41101  ASPHALTIC SURFACE              TON      180.000       86.680    15602.40        86.680     15602.40       86.680    15602.40 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    7774.000       31.570   245425.18        31.570    245425.18       31.570   245425.18 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     264.000       87.650    23139.60        87.650     23139.60       87.650    23139.60 
 41630  H.E.S. CONCRETE WIDENING       S.Y.     768.000       30.500    23424.00        30.500     23424.00       30.500    23424.00 
 41653  PAVEMENT TIES                  EACH     113.000       10.000     1130.00        10.000      1130.00       10.000     1130.00 
 41654  DOWEL BARS                     EACH      84.000       12.000     1008.00        12.000      1008.00       12.000     1008.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     431.000      255.000   109905.00       335.000    144385.00      324.000   139644.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     950.000        1.800     1710.00         2.000      1900.00        2.200     2090.00 
 50309  PRESTRESSED GIRDER, I TYPE, 70 L.F.    1048.000      100.000   104800.00       110.000    115280.00      115.000   120520.00 
 50405  CONCRETE MASONRY, RETAINING WA C.Y.     396.000      215.000    85140.00       300.000    118800.00      326.000   129096.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     7860.000        0.700     5502.00         0.500      3930.00        0.590     4637.40 
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 50511  COATED HIGH STR BAR STL REINF, LB.    54910.000        0.600    32946.00         0.550     30200.50        0.620    34044.20 
 50513  COATED HIGH STR BAR STL REINF, LB.    28015.000        0.600    16809.00         0.800     22412.00        0.620    17369.30 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      16.000       60.000      960.00        50.000       800.00      102.000     1632.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      14.000      600.000     8400.00       650.000      9100.00      668.000     9352.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1750.000       14.000    24500.00        15.000     26250.00       17.000    29750.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      28.000       25.000      700.00        25.000       700.00       33.000      924.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.    3124.000       11.920    37238.08        11.920     37238.08       11.920    37238.08 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    5591.000        2.680    14983.88         2.680     14983.88        2.680    14983.88 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    2400.000        5.000    12000.00         6.500     15600.00        7.700    18480.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    2775.000        1.000     2775.00         3.500      9712.50        4.610    12792.75 
 60404  SLOPE PAVING, CONCRETE         S.Y.     423.000       35.000    14805.00        45.000     19035.00       45.280    19153.44 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     236.000       22.000     5192.00        22.000      5192.00       28.000     6608.00 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     192.000       26.000     4992.00        26.000      4992.00       30.000     5760.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.      24.000       32.000      768.00        32.000       768.00       33.000      792.00 
 61111  MANHOLES, TYPE 2               EACH       1.000     2200.000     2200.00      2200.000      2200.00      875.000      875.00 
 61121  INLETS, TYPE 1                 EACH       2.000      600.000     1200.00       600.000      1200.00      525.000     1050.00 
 61122  INLETS, TYPE 3                 EACH      13.000      600.000     7800.00       600.000      7800.00      530.000     6890.00 
 61151  MANHOLE COVERS, TYPE J         EACH       1.000      340.000      340.00       340.000       340.00      285.000      285.00 
 61167  INLET COVERS, TYPE H           EACH      13.000      340.000     4420.00       340.000      4420.00      325.000     4225.00 
 61176  INLET COVERS, TYPE V           EACH       2.000      340.000      680.00       340.000       680.00      325.000      650.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     143.000        4.000      572.00         4.000       572.00       32.000     4576.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      60.000        4.000      240.00         4.000       240.00       35.000     2100.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      38.000       12.250      465.50        12.250       465.50       14.500      551.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       3.000       65.000      195.00        65.000       195.00       60.000      180.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       1.000     1950.000     1950.00      1950.000      1950.00     1800.000     1800.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    48000.000    48000.00     79600.000     79600.00    82000.000    82000.00 
 62302  DUST CONTROL SURFACE TREATMENT S.Y.   10000.000        0.350     3500.00         0.060       600.00        0.350     3500.00 
 62401  WATER                          MGAL     100.000       15.000     1500.00        15.000      1500.00       25.000     2500.00 
 62501  TOPSOIL                        S.Y.     450.000        3.000     1350.00         3.000      1350.00        3.500     1575.00 
 62505  SALVAGED TOPSOIL               S.Y.    8700.000        1.200    10440.00         1.200     10440.00        0.750     6525.00 
 62702  MULCHING                       S.Y.    9260.000        0.100      926.00         0.100       926.00        0.120     1111.20 
 62815  SILT FENCE, DELIVERED          L.F.    1970.000        1.000     1970.00         0.900      1773.00        0.800     1576.00 
 62816  SILT FENCE, INSTALLED          L.F.    1970.000        1.000     1970.00         0.800      1576.00        0.800     1576.00 
 62817  SILT FENCE MAINTENANCE         L.F.    3940.000        0.010       39.40         0.010        39.40        0.010       39.40 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      350.000     1400.00       350.000      1400.00       50.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000       25.000      100.00        25.000       100.00       50.000      200.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.    7500.000        0.480     3600.00         0.480      3600.00        0.600     4500.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.    7500.000        0.480     3600.00         0.480      3600.00        0.600     4500.00 
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 62870  INLET PROTECTION, TYPE A       EACH       1.000       75.000       75.00        75.000        75.00       90.000       90.00 
 62872  INLET PROTECTION, TYPE C       EACH      11.000       25.000      275.00        25.000       275.00       28.000      308.00 
 62905  FERTILIZER, TYPE B             CWT.       9.300       27.000      251.10        27.000       251.10       29.000      269.70 
 63003  SEEDING, TEMPORARY             LB.      300.000        2.250      675.00         2.250       675.00        1.500      450.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      200.000        5.250     1050.00         5.250      1050.00        3.500      700.00 
 63012  SEEDING, MIXTURE NO. 50        LB.       25.000        6.750      168.75         6.750       168.75        7.000      175.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       35.000        3.500      122.50         3.500       122.50        3.500      122.50 
 63111  EROSION CONTROL SOD            S.Y.    1015.000        3.250     3298.75         3.250      3298.75        2.600     2639.00 
 63201  TREES,                         EACH      28.000       52.250     1463.00        52.250      1463.00       92.500     2590.00 
 63261  SHRUBS,                        EACH      29.000       58.500     1696.50        58.500      1696.50       41.250     1196.25 
 63822  MOVING SIGNS, TYPE II          EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3000.000     3000.00      2000.000      2000.00     2300.000     2300.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     214.000       20.000     4280.00        20.000      4280.00       20.000     4280.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     215.000       75.000    16125.00        75.000     16125.00       75.000    16125.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   15630.000        0.300     4689.00         0.300      4689.00        0.300     4689.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2496.000        1.000     2496.00         1.000      2496.00        1.000     2496.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1712.000        0.250      428.00         0.250       428.00        0.250      428.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8744.000        1.000     8744.00         1.000      8744.00        1.000     8744.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     117.000       23.000     2691.00        23.000      2691.00       23.000     2691.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      67.000        3.000      201.00         3.000       201.00        3.000      201.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    6670.000        0.350     2334.50         0.350      2334.50        0.350     2334.50 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     119.000        3.300      392.70         3.300       392.70        5.450      648.55 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    8125.000        0.250     2031.25         0.250      2031.25        0.280     2275.00 
 64617  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3165.000        0.500     1582.50         0.500      1582.50        0.580     1835.70 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    7100.000        0.350     2485.00         0.350      2485.00        0.350     2485.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      50.000        5.000      250.00         5.000       250.00        5.000      250.00 
 64733  PAVEMENT MARKING, ARROWS, TYPE EACH       7.000       50.000      350.00        50.000       350.00       75.000      525.00 
 64757  PAVEMENT MARKING, WORDS, PAINT EACH       7.000       50.000      350.00        50.000       350.00       75.000      525.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     150.000        3.000      450.00         3.000       450.00        3.000      450.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      54.000        4.500      243.00         4.500       243.00        4.500      243.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       5.000       75.000      375.00        75.000       375.00       75.000      375.00 
 64793  REMOVING PAVEMENT MARKINGS, AR EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 64795  REMOVING PAVEMENT MARKINGS, WO EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    9145.000        0.280     2560.60         0.280      2560.60        0.280     2560.60 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    5825.000        0.950     5533.75         0.950      5533.75        0.950     5533.75 
 64907  TEMP PVMT MRKNG, CHANNELIZING, L.F.     720.000        0.560      403.20         0.560       403.20        0.560      403.20 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     230.000        1.900      437.00         1.900       437.00        1.900      437.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      18.000      175.000     3150.00       175.000      3150.00      175.000     3150.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    2435.000        1.800     4383.00         1.800      4383.00        1.800     4383.00 
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 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     4500.000     4500.00      4500.000      4500.00     4500.000     4500.00 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.    2435.000        2.850     6939.75         2.850      6939.75        2.850     6939.75 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    4675.000        2.000     9350.00         2.000      9350.00        2.000     9350.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1640.000        3.500     5740.00         3.500      5740.00        3.500     5740.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1280.000        4.000     5120.00         4.000      5120.00        4.000     5120.00 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.     110.000       19.000     2090.00        19.000      2090.00       19.000     2090.00 
 65250  LOOP DETECTOR CONDUIT          L.F.     404.000        2.750     1111.00         2.750      1111.00        2.750     1111.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       1.000      350.000      350.00       350.000       350.00      350.000      350.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH       5.000      375.000     1875.00       375.000      1875.00      375.000     1875.00 
 65405  CONCRETE BASES, TYPE 8         EACH       7.000      325.000     2275.00       325.000      2275.00      325.000     2275.00 
 65410  CONCRETE BASES, TYPE 6         EACH       1.000      350.000      350.00       350.000       350.00      350.000      350.00 
 65416  CONCRETE CONTROL CABINET BASES EACH       2.000      475.000      950.00       475.000       950.00      475.000      950.00 
 65432  TRNSFRMR BASE BRKAWAY, 15-17 I EACH       4.000      300.000     1200.00       300.000      1200.00      300.000     1200.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    3177.000        0.350     1111.95         0.350      1111.95        0.350     1111.95 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.   10688.000        0.500     5344.00         0.500      5344.00        0.500     5344.00 
 65630  ELECTRICAL SERVICE, UNMETERED, LS         1.000      850.000      850.00       850.000       850.00      850.000      850.00 
 65631  ELECTRICAL SERVICE, UNMETERED, LS         1.000      850.000      850.00       850.000       850.00      850.000      850.00 
 65706  POLES, TYPE 6                  EACH       9.000      916.000     8244.00       916.000      8244.00      916.000     8244.00 
 65713  POLES, TYPE E                  EACH       7.000     1625.000    11375.00      1625.000     11375.00     1625.000    11375.00 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH       9.000      185.000     1665.00       185.000      1665.00      185.000     1665.00 
 65907  LUMINAIRES, UTILITY, 400 WATTS EACH       9.000      205.000     1845.00       205.000      1845.00      205.000     1845.00 
 65929  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      185.000      740.00       185.000       740.00      185.000      740.00 
 65937  LUMNR ARMS TRUSS TYP 4 1/2-IN  EACH       9.000      350.000     3150.00       350.000      3150.00      350.000     3150.00 
 65938  LUMNR ARMS TRUSS TYP 6-IN CLMP EACH       5.000      525.000     2625.00       525.000      2625.00      525.000     2625.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     224.000        2.500      560.00         2.500       560.00        2.500      560.00 
 90004  MISC                           LS         1.000    10000.000    10000.00     10000.000     10000.00    12900.000    12900.00 
        90004A TUBULAR RAILING, SPECIA 
        STRUCTURE B-18-158 
 90004  MISC                           LS         1.000    32000.000    32000.00     30000.000     30000.00    41100.000    41100.00 
        90004B TUBULAR RAILING, SPECIA 
        STRUCTURE R-18-7 
 90004  MISC                           LS         1.000     3700.000     3700.00      3700.000      3700.00     3700.000     3700.00 
        90004C RECONNECT EXISTING LIGH 
        SYSTEM 
 90005  MISC                           EACH       3.000      150.000      450.00       150.000       450.00      150.000      450.00 
        90005A JUNCTION BOXES, 16X12X8 
 90005  MISC                           EACH       3.000      150.000      450.00       450.000      1350.00      300.000      900.00 
        90005B ANCHOR ASSEMBLIES, LIGH 
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 90005  MISC                           EACH      11.000      150.000     1650.00       150.000      1650.00      150.000     1650.00 
        90005C REMOVING LIGHT BASES 
 90005  MISC                           EACH      11.000      160.000     1760.00       160.000      1760.00      160.000     1760.00 
        90005D REMOVING LIGHT UNITS 
 90005  MISC                           EACH       2.000     2350.000     4700.00      2350.000      4700.00     2350.000     4700.00 
        90005E STREET LIGHTING CONTROL 
 90005  MISC                           EACH       1.000     1200.000     1200.00      1200.000      1200.00      400.000      400.00 
        90005F CONCRETE COLLAR 
 90005  MISC                           EACH       7.000       50.000      350.00        50.000       350.00      105.000      735.00 
        90005G TEMPORARY COVER PLATES 
 90005  MISC                           EACH       2.000      850.000     1700.00       850.000      1700.00     1000.000     2000.00 
        90005H OFFSET ROADWAY SCUPPER 
        BOLTED GRATE 
 90030  MISC                           L.F.      50.000       12.000      600.00        12.000       600.00       12.000      600.00 
        90030A REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.    1590.000        1.750     2782.50         1.750      2782.50        1.750     2782.50 
        90030B SAWING FOR CURB AND GUT 
        REMOVAL, FULL DEPTH 
 90030  MISC                           L.F.     131.000       17.110     2241.41        17.110      2241.41       17.110     2241.41 
        90030C H.E.S. CONCRETE CURB, T 
 90030  MISC                           L.F.    1019.000       12.750    12992.25        12.750     12992.25       12.750    12992.25 
        90030D H.E.S. CONCRETE CURB AN 
        30-INCH, TYPE A 
 90030  MISC                           L.F.     570.000       28.000    15960.00        21.500     12255.00       28.000    15960.00 
        90030E TEMP PRECAST CONCRETE B 
        CONTRACTOR FURN & INSTAL, LEFT 
 90031  MISC                           S.F.     960.000        9.000     8640.00        21.000     20160.00        2.000     1920.00 
        90031A TEMPORARY SHORING 
 90031  MISC                           S.F.    6900.000       27.700   191130.00        27.700    191130.00       27.500   189750.00 
        90031B MECHANICALLY STABILIZED 
        CONCRETE PANEL WALL 
 90031  MISC                           S.F.    9220.000        0.650     5993.00         1.000      9220.00        0.930     8574.60 
        90031C ANTI-GRAFFITI COATING, 
        R-18-7 
 90031  MISC                           S.F.      85.000        8.620      732.70         8.620       732.70        8.620      732.70 
        90031D H.E.S. CONCRETE SAFETY 
 90034  MISC                           C.Y.     167.000       12.000     2004.00        12.000      2004.00       28.000     4676.00 
        90034A REMOVING CONCRETE MEDIA 
 90036  MISC                           LB.       60.000       12.500      750.00        12.500       750.00       40.000     2400.00 
        90036A SEEDING, SHORT GRASS PR 
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 90501  QMP READY MIXED CONC MASONRY F C.Y.     431.000       14.000     6034.00         8.000      3448.00       16.000     6896.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     4310.000        1.000     4310.00         1.000      4310.00        1.000     4310.00 
 90997  ON-THE-JOB TRAINING, ASP-1T GR HRS      100.000        2.000      200.00         2.000       200.00        2.000      200.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     100.000        4.000      400.00         4.000       400.00        4.000      400.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     600.000        2.000     1200.00         2.000      1200.00        2.000     1200.00 
 
                                     PROPOSAL TOTAL.......            1596945.35                 1720050.45               1766205.19 
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              STATE PROJECT(S):  1522-02-70                            LOCATION  10/CLARK        COUNTY 
                                 1522-02-71                                      B R OVERFLOW, HAY MEADOW, TOMAS CREEK, BRIDGE 
                                 1522-06-70                                      STH 73 
                                 1522-06-71                                      CLARK COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  ZENITH TECH., INC. 
  BIDDER NO  3:  EARTH, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      220.000      440.00       220.000       440.00      500.000     1000.00 
 20104  GRUBBING                       STA.       2.000      244.000      488.00       244.000       488.00      500.000     1000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     9500.000     9500.00      9500.000      9500.00     9500.000     9500.00 
        110+91 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5000.000     5000.00     10000.000     10000.00     8000.000     8000.00 
        335+74 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    12000.000    12000.00     16000.000     16000.00    16000.000    16000.00 
        630+55 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    13000.000    13000.00     17000.000     17000.00    17000.000    17000.00 
        698+15 
 20401  REMOVING PAVEMENT              S.Y.     250.000        1.610      402.50         1.610       402.50        8.000     2000.00 
 20501  COMMON EXCAVATION              C.Y.    2232.000        5.020    11204.64         5.020     11204.64        7.450    16628.40 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      5500.000      5500.00     5500.000     5500.00 
        B-10-192 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      5500.000      5500.00     5500.000     5500.00 
        B-10-193 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     7500.000     7500.00     13000.000     13000.00    13000.000    13000.00 
        C-10-15 
 20801  BORROW EXCAVATION              C.Y.    2709.000        6.480    17554.32         6.480     17554.32        8.250    22349.25 
 21001  STRUCTURE BACKFILL             C.Y.    1128.000        9.320    10512.96         9.320     10512.96       12.000    13536.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      780.000      780.00       780.000       780.00     1000.000     1000.00 
        1522-02-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      776.000      776.00       775.770       775.77     1000.000     1000.00 
        1522-02-71 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      776.000      776.00       775.770       775.77     1000.000     1000.00 
        1522-06-70 
 21305  FINISHING ROADWAY, PROJECT     LS         1.000      776.000      776.00       775.770       775.77     1000.000     1000.00 
        1522-06-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     4890.000        9.000    44010.00         9.000     44010.00       11.700    57213.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     178.000        8.000     1424.00         8.000      1424.00        8.000     1424.00 
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 41101  ASPHALTIC SURFACE              TON     1105.000       58.920    65106.60        58.920     65106.60       58.920    65106.60 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      157.000       89.690    14081.33        89.690     14081.33       89.690    14081.33 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     547.000      405.000   221535.00       300.000    164100.00      300.000   164100.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     710.000        1.690     1199.90         2.250      1597.50        2.250     1597.50 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     190.000      355.000    67450.00       260.000     49400.00      260.000    49400.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    13850.000        0.540     7479.00         0.600      8310.00        0.600     8310.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    21170.000        0.540    11431.80         0.600     12702.00        0.600    12702.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    68900.000        0.650    44785.00         0.650     44785.00        0.650    44785.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1113.000       15.000    16695.00        22.000     24486.00       22.000    24486.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     7500.000     7500.00     12500.000     12500.00    10500.000    10500.00 
        B-10-193 
 51371  STEEL RAILING, TYPE W, STRUCTU LS         1.000     7500.000     7500.00     13000.000     13000.00     9500.000     9500.00 
        B-10-192 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      54.000       27.000     1458.00        20.000      1080.00       20.000     1080.00 
 52212  RCCP, CL III, 54-INCH          L.F.     174.000      166.000    28884.00       166.000     28884.00      176.000    30624.00 
 52270  RCCP, APRON ENDWALLS, 54-INCH  EACH       6.000     1900.000    11400.00      1900.000     11400.00     2000.000    12000.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     960.000        6.000     5760.00        12.500     12000.00       10.000     9600.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1880.000        3.000     5640.00         3.000      5640.00        6.000    11280.00 
 60602  HEAVY RIPRAP                   C.Y.     317.000       28.000     8876.00        33.000     10461.00       40.000    12680.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     264.000       33.250     8778.00        33.250      8778.00       32.000     8448.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     890.000       10.840     9647.60        10.840      9647.60       10.000     8900.00 
 61410  STEEL PLATE BEAM GUARD, CLASS  L.F.     200.000       11.890     2378.00        11.890      2378.00       43.500     8700.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       5.000       55.850      279.25        55.850       279.25       90.000      450.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      16.000     1724.000    27584.00      1724.000     27584.00     1775.000    28400.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00      100.000      100.00 
        1522-02-70 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00      100.000      100.00 
        1522-02-71 
 61804  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00      100.000      100.00 
        1522-06-70 
 61805  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00         1.000         1.00      100.000      100.00 
        1522-06-71 
 61910  MOBILIZATION                   LS         1.000    25855.000    25855.00     94000.000     94000.00   119000.000   119000.00 
 62501  TOPSOIL                        S.Y.    2615.000        1.680     4393.20         1.680      4393.20        2.000     5230.00 
 62505  SALVAGED TOPSOIL               S.Y.    1836.000        1.020     1872.72         1.020      1872.72        1.400     2570.40 
 62702  MULCHING                       S.Y.    5801.000        0.170      986.17         0.170       986.17        0.120      696.12 
 62811  EROSION BALES, DELIVERED       EACH      80.000        8.000      640.00         8.000       640.00        5.000      400.00 
 62812  EROSION BALES, INSTALLED       EACH      80.000        8.000      640.00         8.000       640.00        5.000      400.00 
 62815  SILT FENCE, DELIVERED          L.F.    3585.000        1.000     3585.00         1.000      3585.00        1.000     3585.00 
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 62816  SILT FENCE, INSTALLED          L.F.    3585.000        1.000     3585.00         1.000      3585.00        1.000     3585.00 
 62817  SILT FENCE MAINTENANCE         L.F.    3585.000        0.010       35.85         0.010        35.85        0.100      358.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      350.000     1400.00       350.000      1400.00      175.000      700.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      350.000     1400.00       350.000      1400.00      200.000      800.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1936.000        0.640     1239.04         0.640      1239.04        0.600     1161.60 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1936.000        0.520     1006.72         0.520      1006.72        0.600     1161.60 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     167.000        1.150      192.05         1.150       192.05        1.000      167.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     167.000        1.100      183.70         1.100       183.70        1.000      167.00 
 62902  FERTILIZER, TYPE A             CWT.       4.300       31.250      134.38        31.250       134.38       35.000      150.50 
 63003  SEEDING, TEMPORARY             LB.      156.000        3.460      539.76         3.460       539.76        3.500      546.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      156.000        4.850      756.60         4.850       756.60        5.750      897.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH      12.000       35.000      420.00        58.000       696.00       35.000      420.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      36.000       18.000      648.00        18.670       672.12       18.000      648.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00      3000.000      3000.00     3400.000     3400.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      1500.000      1500.00     2500.000     2500.00 
        1522-02-70 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1500.000     1500.00      1500.000      1500.00     2300.000     2300.00 
        1522-02-71 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1000.000      1000.00     2300.000     2300.00 
        1522-06-70 
 64305  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1000.000      1000.00     2300.000     2300.00 
        1522-06-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     825.000        0.600      495.00         0.600       495.00        0.300      247.50 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     213.000        2.000      426.00         2.000       426.00        1.000      213.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     420.000        0.100       42.00         0.100        42.00        0.400      168.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4158.000        0.750     3118.50         0.750      3118.50        0.600     2494.80 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     523.000        1.500      784.50         3.350      1752.05        2.500     1307.50 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2495.000        1.630     4066.85         1.630      4066.85        1.650     4116.75 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.    1430.000        1.630     2330.90         1.630      2330.90        1.650     2359.50 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1217.000        0.700      851.90         0.700       851.90        0.700      851.90 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    6315.000        0.950     5999.25         0.950      5999.25        0.900     5683.50 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      96.000       10.000      960.00        10.000       960.00        6.000      576.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     918.000        0.850      780.30         2.000      1836.00        2.000     1836.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      40.000        2.250       90.00         7.000       280.00        8.000      320.00 
 90004  MISC                           LS         1.000     8290.000     8290.00      8790.000      8790.00     9000.000     9000.00 
        90004A, TEMPORARY TRAFFIC SIGN 
 90005  MISC                           EACH     224.000        3.500      784.00         9.800      2195.20        9.800     2195.20 
        90005A, BAR COUPLERS, 1/2-INCH 
 90005  MISC                           EACH     140.000        3.500      490.00         9.800      1372.00        9.800     1372.00 
        90005B, BAR COUPLERS, 5/8-INCH 
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 90005  MISC                           EACH      44.000        3.500      154.00         9.800       431.20        9.800      431.20 
        90005C, BAR COUPLERS, 3/4-INCH 
 90005  MISC                           EACH      28.000        3.500       98.00         9.800       274.40        9.800      274.40 
        90005D, BAR COUPLERS, 1-INCH 
 90031  MISC                           S.F.    2281.000        6.000    13686.00        11.500     26231.50       11.500    26231.50 
        90031A, TEMPORARY SHORING 
 90474  PREBORING STEEL PILING         L.F.      27.000      400.000    10800.00       650.000     17550.00      650.000    17550.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       38.000       76.00        38.520        77.04       38.000       76.00 
 
                                     PROPOSAL TOTAL.......             831933.29                  898886.11                963529.55 
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              STATE PROJECT(S):  7210-05-73                            LOCATION  47/PIERCE       COUNTY 
                                                                                 DECK OVERLAYS B-47-28 & 29 
                                                                                 USH 63 
                                                                                 PIERCE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  ZENITH TECH., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     536.000        4.700     2519.20         8.740      4684.64        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       100.000       100.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON       32.000       33.250     1064.00        33.250      1064.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      16.000       13.000      208.00        13.000       208.00        0.000        0.00 
 41101  ASPHALTIC SURFACE              TON       64.000       81.180     5195.52        81.180      5195.52        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     6000.000     6000.00      5500.000      5500.00        0.000        0.00 
        B-47-28 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     7500.000     7500.00      6000.000      6000.00        0.000        0.00 
        B-47-29 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     138.000       11.000     1518.00        15.000      2070.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     508.000        2.250     1143.00         2.000      1016.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     2000.000        1.300     2600.00         1.400      2800.00        0.000        0.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     121.000       50.000     6050.00        60.000      7260.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      24.000       50.000     1200.00        50.000      1200.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.     477.000       16.000     7632.00        30.000     14310.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.      39.000      380.000    14820.00       225.000      8775.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.       2.000      130.000      260.00       150.000       300.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.      60.000      260.000    15600.00       395.000     23700.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     555.000        7.000     3885.00        10.000      5550.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1110.000        1.350     1498.50         3.000      3330.00        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00         1.000         1.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    34000.000    34000.00     50000.000     50000.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00       500.000       500.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     4950.000     4950.00      4950.000      4950.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1260.000        0.300      378.00         0.300       378.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     316.000        1.000      316.00         1.000       316.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1050.000        0.200      210.00         0.200       210.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1260.000        0.250      315.00         0.250       315.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2100.000        0.650     1365.00         0.650      1365.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    1340.000        1.400     1876.00         1.400      1876.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.     650.000        0.370      240.50         0.370       240.50        0.000        0.00 
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 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     390.000        0.950      370.50         0.950       370.50        0.000        0.00 
 64911  TEMP PVMT MRKNG, STOP LINE, 18 L.F.      96.000        3.800      364.80         3.800       364.80        0.000        0.00 
 90004  MISC                           LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00 
        90004A BRIDGE TEMPORARY TRAFFI 
        STRUCTURE B-47-28 
 90004  MISC                           LS         1.000     7500.000     7500.00      7500.000      7500.00        0.000        0.00 
        90004B BRIDGE TEMPORARY TRAFFI 
        STRUCTURE B-47-29 
 90033  MISC                           S.Y.     496.000        5.500     2728.00         5.000      2480.00        0.000        0.00 
        90033A REMOVING CONCRETE MASON 
        OVERLAY, DECKS 
 
                                     PROPOSAL TOTAL.......             143407.02                  171429.96                     0.00 
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 PROPOSAL: 20020108040 
 
              STATE PROJECT(S):  9227-00-29                            LOCATION  18/EAU CLAIRE   COUNTY 
                                 9227-00-34                                      D6 PAV'T MARKING 2002 
                                                                                 VAR HWY 
                                                                                 VAR CNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  CENTURY FENCE CO. 
  BIDDER NO  2:  ALL IOWA CONTRACTING COMPANY 
  BIDDER NO  3:  SWANSTON EQUIPMENT COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     7000.000     7000.00      8311.760      8311.76    10890.000    10890.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     7000.000     7000.00     14214.770     14214.77    11625.000    11625.00 
        9227-00-29 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     7000.000     7000.00     14214.770     14214.77    11625.000    11625.00 
        9227-00-34 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F. 1204758.000        0.048    57828.38         0.046     55418.87        0.031    37347.50 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F. 1724964.000        0.129   222520.36         0.122    210445.61        0.153   263919.49 
 64617  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   30245.000        0.120     3629.40         0.140      4234.30        0.282     8529.09 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   47070.000        0.450    21181.50         0.375     17651.25        0.410    19298.70 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1583.000        0.700     1108.10         0.982      1554.51        1.260     1994.58 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      500.000     1000.00       500.000      1000.00      800.000     1600.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.    2653.000        4.000    10612.00         4.950     13132.35        4.000    10612.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    1974.000        2.700     5329.80         4.750      9376.50        5.000     9870.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000       70.000       70.00       100.000       100.00      150.000      150.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      93.000       80.000     7440.00       100.000      9300.00       60.000     5580.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH      12.000      125.000     1500.00       100.000      1200.00       95.000     1140.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000       80.000      640.00       100.000       800.00      100.000      800.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      59.000       80.000     4720.00       125.000      7375.00       81.000     4779.00 
 64769  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.      51.000        0.500       25.50         2.000       102.00        3.390      172.89 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.    2615.000        2.400     6276.00         3.500      9152.50        2.500     6537.50 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     724.000        3.000     2172.00         6.750      4887.00        5.000     3620.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    7348.000        1.700    12491.60         3.000     22044.00        2.750    20207.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.     247.000        2.600      642.20         2.750       679.25        2.500      617.50 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH     186.000       20.000     3720.00        20.000      3720.00       80.000    14880.00 
 90030  MISC                           L.F.     420.000       24.000    10080.00        22.900      9618.00       20.000     8400.00 
        90030A PAV'T MARKING, SPEED EN 
        LINES, 24-INCH, WHITE EPOXY 
 
                                     PROPOSAL TOTAL.......             393986.84                  418532.44                454195.25 
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                                                                                 N RIFLE RD - STH 47 
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                                                                                 ONEIDA COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  PAGEL CONSTRUCTION COMPANY, INC. 
  BIDDER NO  2:  MUSSON BROS., INC. 
  BIDDER NO  3:  JAMES PETERSON SONS, INC. 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.     154.000      275.000    42350.00       135.000     20790.00      200.000    30800.00 
 20104  GRUBBING                       STA.     154.000      275.000    42350.00       285.000     43890.00      200.000    30800.00 
 20330  REMOVING OLD CULVERTS          EACH       9.000      150.000     1350.00        75.000       675.00      700.000     6300.00 
 20401  REMOVING PAVEMENT              S.Y.   31450.000        2.500    78625.00         1.350     42457.50        1.310    41199.50 
 20405  REMOVING CURB AND GUTTER       L.F.    1250.000        3.000     3750.00         2.500      3125.00        3.000     3750.00 
 20501  COMMON EXCAVATION              C.Y.  196580.000        1.600   314528.00         2.850    560253.00        3.000   589740.00 
 20502  ROCK EXCAVATION                C.Y.    5945.000        1.600     9512.00         6.650     39534.25        3.000    17835.00 
 20505  MARSH EXCAVATION               C.Y.   68300.000        2.450   167335.00         3.150    215145.00        2.720   185776.00 
 20801  BORROW EXCAVATION              C.Y.   40680.000        3.430   139532.40         3.200    130176.00        3.000   122040.00 
 20811  SELECTED BORROW EXCAVATION     C.Y.  110700.000        3.430   379701.00         2.760    305532.00        3.000   332100.00 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.       9.000      100.000      900.00        13.000       117.00       25.000      225.00 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00     15000.000     15000.00     5000.000     5000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON   123510.000        4.510   557030.10         4.670    576791.70        5.240   647192.40 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON     9510.000        5.390    51258.90         5.800     55158.00        2.480    23584.80 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    5400.000        1.100     5940.00         1.100      5940.00        1.100     5940.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    38720.000        0.500    19360.00         0.500     19360.00        0.500    19360.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     2350.000       95.000   223250.00        95.000    223250.00       95.000   223250.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON    38720.000       17.180   665209.60        17.180    665209.60       17.180   665209.60 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    24780.000        1.000    24780.00         1.000     24780.00        1.000    24780.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    23404.000        1.000    23404.00         1.000     23404.00        1.000    23404.00 
 41010  SALVAGED ASPHALTIC PAVEMENT    TON    11740.000        4.450    52243.00         3.490     40972.60        4.900    57526.00 
 41021  SALVAGED ASPHALTIC PAVEMENT, M S.Y.    2250.000        2.000     4500.00         2.000      4500.00        2.000     4500.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      705.000       39.500    27847.50        22.370     15770.85       39.500    27847.50 
 41653  PAVEMENT TIES                  EACH      91.000        6.500      591.50         6.500       591.50        6.500      591.50 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     635.000       17.000    10795.00        25.750     16351.25       16.000    10160.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     220.000       21.000     4620.00        28.550      6281.00       19.800     4356.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      20.000       75.000     1500.00       105.400      2108.00       72.000     1440.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      105.000      420.00       387.900      1551.60      112.750      451.00 
 52178  STL APRN ENDWL FR CLVT PIPE, S EACH      10.000      255.000     2550.00       363.750      3637.50      225.000     2250.00 
 52205  RCCP, CL III, 24-INCH          L.F.     429.000       40.000    17160.00        37.850     16237.65       38.000    16302.00 
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 52207  RCCP, CL III, 30-INCH          L.F.     112.000       51.000     5712.00        49.150      5504.80       49.000     5488.00 
 52209  RCCP, CL III, 36-INCH          L.F.     854.000       69.000    58926.00        55.750     47610.50       60.000    51240.00 
 52212  RCCP, CL III, 54-INCH          L.F.     203.000      131.000    26593.00       107.000     21721.00      133.500    27100.50 
 52231  RCCP, CL IV, 30-INCH           L.F.     229.000       58.000    13282.00        79.950     18308.55       96.250    22041.25 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       6.000      450.000     2700.00       543.400      3260.40      285.000     1710.00 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       5.000      470.000     2350.00       562.300      2811.50      310.000     1550.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       4.000      334.000     1336.00       596.150      2384.60      345.000     1380.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH      19.000      427.000     8113.00       712.000     13528.00      422.000     8018.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       4.000      485.000     1940.00       770.300      3081.20      465.000     1860.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH      10.000      747.000     7470.00      1057.700     10577.00      715.000     7150.00 
 52270  RCCP, APRON ENDWALLS, 54-INCH  EACH       2.000     1750.000     3500.00      1995.450      3990.90     1685.000     3370.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       8.000      830.000     6640.00       833.950      6671.60      550.000     4400.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.   31940.000        7.700   245938.00         7.700    245938.00        7.700   245938.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    8000.000        8.050    64400.00         8.050     64400.00        8.050    64400.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    8000.000        4.350    34800.00         4.350     34800.00        4.350    34800.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.     915.000       45.000    41175.00        55.000     50325.00       55.000    50325.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     614.000       28.000    17192.00        24.500     15043.00       30.000    18420.00 
 60826  REINF CONC PIPE, CLASS III, SS L.F.     378.000       30.000    11340.00        26.250      9922.50       32.000    12096.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     299.000       34.500    10315.50        28.600      8551.40       34.000    10166.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    1355.000       39.500    53522.50        33.250     45053.75       43.000    58265.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.     161.000       62.000     9982.00        55.650      8959.65       63.500    10223.50 
 61002  REINF CONC HE, CL HE-III, SS,  L.F.     482.000       59.000    28438.00        51.450     24798.90       58.500    28197.00 
 61122  INLETS, TYPE 3                 EACH      64.000      640.000    40960.00       646.000     41344.00     1015.000    64960.00 
 61123  INLETS, TYPE 8                 EACH      19.000      800.000    15200.00      1300.000     24700.00     1965.000    37335.00 
 61170  INLET COVERS, TYPE MS          EACH      19.000      250.000     4750.00       275.000      5225.00      250.000     4750.00 
 61180  INLET COVERS, TYPE HM          EACH      66.000      350.000    23100.00       355.000     23430.00      330.000    21780.00 
 61204  PIPE UNDERDRAIN, 12-INCH       L.F.    1200.000        5.250     6300.00        12.500     15000.00        4.500     5400.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      87.000       65.000     5655.00        59.000      5133.00       52.000     4524.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00      500.000      500.00 
 61910  MOBILIZATION                   LS         1.000    91500.000    91500.00     46045.000     46045.00   145527.000   145527.00 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.    3910.000        3.400    13294.00         3.400     13294.00        3.400    13294.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.    1158.000        3.600     4168.80         3.600      4168.80        3.600     4168.80 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 62203  ASPHALTIC FLUMES               S.Y.      98.000       28.500     2793.00        28.500      2793.00       28.500     2793.00 
 62401  WATER                          MGAL     100.000       15.000     1500.00        31.000      3100.00       14.000     1400.00 
 62501  TOPSOIL                        S.Y.  163600.000        0.500    81800.00         0.700    114520.00        0.350    57260.00 
 62702  MULCHING                       S.Y.  163600.000        0.090    14724.00         0.090     14724.00        0.090    14724.00 
 62815  SILT FENCE, DELIVERED          L.F.   10190.000        0.800     8152.00         0.700      7133.00        0.950     9680.50 
 62816  SILT FENCE, INSTALLED          L.F.   10190.000        0.800     8152.00         0.700      7133.00        0.950     9680.50 
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 62817  SILT FENCE MAINTENANCE         L.F.   10190.000        0.010      101.90         0.010       101.90        0.010      101.90 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00      1500.000      1500.00      800.000      800.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       5.000      150.000      750.00       100.000       500.00      100.000      500.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    5750.000        0.520     2990.00         0.520      2990.00        0.520     2990.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    5750.000        0.520     2990.00         0.580      3335.00        0.520     2990.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    6200.000        1.000     6200.00         0.900      5580.00        0.850     5270.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    6200.000        0.500     3100.00         0.600      3720.00        0.520     3224.00 
 62870  INLET PROTECTION, TYPE A       EACH      85.000       55.000     4675.00        55.000      4675.00      100.000     8500.00 
 62872  INLET PROTECTION, TYPE C       EACH      66.000       40.000     2640.00        30.000      1980.00       36.000     2376.00 
 62905  FERTILIZER, TYPE B             CWT.     156.000       23.000     3588.00        25.000      3900.00       25.000     3900.00 
 63003  SEEDING, TEMPORARY             LB.     6640.000        1.600    10624.00         1.600     10624.00        1.500     9960.00 
 63008  SEEDING, MIXTURE NO. 10        LB.     3355.000        3.950    13252.25         3.750     12581.25        4.150    13923.25 
 63112  EROSION CONTROL SOD, SANDY SOI S.Y.   12200.000        3.000    36600.00         2.750     33550.00        2.600    31720.00 
 63311  TEMPORARY DELINEATORS          EACH     128.000       12.000     1536.00        12.000      1536.00       12.000     1536.00 
 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH     138.000       48.000     6624.00        25.000      3450.00       48.500     6693.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    1407.730       13.500    19004.36        14.500     20412.09       16.500    23227.55 
 63822  MOVING SIGNS, TYPE II          EACH       3.000       50.000      150.00        31.000        93.00       50.000      150.00 
 63827  REMOVING SIGNS, TYPE II        EACH      44.000       10.000      440.00        21.000       924.00       25.000     1100.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      46.000       10.000      460.00        21.000       966.00       10.000      460.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000     3500.000     3500.00      3500.000      3500.00    10000.000    10000.00 
 64210  FIELD LABORATORY               LS         1.000     2000.000     2000.00      3500.000      3500.00     1500.000     1500.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     212.000       75.000    15900.00        75.000     15900.00       75.000    15900.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   54769.000        0.250    13692.25         0.250     13692.25        0.250    13692.25 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   15916.000        0.500     7958.00         0.500      7958.00        0.500     7958.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   32360.000        0.200     6472.00         0.200      6472.00        0.200     6472.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    9597.000        0.250     2399.25         0.250      2399.25        0.250     2399.25 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   22529.000        0.500    11264.50         0.500     11264.50        0.500    11264.50 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     153.000       23.000     3519.00        23.000      3519.00       23.000     3519.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     153.000        3.000      459.00         3.000       459.00        3.000      459.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.     830.000        2.000     1660.00         1.950      1618.50        1.000      830.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    2000.000        2.000     4000.00         2.000      4000.00        1.000     2000.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    2050.000        2.000     4100.00         1.900      3895.00        1.900     3895.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   72650.000        0.230    16709.50         0.230     16709.50        0.230    16709.50 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3380.000        0.600     2028.00         0.600      2028.00        0.600     2028.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.   49450.000        0.110     5439.50         0.200      9890.00        0.110     5439.50 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     585.000        3.500     2047.50         3.500      2047.50        3.500     2047.50 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     770.000        3.000     2310.00         3.000      2310.00        3.000     2310.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      22.000       40.000      880.00        40.000       880.00       40.000      880.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   62190.000        0.140     8706.60         0.260     16169.40        0.140     8706.60 
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 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   62670.000        0.950    59536.50         0.950     59536.50        0.950    59536.50 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     500.000        1.900      950.00         1.900       950.00        1.900      950.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH      48.000       49.000     2352.00        49.000      2352.00       49.000     2352.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH     124.000       65.000     8060.00        60.000      7440.00       65.000     8060.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   17110.000        0.620    10608.20         0.600     10266.00        0.620    10608.20 
 65050  CONSTRUCTION STAKING, CABC     L.F.   17110.000        0.620    10608.20         0.600     10266.00        0.620    10608.20 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.   31940.000        0.530    16928.20         0.500     15970.00        0.530    16928.20 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      27.000      110.000     2970.00       100.000      2700.00      110.000     2970.00 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     1000.000     1000.00       900.000       900.00     1000.000     1000.00 
        1593-05-70 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.   17110.000        0.720    12319.20         0.700     11977.00        0.720    12319.20 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1467.000        4.900     7188.30         4.750      6968.25        4.750     6968.25 
 65250  LOOP DETECTOR CONDUIT          L.F.     620.000        3.000     1860.00         2.800      1736.00        2.800     1736.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       2.000      290.000      580.00       310.000       620.00      310.000      620.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      11.000      480.000     5280.00       350.000      3850.00      350.000     3850.00 
 65407  CONCRETE BASES, TYPE 10        EACH       1.000      450.000      450.00       325.000       325.00      325.000      325.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    1064.000        0.750      798.00         0.850       904.40        0.850      904.40 
 65585  LOOP DETECTOR WIRE             L.F.    1584.000        0.600      950.40         0.550       871.20        0.550      871.20 
 66501  SAWING EXISTING PAVEMENT       L.F.     339.000        2.000      678.00         0.900       305.10        1.500      508.50 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     325.000        2.500      812.50         1.950       633.75        2.500      812.50 
 90004  MISC                           LS         1.000    68850.000    68850.00     68850.000     68850.00    67500.000    67500.00 
        90004A TRACK RENEWAL AND RAILR 
        CROSSING 
 90004  MISC                           LS         1.000      500.000      500.00      1200.000      1200.00      500.000      500.00 
        90004B REMOVING CONCRETE AND F 
        SIGN BASES 
 90005  MISC                           EACH       1.000     3200.000     3200.00      8623.000      8623.00     3500.000     3500.00 
        90005A INLET, SPECIAL 
 90008  MISC                           DAY      434.000       75.000    32550.00        75.000     32550.00       75.000    32550.00 
        90008A PORTABLE CHANGEABLE MES 
 90031  MISC                           S.F.    5730.000       10.000    57300.00        10.000     57300.00       10.000    57300.00 
        90031A PERFORATED PERMANENT ST 
        PILING, DELIVERED 
 90031  MISC                           S.F.    5730.000        2.750    15757.50         2.750     15757.50        2.250    12892.50 
        90031B PERFORATED PERMANENT ST 
        PILING, DRIVEN 
 90031  MISC                           S.F.     860.000        3.500     3010.00         3.500      3010.00        3.500     3010.00 
        90031C PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108041 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90034  MISC                           C.Y.     175.000       75.000    13125.00        35.000      6125.00       35.000     6125.00 
        90034A STONE DITCH CHECKS 
 90035  MISC                           TON    38720.000        0.350    13552.00         0.350     13552.00        0.350    13552.00 
        90035A QMP, NUCLEAR DENSITY FO 
        ASPHALTIC PAVEMENT 
 90365  QMP, BASE COURSES              TON   117330.000        0.250    29332.50         0.210     24639.30        0.200    23466.00 
 90416  COARSE AGGREGATE, SIZE NO.     C.Y.     400.000       25.000    10000.00        18.000      7200.00       14.000     5600.00 
        1 
 90590  PIPE GRATES                    EACH       2.000     1275.000     2550.00       850.000      1700.00     1250.000     2500.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      59.000       45.000     2655.00        39.000      2301.00       30.000     1770.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       4.000      500.000     2000.00       500.000      2000.00      500.000     2000.00 
 
                                     PROPOSAL TOTAL.......            4479489.91                 4677685.19               4801350.80 
 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  134 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108042 
 
              STATE PROJECT(S):  9710-03-70                            LOCATION  50/PRICE        COUNTY 
                                                                                 W BUCKHORN RD - CTH B 
                                                                                 CTH E 
                                                                                 PRICE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  MUSSON BROS., INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
  BIDDER NO  3:  JAMES PETERSON SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.     234.000      110.000    25740.00        50.000     11700.00       70.000    16380.00 
 20104  GRUBBING                       STA.     234.000      140.000    32760.00        50.000     11700.00      150.000    35100.00 
 20330  REMOVING OLD CULVERTS          EACH      33.000       50.000     1650.00       177.000      5841.00      110.000     3630.00 
 20501  COMMON EXCAVATION              C.Y.   95410.000        2.500   238525.00         3.060    291954.60        2.700   257607.00 
 20505  MARSH EXCAVATION               C.Y.   54600.000        3.120   170352.00         3.140    171444.00        2.700   147420.00 
 20801  BORROW EXCAVATION              C.Y.   22000.000        3.670    80740.00         3.370     74140.00        4.310    94820.00 
 20811  SELECTED BORROW EXCAVATION     C.Y.   81700.000        4.000   326800.00         3.370    275329.00        4.310   352127.00 
 21233  GRANULAR SUBBASE COURSE, 9-INC S.Y.  101800.000        0.820    83476.00         1.200    122160.00        1.220   124196.00 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00       200.000       200.00     5000.000     5000.00 
 21401  OBLITERATING OLD ROAD          STA.      10.000      200.000     2000.00       100.000      1000.00      300.000     3000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    40735.000        5.330   217117.55         4.700    191454.50        4.610   187788.35 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      62.000      109.460     6786.52        90.000      5580.00       70.000     4340.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH      18.000      170.220     3063.96       130.000      2340.00      110.000     1980.00 
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       6.000      390.950     2345.70       300.000      1800.00      265.000     1590.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      513.370      513.37       300.000       300.00      453.000      453.00 
 53003  CORR POLYETHYLENE CULVERT PIPE L.F.    1202.000       16.540    19881.08        19.000     22838.00       17.000    20434.00 
 53005  CORR POLYETHYLENE CULVERT PIPE L.F.     740.000       29.860    22096.40        24.000     17760.00       21.500    15910.00 
 53007  CORR POLYETHYLENE CULVERT PIPE L.F.     208.000       44.990     9357.92        36.000      7488.00       33.750     7020.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    1513.000       12.600    19063.80        12.600     19063.80       12.600    19063.80 
 60601  RIPRAP                         C.Y.     826.000       50.000    41300.00        32.000     26432.00       32.000    26432.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     100.000       30.000     3000.00        30.000      3000.00       26.000     2600.00 
 61122  INLETS, TYPE 3                 EACH       1.000      750.000      750.00      1000.000      1000.00      695.000      695.00 
 61180  INLET COVERS, TYPE HM          EACH       1.000      400.000      400.00       400.000       400.00      350.000      350.00 
 61910  MOBILIZATION                   LS         1.000     5000.000     5000.00     70500.000     70500.00    11500.000    11500.00 
 62302  DUST CONTROL SURFACE TREATMENT S.Y.   80000.000        0.150    12000.00         0.050      4000.00        0.200    16000.00 
 62401  WATER                          MGAL     130.000       25.000     3250.00        15.000      1950.00       12.000     1560.00 
 62505  SALVAGED TOPSOIL               S.Y.  145338.000        0.600    87202.80         0.600     87202.80        0.550    79935.90 
 62702  MULCHING                       S.Y.  160044.000        0.080    12803.52         0.090     14403.96        0.100    16004.40 
 62811  EROSION BALES, DELIVERED       EACH     300.000        4.000     1200.00         4.000      1200.00        4.000     1200.00 
 62812  EROSION BALES, INSTALLED       EACH     300.000        4.000     1200.00         4.000      1200.00        4.000     1200.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108042 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62815  SILT FENCE, DELIVERED          L.F.   10141.000        0.750     7605.75         0.930      9431.13        0.750     7605.75 
 62816  SILT FENCE, INSTALLED          L.F.   10141.000        0.750     7605.75         0.730      7402.93        0.750     7605.75 
 62817  SILT FENCE MAINTENANCE         L.F.   20282.000        0.010      202.82         0.010       202.82        0.010      202.82 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      200.000     1200.00       200.000      1200.00      200.000     1200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       6.000      200.000     1200.00       200.000      1200.00      200.000     1200.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   19488.000        0.530    10328.64         0.530     10328.64        0.530    10328.64 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   19488.000        0.530    10328.64         0.530     10328.64        0.530    10328.64 
 62860  TURBIDITY BARRIERS             S.Y.     325.000       23.800     7735.00        23.800      7735.00       23.800     7735.00 
 62870  INLET PROTECTION, TYPE A       EACH       1.000       75.000       75.00        75.000        75.00       75.000       75.00 
 62872  INLET PROTECTION, TYPE C       EACH       1.000       55.000       55.00        55.000        55.00       55.000       55.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.    1186.000        4.000     4744.00         4.000      4744.00        4.000     4744.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.    1186.000        4.000     4744.00         4.000      4744.00        4.000     4744.00 
 62905  FERTILIZER, TYPE B             CWT.     101.000       29.000     2929.00        29.000      2929.00       29.000     2929.00 
 63003  SEEDING, TEMPORARY             LB.     1080.000        1.650     1782.00         1.650      1782.00        1.650     1782.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     5104.000        3.200    16332.80         3.200     16332.80        3.200    16332.80 
 63011  SEEDING, MIXTURE NO. 40        LB.      210.000        3.800      798.00         3.800       798.00        3.800      798.00 
 63013  SEEDING, MIXTURE NO. 60        LB.       80.000       12.000      960.00        12.000       960.00       12.000      960.00 
 63103  WATERING SODDED AREAS          MGAL      65.000       10.000      650.00        10.000       650.00       10.000      650.00 
 63111  EROSION CONTROL SOD            S.Y.     919.000        3.000     2757.00         3.000      2757.00        3.000     2757.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4500.000     4500.00      5000.000      5000.00     7000.000     7000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2750.000     2750.00      2750.000      2750.00     2000.000     2000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3500.000        0.300     1050.00         0.300      1050.00        0.500     1750.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2100.000        0.800     1680.00         0.800      1680.00        0.750     1575.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    4060.000        0.220      893.20         0.220       893.20        0.250     1015.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1260.000        0.650      819.00         0.650       819.00        0.700      882.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    2994.000        1.900     5688.60         1.200      3592.80        2.000     5988.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH       2.000      100.000      200.00       100.000       200.00      100.000      200.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   36860.000        0.500    18430.00         0.500     18430.00        0.500    18430.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.   20045.000        0.550    11024.75         0.550     11024.75        0.550    11024.75 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    1513.000        1.000     1513.00         1.000      1513.00        1.000     1513.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      14.000      200.000     2800.00       200.000      2800.00      200.000     2800.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.   20045.000        1.000    20045.00         1.000     20045.00        1.000    20045.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     250.000        2.000      500.00         3.000       750.00        3.000      750.00 
 90033  MISC                           S.Y.    3500.000        0.420     1470.00         1.600      5600.00        1.000     3500.00 
        90033A SALVAGED TOPSOIL, SPECI 
 90365  QMP, BASE COURSES              TON    40735.000        0.300    12220.50         0.250     10183.75        0.200     8147.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      24.000       37.500      900.00        38.000       912.00       37.500      900.00 
 
                                     PROPOSAL TOTAL.......            1603893.07                 1616281.12               1624889.60 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20020108043 
 
              STATE PROJECT(S):  8385-06-71                            LOCATION  16/DOUGLAS      COUNTY 
                                                                                 SPRUCE RIVER BRIDGE, TWN RD TT 
                                                                                 TOWN RD 
                                                                                 DOUGLAS COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       4.000      300.000     1200.00       125.000       500.00     1200.000     4800.00 
 20104  GRUBBING                       STA.       4.000      300.000     1200.00       125.000       500.00     1200.000     4800.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      1500.000      1500.00     4000.000     4000.00 
        10+05 
 20501  COMMON EXCAVATION              C.Y.      90.000        6.500      585.00         5.000       450.00       18.000     1620.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      1200.000      1200.00     3000.000     3000.00 
        B-16-107 
 20801  BORROW EXCAVATION              C.Y.     768.000        8.250     6336.00         8.000      6144.00       18.000    13824.00 
 21001  STRUCTURE BACKFILL             C.Y.     160.000        8.250     1320.00        10.000      1600.00       19.200     3072.00 
 21301  FINISHING ROADWAY              LS         1.000      750.000      750.00      1500.000      1500.00     1200.000     1200.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     370.000       13.750     5087.50        15.000      5550.00       18.000     6660.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     110.000      349.000    38390.00       385.000     42350.00      400.000    44000.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     117.000        2.000      234.00         2.000       234.00        2.000      234.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    11110.000        0.710     7888.10         0.530      5888.30        0.600     6666.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     1830.000        1.350     2470.50         0.740      1354.20        1.000     1830.00 
 50601  STRUCTURAL CARBON STEEL        LB.      505.000        2.170     1095.85         1.500       757.50        3.300     1666.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     160.000       24.000     3840.00        17.250      2760.00       25.000     4000.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5500.000     5500.00      5200.000      5200.00     5500.000     5500.00 
        B-16-107 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       26.000      364.00        25.000       350.00       36.000      504.00 
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.      28.000       19.500      546.00        10.000       280.00       16.000      448.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      110.000      220.00        50.000       100.00      110.000      220.00 
 60602  HEAVY RIPRAP                   C.Y.      95.000       36.500     3467.50        30.000      2850.00       52.000     4940.00 
 61910  MOBILIZATION                   LS         1.000    17000.000    17000.00     40950.000     40950.00    23810.000    23810.00 
 62505  SALVAGED TOPSOIL               S.Y.    1300.000        1.500     1950.00         0.400       520.00        1.500     1950.00 
 62702  MULCHING                       S.Y.    1200.000        0.250      300.00         0.150       180.00        0.350      420.00 
 62811  EROSION BALES, DELIVERED       EACH      28.000        6.000      168.00         7.000       196.00        8.000      224.00 
 62812  EROSION BALES, INSTALLED       EACH      28.000        6.000      168.00         7.000       196.00        8.000      224.00 
 62815  SILT FENCE, DELIVERED          L.F.     750.000        1.100      825.00         1.000       750.00        1.000      750.00 
 62816  SILT FENCE, INSTALLED          L.F.     750.000        1.250      937.50         1.000       750.00        1.000      750.00 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108043 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62817  SILT FENCE MAINTENANCE         L.F.     750.000        0.010        7.50         0.010         7.50        0.850      637.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       300.000       600.00      150.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      300.000      300.00       100.000       100.00      300.000      300.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     900.000        0.770      693.00         0.600       540.00        0.780      702.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     900.000        0.770      693.00         0.600       540.00        0.640      576.00 
 62905  FERTILIZER, TYPE B             CWT.       1.500       75.000      112.50        35.000        52.50       50.000       75.00 
 63003  SEEDING, TEMPORARY             LB.       15.000        5.000       75.00         3.000        45.00        6.770      101.55 
 63008  SEEDING, MIXTURE NO. 10        LB.       30.000        6.660      199.80         7.500       225.00        9.280      278.40 
 63015  SEEDING, BORROW PIT MIXTURE    LB.        7.000       10.000       70.00         7.500        52.50       10.000       70.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       55.000      220.00        40.000       160.00       45.000      180.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       25.000      300.00        25.000       300.00       25.000      300.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     1000.000     1000.00       500.000       500.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     3249.000     3249.00      3249.000      3249.00     3249.000     3249.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     205.000        2.250      461.25         1.500       307.50        2.000      410.00 
 
                                     PROPOSAL TOTAL.......             120824.00                  131289.00                152291.95 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20020108044 
 
              STATE PROJECT(S):  8520-14-71                            LOCATION  02/ASHLAND      COUNTY 
                                                                                 CTH M - SPIDER LAKE RD 
                                                                                 CTH GG 
                                                                                 ASHLAND COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20411  REMOVING GUARDRAIL             L.F.     475.000        1.500      712.50         0.000         0.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00         0.000         0.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     4530.000        8.540    38686.20         0.000         0.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1950.000        0.900     1755.00         0.000         0.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    17385.000        0.340     5910.90         0.000         0.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      991.000      170.000   168470.00         0.000         0.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    17385.000       16.760   291372.60         0.000         0.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    11130.000        1.000    11130.00         0.000         0.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     360.000       10.750     3870.00         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1900.000     7600.00         0.000         0.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    24300.000    24300.00         0.000         0.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     2720.000     2720.00         0.000         0.00        0.000        0.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.   59800.000        0.085     5083.00         0.000         0.00        0.000        0.00 
 64625  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   29235.000        0.200     5847.00         0.000         0.00        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      MI.        5.700       90.000      513.00         0.000         0.00        0.000        0.00 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   77080.000        0.690    53185.20         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......             621255.40                       0.00                     0.00 
 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  139 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108045 
 
              STATE PROJECT(S):  8822-02-71                            LOCATION  03/BARRON       COUNTY 
                                                                                 TURTLE CREEK BRIDGE & APPS 
                                                                                 CTH A 
                                                                                 BARRON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  LARSON CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     8075.000     8075.00     16500.000     16500.00     5000.000     5000.00 
        2+000 
 20411  REMOVING GUARDRAIL             M        112.000        4.000      448.00         4.000       448.00        4.000      448.00 
 20501  COMMON EXCAVATION              M3        60.000       20.000     1200.00        20.000      1200.00       20.000     1200.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2675.000     2675.00      6500.000      6500.00     4000.000     4000.00 
        B-3-139 
 21001  STRUCTURE BACKFILL             M3       430.000       15.000     6450.00        15.000      6450.00       15.000     6450.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  M3        70.000       15.000     1050.00        15.000      1050.00       15.000     1050.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       152.000      444.000    67488.00       310.000     47120.00      475.000    72200.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       246.000        3.350      824.10         2.000       492.00        3.330      819.18 
 50303  PRESTRESSED GIRDER, I TYPE, 91 M        133.800      276.000    36928.80       300.000     40140.00      325.000    43485.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      4120.000        2.050     8446.00         1.550      6386.00        1.600     6592.00 
 50511  COATED HIGH STR BAR STL REINF, KG      2670.000        2.230     5954.10         1.820      4859.40        1.800     4806.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      12.000       24.000      288.00        25.000       300.00       44.000      528.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       5.000      262.000     1310.00       200.000      1000.00      350.000     1750.00 
        B-3-139 
 51030  CIP CONC PILING, DELIV & DRIVE M        287.000       62.000    17794.00        42.000     12054.00       68.000    19516.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     7299.000     7299.00      7400.000      7400.00    10000.000    10000.00 
        B-3-139 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        13.000       24.000      312.00        25.000       325.00       45.000      585.00 
 60602  HEAVY RIPRAP                   M3       130.000       30.000     3900.00        42.000      5460.00       45.000     5850.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.400       98.400     3975.36        98.400      3975.36       98.400     3975.36 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         19.000       45.920      872.48        45.920       872.48       45.920      872.48 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1800.000      7200.00     1800.000     7200.00 
 61910  MOBILIZATION                   LS         1.000     8950.000     8950.00     26000.000     26000.00     7000.000     7000.00 
 62501  TOPSOIL                        M2       200.000        2.000      400.00         2.000       400.00        2.000      400.00 
 62702  MULCHING                       M2       275.000        1.000      275.00         1.000       275.00        1.000      275.00 
 62815  SILT FENCE, DELIVERED          M        100.000        4.000      400.00         4.000       400.00        4.000      400.00 
 62816  SILT FENCE, INSTALLED          M        100.000        4.000      400.00         4.000       400.00        4.000      400.00 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  140 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108045 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62817  SILT FENCE MAINTENANCE         M        100.000        0.010        1.00         0.010         1.00        0.010        1.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2       200.000        0.700      140.00         0.700       140.00        0.700      140.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2       200.000        0.700      140.00         0.700       140.00        0.700      140.00 
 62905  FERTILIZER, TYPE B             KG        20.000        1.000       20.00         1.000        20.00        1.000       20.00 
 63009  SEEDING, MIXTURE NO. 20        KG         6.000       20.000      120.00        20.000       120.00       20.000      120.00 
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       4.000       40.000      160.00        40.000       160.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2         1.080      200.000      216.00       200.000       216.00      200.000      216.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       500.000       500.00     1000.000     1000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2145.000     2145.00      2145.000      2145.00     2100.000     2100.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       266.000        2.350      625.10         2.500       665.00        3.330      885.78 
 
                                     PROPOSAL TOTAL.......             197881.94                  202214.24                210484.80 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108046 
 
              STATE PROJECT(S):  8857-03-71                            LOCATION  48/POLK         COUNTY 
                                                                                 TRADE RIVER 
                                                                                 CTH B 
                                                                                 POLK COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       3.000      200.000      600.00       150.000       450.00      200.000      600.00 
 20104  GRUBBING                       STA.       3.000      200.000      600.00       150.000       450.00      200.000      600.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    15500.000    15500.00      7500.000      7500.00     7000.000     7000.00 
        10+13 
 20501  COMMON EXCAVATION              C.Y.    1723.000        5.750     9907.25         2.750      4738.25        5.750     9907.25 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5400.000     5400.00      4000.000      4000.00     8000.000     8000.00 
        B-48-45 
 20801  BORROW EXCAVATION              C.Y.     500.000        7.000     3500.00         7.000      3500.00        7.000     3500.00 
 21001  STRUCTURE BACKFILL             C.Y.     480.000       10.500     5040.00        10.000      4800.00       10.500     5040.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00      1000.000      1000.00      500.000      500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.    2360.000       12.000    28320.00        12.000     28320.00       12.500    29500.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      55.000        7.650      420.75         7.650       420.75        7.650      420.75 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       30.000      175.000     5250.00       175.000      5250.00      175.000     5250.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      490.000       46.760    22912.40        46.760     22912.40       46.760    22912.40 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     189.000      300.000    56700.00       295.000     55755.00      280.000    52920.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     144.000        2.000      288.00         2.000       288.00        2.250      324.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    17270.000        0.450     7771.50         0.630     10880.10        0.610    10534.70 
 50511  COATED HIGH STR BAR STL REINF, LB.     2150.000        0.700     1505.00         1.330      2859.50        0.910     1956.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     700.000       14.000     9800.00        19.770     13839.00       20.860    14602.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4800.000     4800.00      4500.000      4500.00     5000.000     5000.00 
        B-48-45 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      20.000       20.000      400.00        31.000       620.00       33.670      673.40 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      34.000       21.000      714.00        25.000       850.00       21.000      714.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      125.000      250.00       150.000       300.00      125.000      250.00 
 60602  HEAVY RIPRAP                   C.Y.     485.000       39.000    18915.00        44.920     21786.20       45.000    21825.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        34.000      4488.00       30.000     3960.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1800.000     7200.00      1800.000      7200.00     1800.000     7200.00 
 61910  MOBILIZATION                   LS         1.000    22300.000    22300.00     29000.000     29000.00    29800.000    29800.00 
 62203  ASPHALTIC FLUMES               S.Y.       5.000       40.000      200.00        40.000       200.00       40.000      200.00 
 62505  SALVAGED TOPSOIL               S.Y.    2300.000        1.500     3450.00         2.000      4600.00        1.500     3450.00 



Date 01/08/02                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  142 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 PROPOSAL: 20020108046 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62702  MULCHING                       S.Y.    3700.000        0.150      555.00         0.140       518.00        0.150      555.00 
 62811  EROSION BALES, DELIVERED       EACH      21.000        5.000      105.00         7.000       147.00        5.000      105.00 
 62812  EROSION BALES, INSTALLED       EACH      21.000        5.000      105.00         6.000       126.00        5.000      105.00 
 62815  SILT FENCE, DELIVERED          L.F.     700.000        1.100      770.00         1.100       770.00        1.100      770.00 
 62816  SILT FENCE, INSTALLED          L.F.     700.000        1.100      770.00         1.250       875.00        1.100      770.00 
 62817  SILT FENCE MAINTENANCE         L.F.     700.000        0.010        7.00         0.010         7.00        0.010        7.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       200.000       400.00      300.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      100.000      100.00       200.000       200.00      100.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     850.000        1.000      850.00         0.770       654.50        1.000      850.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     850.000        0.500      425.00         0.770       654.50        0.500      425.00 
 62905  FERTILIZER, TYPE B             CWT.       3.000       24.000       72.00        45.000       135.00       24.000       72.00 
 63003  SEEDING, TEMPORARY             LB.       75.000        2.000      150.00         3.000       225.00        2.000      150.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       65.000        7.000      455.00         5.980       388.70        7.000      455.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       30.000        7.000      210.00         6.980       209.40        7.000      210.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        55.000       220.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       25.000      300.00        25.000       300.00       25.000      300.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       900.000       900.00      400.000      400.00 
 64301  TRAFFIC CONTROL                LS         1.000     2470.000     2470.00      2829.000      2829.00     2470.000     2470.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1067.000        2.500     2667.50         1.900      2027.30        2.460     2624.82 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2745.000        0.670     1839.15         0.670      1839.15        0.670     1839.15 
 64636  LOCATING NO-PASSING ZONES      MI.        0.140     2090.000      292.60      2090.000       292.60     2090.000      292.60 
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000        4.000      176.00         4.000       176.00        4.000      176.00 
 90030  MISC                           L.F.     173.000       17.000     2941.00        31.750      5492.75       30.000     5190.00 
        90030A CONCRETE CURB AND GUTTE 
        36-INCH, TYPE D, 4-INCH MOUNTA 
 
                                     PROPOSAL TOTAL.......             252724.15                  259894.10                265266.57 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 01/08/02 
 
 
 PROPOSAL: 20020108047 
 
              STATE PROJECT(S):  4125-03-71                            LOCATION  31/KEWAUNEE     COUNTY 
                                 4125-03-72                                      W CNTY LINE - KEWAUNEE 
                                 4125-04-71                                      STH 29 
                                                                                 KEWAUNEE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  PETERS CONCRETE COMPANY 
  BIDDER NO  2:  MUSSON BROS., INC. 
  BIDDER NO  3:  NORTHEAST ASPHALT, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       21.000      200.000     4200.00       200.000      4200.00       45.000      945.00 
 20102  CLEARING                       25MM    1149.000        7.000     8043.00         6.000      6894.00        5.500     6319.50 
 20104  GRUBBING                       40M       21.000      250.000     5250.00       200.000      4200.00       45.000      945.00 
 20105  GRUBBING                       25MM    1424.000        2.000     2848.00         6.000      8544.00        5.500     7832.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        2+402.500 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        15+693.500 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        7+340.000 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
        3+075.000 
 20330  REMOVING OLD CULVERTS          EACH      17.000       75.000     1275.00        75.000      1275.00       75.000     1275.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    16000.000    16000.00     16000.000     16000.00    16000.000    16000.00 
        12+451.30 
 20401  REMOVING PAVEMENT              M2      9646.000        2.200    21221.20         2.100     20256.60        2.100    20256.60 
 20402  REMOVING ASPHALTIC SURFACE     M2       943.000        1.500     1414.50         2.220      2093.46        2.220     2093.46 
 20405  REMOVING CURB AND GUTTER       M       2963.500        3.000     8890.50         6.000     17781.00        6.000    17781.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      3560.000        4.000    14240.00         2.600      9256.00        2.600     9256.00 
 20408  REMOVING MASONRY               M3         1.500      200.000      300.00       200.000       300.00      200.000      300.00 
 20411  REMOVING GUARDRAIL             M        634.000        3.280     2079.52         3.280      2079.52        3.280     2079.52 
 20414  REMOVING MANHOLES              EACH      20.000      150.000     3000.00       150.000      3000.00      150.000     3000.00 
 20415  REMOVING CATCH BASINS          EACH       1.000      500.000      500.00        75.000        75.00       75.000       75.00 
 20416  REMOVING INLETS                EACH      40.000      150.000     6000.00        75.000      3000.00       75.000     3000.00 
 20417  REMOVING SEPTIC TANKS          EACH       2.000     1000.000     2000.00       500.000      1000.00      500.000     1000.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2      1023.000       10.600    10843.80        10.600     10843.80       10.600    10843.80 
 20422  REMOVING CONCRETE BASES        EACH       5.000      100.000      500.00       100.000       500.00      100.000      500.00 
 20460  REMOVING BUILDING, STATION     LS         1.000     7500.000     7500.00      7300.000      7300.00     7300.000     7300.00 
        4+800 LEFT 
 20461  REMOVING BUILDING, STATION     LS         1.000     5000.000     5000.00      7800.000      7800.00     7800.000     7800.00 
        4+960 RIGHT 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20484  SITE CLEARANCE, PARCEL         LS         1.000     1000.000     1000.00      1458.000      1458.00     1458.000     1458.00 
        7 
 20485  SITE CLEARANCE, PARCEL         LS         1.000     1000.000     1000.00      1600.000      1600.00     1600.000     1600.00 
        57 
 20501  COMMON EXCAVATION              M3    103022.000        3.960   407967.12         4.090    421359.98        4.090   421359.98 
 20504  STONE PILES AND STONE FENCES   M3        20.000       10.000      200.00        20.000       400.00       20.000      400.00 
 20505  MARSH EXCAVATION               M3     16810.000        3.270    54968.70         3.180     53455.80        3.180    53455.80 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      7500.000      7500.00     7500.000     7500.00 
        B-31-67 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        C-31-6 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        C-31-7 
 20622  EXCAVATION FOR STRUCTURES, CUL LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        C-31-9 
 20623  EXCAVATION FOR STRUCTURES, CUL LS         1.000     7500.000     7500.00      7500.000      7500.00     7500.000     7500.00 
        C-31-10 
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        R-31-3 
 20631  EXCAVATION FOR STRUCT., RETAIN LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        R-31-4 
 20801  BORROW EXCAVATION              M3     24435.000        3.650    89187.75         6.190    151252.65        6.190   151252.65 
 20811  SELECTED BORROW EXCAVATION     M3     21448.000        4.350    93298.80         8.290    177803.92        7.290   156355.92 
 20901  GRANULAR BACKFILL              M3      8425.000        4.850    40861.25         7.540     63524.50        7.540    63524.50 
 21001  STRUCTURE BACKFILL             M3      2196.000        8.500    18666.00        10.000     21960.00       10.000    21960.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     5000.000     5000.00      1500.000      1500.00     1500.000     1500.00 
        4125-03-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     2000.000     2000.00      1500.000      1500.00     1500.000     1500.00 
        4125-03-72 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000     5000.000     5000.00      2000.000      2000.00     2000.000     2000.00 
        4125-04-71 
 30404  CRUSHED AGGREGATE BASE COURSE  MG    137628.000        4.970   684011.16         6.220    856046.16        6.340   872561.52 
 30409  SHAPING SHOULDERS              M      27993.000        0.210     5878.53         0.210      5878.53        0.210     5878.53 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG     13515.000        2.250    30408.75         6.140     82982.10        3.750    50681.25 
 30425  BREAKER RUN STONE              M3        46.000       50.000     2300.00        15.430       709.78       65.430     3009.78 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      47734.000        0.260    12410.84         0.260     12410.84        0.260    12410.84 
 40301  QMP, ASPHALTIC MIXTURE         MG     55137.000        0.660    36390.42         0.660     36390.42        0.660    36390.42 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      2991.000      156.000   466596.00       156.000    466596.00      156.000   466596.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG     49959.000       12.960   647468.64        12.960    647468.64       12.850   641973.15 
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 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      5178.000       17.950    92945.10        17.950     92945.10       17.950    92945.10 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    38930.000        1.000    38930.00         1.000     38930.00        1.000    38930.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    48000.000        1.000    48000.00         1.000     48000.00        1.000    48000.00 
 41010  SALVAGED ASPHALTIC PAVEMENT    MG     12843.000        4.750    61004.25         2.970     38143.71        4.740    60875.82 
 41020  SALVAGED ASPHALTIC PAVEMENT, M MG      8467.000        7.720    65365.24         7.720     65365.24        7.720    65365.24 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG      2960.000       42.600   126096.00        42.600    126096.00       42.600   126096.00 
 41508  CONCRETE PAVEMENT, 200 MM      M2      3274.000       36.770   120384.98        39.920    130698.08       39.920   130698.08 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       932.000       27.770    25881.64        30.500     28426.00       30.500    28426.00 
 41653  PAVEMENT TIES                  EACH      40.000        7.000      280.00         8.000       320.00        8.000      320.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       189.000      425.000    80325.00       425.000     80325.00      425.000    80325.00 
 50261  CONCRETE MASONRY ANCHORS, TYPE EACH      16.000       25.000      400.00        25.000       400.00       25.000      400.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       284.000        4.500     1278.00         4.500      1278.00        4.500     1278.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       123.000      460.000    56580.00       460.000     56580.00      460.000    56580.00 
 50405  CONCRETE MASONRY, RETAINING WA M3       130.000      475.000    61750.00       475.000     61750.00      475.000    61750.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      3870.000        1.800     6966.00         1.800      6966.00        1.800     6966.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG      8267.000        1.800    14880.60         1.800     14880.60        1.800    14880.60 
 50506  HIGH STRGTH BAR STEEL REINF, R KG      2205.000        1.800     3969.00         1.800      3969.00        1.800     3969.00 
 50511  COATED HIGH STR BAR STL REINF, KG      8110.000        2.000    16220.00         2.000     16220.00        2.000    16220.00 
 50513  COATED HIGH STR BAR STL REINF, KG      2465.000        2.000     4930.00         2.000      4930.00        2.000     4930.00 
 51121  STL PILE DEL & DRIVEN, HP 250M M        154.000       72.000    11088.00        72.000     11088.00       72.000    11088.00 
 51205  PERMANENT STEEL SHEET PILING,  M2       900.000      165.000   148500.00       165.000    148500.00      165.000   148500.00 
 51206  PERMANENT STEEL SHEET PILING,  M2       900.000       20.000    18000.00        20.000     18000.00       20.000    18000.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     5500.000     5500.00      5500.000      5500.00     5500.000     5500.00 
        B-31-67 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        83.000       25.000     2075.00        25.000      2075.00       25.000     2075.00 
 52002  CULVERT PIPE, CLASS III, 375 M M          3.000       70.000      210.00        57.060       171.18       57.060      171.18 
 52003  CULVERT PIPE, CLASS III, 450 M M        468.000       57.000    26676.00        58.110     27195.48       58.110    27195.48 
 52005  CULVERT PIPE, CLASS III, 600 M M         30.000       75.000     2250.00        68.310      2049.30       68.310     2049.30 
 52009  CULVERT PIPE, CLASS III, 900 M M         10.000       85.000      850.00       105.360      1053.60      105.360     1053.60 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      25.000       80.000     2000.00       101.920      2548.00      101.920     2548.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       1.000      100.000      100.00       140.120       140.12      140.120      140.12 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       1.000      200.000      200.00       288.260       288.26      288.260      288.26 
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH      44.000      220.000     9680.00       278.800     12267.20      278.800    12267.20 
 52180  STL APRN ENDWL FR CLVT PIPE SL EACH       2.000      380.000      760.00       383.750       767.50      383.750      767.50 
 52205  RCCP, CL III, 600 MM           M        104.000      130.000    13520.00       118.750     12350.00      118.750    12350.00 
 52207  RCCP, CL III, 750 MM           M        133.000      147.000    19551.00       141.690     18844.77      141.690    18844.77 
 52211  RCCP, CL III, 1200 MM          M          3.000      250.000      750.00       340.000      1020.00      340.000     1020.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       2.000      375.000      750.00       595.710      1191.42      595.710     1191.42 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      400.000      400.00       641.720       641.72      641.720      641.72 
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 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       3.000      450.000     1350.00       708.280      2124.84      708.280     2124.84 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      22.000      575.000    12650.00       767.810     16891.82      767.810    16891.82 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH      23.000      600.000    13800.00       824.760     18969.48      824.760    18969.48 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       2.000      850.000     1700.00      1087.190      2174.38     1087.190     2174.38 
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       2.000     1000.000     2000.00      1301.260      2602.52     1301.260     2602.52 
 60123  CONCRETE CURB AND GUTTER, 750  M        480.000       22.750    10920.00        20.050      9624.00       20.050     9624.00 
 60133  CONCRETE CURB AND GUTTER, 750  M       4321.000       19.680    85037.28        19.500     84259.50       19.500    84259.50 
 60136  CONCRETE CURB AND GUTTER, 750  M         48.000       65.410     3139.68        22.500      1080.00       22.500     1080.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        875.000       30.300    26512.50        27.500     24062.50       27.500    24062.50 
 60204  CONCRETE SIDEWALK, 100 MM      M2      3574.000       22.970    82094.78        22.000     78628.00       22.000    78628.00 
 60215  CONCRETE STEPS                 M2         9.000      300.000     2700.00       360.000      3240.00      360.000     3240.00 
 60601  RIPRAP                         M3       133.000       45.000     5985.00        31.000      4123.00       31.000     4123.00 
 60602  HEAVY RIPRAP                   M3       112.000       45.000     5040.00        31.000      3472.00       31.000     3472.00 
 60604  MEDIUM RANDOM RIPRAP           M3       461.000       45.000    20745.00        31.000     14291.00       31.000    14291.00 
 60825  REINF CONC PIPE, CLASS III, SS M        462.500       81.000    37462.50        99.440     45991.00       99.440    45991.00 
 60826  REINF CONC PIPE, CLASS III, SS M         73.000      100.000     7300.00       105.380      7692.74      105.380     7692.74 
 60827  REINF CONC PIPE, CLASS III, SS M        383.500       93.000    35665.50       111.640     42813.94      111.640    42813.94 
 60829  REINF CONC PIPE, CLASS III, SS M        511.500      115.000    58822.50       106.210     54326.42      106.210    54326.42 
 60830  REINF CONC PIPE, CLASS III, SS M        174.000      125.000    21750.00       130.000     22620.00      130.000    22620.00 
 60831  REINF CONC PIPE, CLASS III, SS M        275.000      138.000    37950.00       135.210     37182.75      135.210    37182.75 
 60833  REINF CONC PIPE, CLASS III, SS M        418.500      165.000    69052.50       177.000     74074.50      177.000    74074.50 
 61101  CATCH BASINS, TYPE 1           EACH       1.000      800.000      800.00       710.600       710.60      710.600      710.60 
 61102  CATCH BASINS, TYPE 2           EACH       3.000      550.000     1650.00       850.000      2550.00      850.000     2550.00 
 61110  MANHOLES, TYPE 1               EACH      17.000     1000.000    17000.00       895.000     15215.00      895.000    15215.00 
 61112  MANHOLES, TYPE 3               EACH      11.000     2000.000    22000.00      2500.000     27500.00     2500.000    27500.00 
 61121  INLETS, TYPE 1                 EACH       2.000      475.000      950.00       575.000      1150.00      575.000     1150.00 
 61122  INLETS, TYPE 3                 EACH      64.000      525.000    33600.00       600.000     38400.00      600.000    38400.00 
 61123  INLETS, TYPE 8                 EACH       7.000      700.000     4900.00      1025.000      7175.00      950.000     6650.00 
 61151  MANHOLE COVERS, TYPE J         EACH      25.000      220.000     5500.00       250.000      6250.00      250.000     6250.00 
 61153  MANHOLE COVERS, TYPE L         EACH       2.000      160.000      320.00       165.000       330.00      165.000      330.00 
 61156  INLET COVERS, TYPE H-S         EACH       1.000      275.000      275.00       325.000       325.00      325.000      325.00 
 61161  INLET COVERS, TYPE A           EACH       3.000      300.000      900.00       290.000       870.00      290.000      870.00 
 61163  INLET COVERS, TYPE C           EACH       5.000      220.000     1100.00       255.000      1275.00      255.000     1275.00 
 61167  INLET COVERS, TYPE H           EACH      63.000      305.000    19215.00       330.000     20790.00      330.000    20790.00 
 61170  INLET COVERS, TYPE MS          EACH       7.000      230.000     1610.00       260.000      1820.00      230.000     1610.00 
 61181  ADJUSTING CATCH BASIN COVERS   EACH       1.000      250.000      250.00       250.000       250.00      200.000      200.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      16.000      185.000     2960.00       100.000      1600.00      100.000     1600.00 
 61183  ADJUSTING INLET COVERS         EACH       1.000      150.000      150.00       250.000       250.00      200.000      200.00 
 61197  SALVAGED MANHOLE COVERS        EACH       1.000      100.000      100.00       275.000       275.00      275.000      275.00 
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 61201  PIPE UNDERDRAIN, 150 MM        M        176.000        7.120     1253.12        14.750      2596.00       14.750     2596.00 
 61202  PIPE UNDERDRAIN, 200 MM        M          1.000       20.000       20.00        25.000        25.00       25.000       25.00 
 61210  PIPE UNDERDRAIN, UNPERFORATED, M         11.000       16.500      181.50        20.000       220.00       20.000      220.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        107.000       28.250     3022.75        14.000      1498.00       14.000     1498.00 
 61212  PIPE UNDERDRAIN, UNPERFORATED, M        190.000       31.500     5985.00        25.000      4750.00       25.000     4750.00 
 61213  PIPE UNDERDRAIN, UNPERFORATED, M          1.000       50.000       50.00        25.000        25.00       25.000       25.00 
 61222  PIPE UNDERDRAIN, DRAIN TILE, 1 M        120.000       18.200     2184.00        14.000      1680.00       14.000     1680.00 
 61251  DRAIN TILE EXPLORATION         M         30.000       26.100      783.00        20.000       600.00       20.000      600.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH       1.000      150.000      150.00        75.000        75.00       75.000       75.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.000      100.000     4000.00       100.000      4000.00      100.000     4000.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        508.000       29.750    15113.00        29.750     15113.00       29.750    15113.00 
 61410  STEEL PLATE BEAM GUARD, CLASS  M         56.000       50.000     2800.00        50.000      2800.00       50.000     2800.00 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     448.000       45.000    20160.00        45.000     20160.00       45.000    20160.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      18.000     1650.000    29700.00      1650.000     29700.00     1650.000    29700.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000     3000.000     3000.00         1.000         1.00     1000.000     1000.00 
        4125-03-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00         1.000         1.00       10.000       10.00 
        4125-03-72 
 61804  MAINT AND REPAIR OF HAUL ROADS LS         1.000      500.000      500.00         1.000         1.00       10.000       10.00 
        4125-04-71 
 61910  MOBILIZATION                   LS         1.000   246560.000   246560.00    173000.000    173000.00   179650.000   179650.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH     108.000       95.000    10260.00        95.000     10260.00       95.000    10260.00 
 62203  ASPHALTIC FLUMES               M2       292.000       34.500    10074.00        34.500     10074.00       34.500    10074.00 
 62302  DUST CONTROL SURFACE TREATMENT M2       750.000        3.000     2250.00         1.000       750.00        1.000      750.00 
 62401  WATER                          KL      8120.000        4.750    38570.00         3.400     27608.00        4.000    32480.00 
 62505  SALVAGED TOPSOIL               M2    189701.000        0.700   132790.70         0.420     79674.42        0.420    79674.42 
 62702  MULCHING                       M2    215681.000        0.100    21568.10         0.100     21568.10        0.100    21568.10 
 62811  EROSION BALES, DELIVERED       EACH    1066.000        4.250     4530.50         4.250      4530.50        4.250     4530.50 
 62812  EROSION BALES, INSTALLED       EACH    1066.000        4.250     4530.50         4.250      4530.50        4.250     4530.50 
 62815  SILT FENCE, DELIVERED          M       8513.000        2.800    23836.40         2.800     23836.40        2.800    23836.40 
 62816  SILT FENCE, INSTALLED          M       8513.000        2.800    23836.40         2.800     23836.40        2.800    23836.40 
 62817  SILT FENCE MAINTENANCE         M       2296.500        0.150      344.48         0.150       344.48        0.150      344.48 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      100.000      500.00       100.000       500.00      100.000      500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       5.000      125.000      625.00       125.000       625.00      125.000      625.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     10025.000        0.600     6015.00         0.600      6015.00        0.600     6015.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2     10025.000        0.600     6015.00         0.600      6015.00        0.600     6015.00 
 62844  EROSION MAT, DELIV, CLASS III, M2      1558.000        4.500     7011.00         4.500      7011.00        4.500     7011.00 
 62845  EROSION MAT, INSTLD, CLASS III M2      1558.000        4.500     7011.00         4.500      7011.00        4.500     7011.00 
 62860  TURBIDITY BARRIERS             M2       100.000       31.000     3100.00        31.000      3100.00       31.000     3100.00 
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 62870  INLET PROTECTION, TYPE A       EACH      10.000       93.000      930.00        93.000       930.00       93.000      930.00 
 62871  INLET PROTECTION, TYPE B       EACH       4.000       45.000      180.00        45.000       180.00       45.000      180.00 
 62872  INLET PROTECTION, TYPE C       EACH      65.000       35.000     2275.00        35.000      2275.00       35.000     2275.00 
 62905  FERTILIZER, TYPE B             KG      7918.000        0.560     4434.08         0.560      4434.08        0.560     4434.08 
 63003  SEEDING, TEMPORARY             KG      1340.000        4.100     5494.00         4.100      5494.00        4.100     5494.00 
 63009  SEEDING, MIXTURE NO. 20        KG      2218.000        8.700    19296.60         8.700     19296.60        8.700    19296.60 
 63010  SEEDING, MIXTURE NO. 30        KG         7.000       10.000       70.00        10.000        70.00       10.000       70.00 
 63011  SEEDING, MIXTURE NO. 40        KG       263.000        9.000     2367.00         9.000      2367.00        9.000     2367.00 
 63013  SEEDING, MIXTURE NO. 60        KG         6.000       20.000      120.00        20.000       120.00       20.000      120.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG       300.000        9.100     2730.00         9.100      2730.00        9.100     2730.00 
 63103  WATERING SODDED AREAS          KL       516.000        5.000     2580.00         5.000      2580.00        5.000     2580.00 
 63110  LAWN SOD                       M2     10149.000        2.750    27909.75         2.750     27909.75        2.750    27909.75 
 63111  EROSION CONTROL SOD            M2       315.000        4.000     1260.00         4.000      1260.00        4.000     1260.00 
 63201  TREES,                         EACH      34.000      400.000    13600.00       400.000     13600.00      400.000    13600.00 
        MAPLE, AUTUMN BLAZE, 75MM CAL. 
 63202  TREES,                         EACH      32.000      400.000    12800.00       400.000     12800.00      400.000    12800.00 
        WHITE ASH, AUTUMN PURPLE, 75MM 
        B&B 
 63203  TREES,                         EACH      24.000      400.000     9600.00       400.000      9600.00      400.000     9600.00 
        HONEYLOCUST, SHADEMASTER, 75MM 
        B&B 
 63204  TREES,                         EACH      17.000      400.000     6800.00       400.000      6800.00      400.000     6800.00 
        LINDEN, SENTRY, 75MM CAL., B&B 
 63205  TREES,                         EACH      25.000      400.000    10000.00       400.000     10000.00      400.000    10000.00 
        LINDEN, STERLING SILVER, 75MM 
        B&B 
 64220  FIELD OFFICE, TYPE C           LS         1.000     5000.000     5000.00      4500.000      4500.00     5800.000     5800.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        4125-03-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        4125-03-72 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        4125-04-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   10800.000        0.300     3240.00         0.300      3240.00        0.300     3240.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   16650.000        0.500     8325.00         0.500      8325.00        0.500     8325.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   37860.000        0.100     3786.00         0.100      3786.00        0.100     3786.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   25110.000        0.400    10044.00         0.400     10044.00        0.400    10044.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2      1728.000        1.350     2332.80         1.750      3024.00        1.750     3024.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       914.000        3.000     2742.00         1.500      1371.00        1.500     1371.00 
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 64505  GEOTEXTILE FABRIC, TYPE R      M2      1010.000        2.000     2020.00         2.250      2272.50        1.500     1515.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       159.000        4.500      715.50         3.000       477.00        4.500      715.50 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       155.000        3.000      465.00         3.000       465.00        3.000      465.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      59189.000        0.520    30778.28         0.520     30778.28        0.520    30778.28 
 64618  PVMT MRKNG, CHANNELIZING, 200  M         28.000        1.300       36.40         1.300        36.40        1.300       36.40 
 64626  PVMT MRKNG, SAME DAY, 100 MM,  M       1933.000        1.200     2319.60         1.200      2319.60        1.200     2319.60 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         19.000       16.500      313.50        16.500       313.50       16.500      313.50 
 64782  PAVEMENT MARKING, CURB RAMP, E M        117.000       10.000     1170.00        10.000      1170.00       10.000     1170.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M       3866.000        0.420     1623.72         0.420      1623.72        0.290     1121.14 
 65045  CONSTRUCTION STAKING, SUBGRADE M       6704.000        1.300     8715.20         1.300      8715.20        1.350     9050.40 
 65050  CONSTRUCTION STAKING, CABC     M       2458.000        1.300     3195.40         1.300      3195.40        1.400     3441.20 
 65070  CONSTRUCTION STAKING, CONCRETE M        254.000        2.500      635.00         2.500       635.00        4.000     1016.00 
 66501  SAWING EXISTING PAVEMENT       M       1112.000        6.100     6783.20         2.550      2835.60        2.950     3280.40 
 66502  SAWING CONCRETE PAVEMENT, FULL M        314.000        9.750     3061.50         5.900      1852.60        6.730     2113.22 
 90001  MISC                           M       3993.000        7.900    31544.70         5.460     21801.78        5.840    23319.12 
        90001A, FINE GRADING, ASPHALTI 
        BASE COURSE 
 90001  MISC                           M       3993.000        1.600     6388.80         1.600      6388.80        1.200     4791.60 
        90001B, CONSTRUCTION STAKING, 
        PAVEMENT, FINE GRADING 
 90001  MISC                           M       3993.000        1.000     3993.00         1.000      3993.00        0.750     2994.75 
        90001C, CONSTRUCTION STAKING, 
        AGGREGATE BASE COURSE, CENTERL 
 90002  MISC                           M2        20.400      300.000     6120.00       300.000      6120.00      300.000     6120.00 
        90002A, MODULAR BLOCK GRAVITY 
 90002  MISC                           M2     36129.000        2.850   102967.65         2.600     93935.40        2.600    93935.40 
        90002B, PULVERIZED TOPSOIL 
 90002  MISC                           M2       114.000      140.000    15960.00       140.000     15960.00      140.000    15960.00 
        90002C, ARCHITECTURAL SURFACE 
 90004  MISC                           LS         1.000     1000.000     1000.00       527.000       527.00      527.000      527.00 
        90004A, GRADING AND SHAPING 
        INTERSECTION, BADGER ROAD 
 90004  MISC                           LS         1.000     1000.000     1000.00       913.500       913.50      913.500      913.50 
        90004B, GRADING AND SHAPING 
        INTERSECTION, CTH B 
 90004  MISC                           LS         1.000     1500.000     1500.00      1720.000      1720.00     1720.000     1720.00 
        90004C, GRADING AND SHAPING 
        INTERSECTION, TOWN HALL ROAD 
 90004  MISC                           LS         1.000     1000.000     1000.00      1720.000      1720.00     1720.000     1720.00 
        90004D, GRADING AND SHAPING 
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        INTERSECTION, BIRCHWOOD ROAD 
 90004  MISC                           LS         1.000     1200.000     1200.00      1562.500      1562.50     1562.500     1562.50 
        90004E, GRADING AND SHAPING 
        INTERSECTION, ANGLE ROAD 
 90004  MISC                           LS         1.000     2100.000     2100.00      2080.000      2080.00     2080.000     2080.00 
        90004F, GRADING AND SHAPING 
        INTERSECTION, CTH C 
 90004  MISC                           LS         1.000    26000.000    26000.00     26000.000     26000.00    15700.000    15700.00 
        90004G, PIPE RAILING, STRUCTUR 
 90004  MISC                           LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        90004H, REMOVING OLD WALL, STA 
        22+853, LT. 
 90004  MISC                           LS         1.000    22000.000    22000.00     10000.000     10000.00    10000.000    10000.00 
        90004J, TUBULAR RAILING, SPECI 
 90004  MISC                           LS         1.000      495.000      495.00         1.000         1.00        1.000        1.00 
        90004K, ASBESTOS REMOVAL 
 90004  MISC                           LS         1.000      800.000      800.00       800.000       800.00      800.000      800.00 
        90004L, EXTEND AND CAP WELL, S 
        4+960 RT. 
 90005  MISC                           EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
        90005A, SEALING STRUCTURE FLOO 
 90005  MISC                           EACH       8.000       25.000      200.00        25.000       200.00       25.000      200.00 
        90005B, CONCRETE MASONRY, ANCH 
        M13 
 90005  MISC                           EACH       2.000      800.000     1600.00       800.000      1600.00      800.000     1600.00 
        90005C, BOX CULVERT APRON GRAT 
        STATION 20+041 
 90005  MISC                           EACH       2.000      750.000     1500.00       400.000       800.00      400.000      800.00 
        90005D, REMOVING AND RELOCATIN 
 90005  MISC                           EACH     200.000        3.250      650.00         3.250       650.00        3.250      650.00 
        90005E, EROSION CONTROL, FILTE 
        DELIVERED 
 90005  MISC                           EACH     200.000        3.250      650.00         3.250       650.00        3.250      650.00 
        90005F, EROSION CONTROL, FILTE 
        INSTALLED 
 90005  MISC                           EACH      50.000        0.500       25.00         0.500        25.00        0.500       25.00 
        90005G, EROSION CONTROL, FILTE 
        MAINTAINED 
 90006  MISC                           MG     35000.000        0.370    12950.00         0.370     12950.00        0.370    12950.00 
        90006A, QUALITY MANAGEMENT PRO 
        NUCLEAR DENSITY FOR ASPHALTIC 
 90006  MISC                           MG       934.000       33.500    31289.00        33.500     31289.00       33.500    31289.00 
        90006B,BASE PATCHING, ASPHALTI 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      14.000      300.000     4200.00       153.000      2142.00      153.000     2142.00 
 90331  GRADING AND SHAPING INTERSECTI LS         1.000     1000.000     1000.00      1562.500      1562.50     1562.500     1562.50 
        KADLETZ ROAD 
 90332  GRADING AND SHAPING INTERSECTI LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        CTH V/GASCHE ROAD 
 90333  GRADING AND SHAPING INTERSECTI LS         1.000     1000.000     1000.00       527.000       527.00      527.000      527.00 
        STODOLA ROAD 
 90334  GRADING AND SHAPING INTERSECTI LS         1.000     1500.000     1500.00      1841.250      1841.25     1841.250     1841.25 
        CTH AB 
 90335  GRADING AND SHAPING INTERSECTI LS         1.000     1000.000     1000.00      2080.000      2080.00     2080.000     2080.00 
        SLEEPY HOLLOW ROAD 
 90336  GRADING AND SHAPING INTERSECTI LS         1.000     1000.000     1000.00       690.250       690.25      690.250      690.25 
        RUSTIC ROAD 
 90337  GRADING AND SHAPING INTERSECTI LS         1.000     2500.000     2500.00      1000.000      1000.00     1000.000     1000.00 
        TOWN LINE ROAD 
 90365  QMP, BASE COURSES              MG    137628.000        0.170    23396.76         0.120     16515.36        0.300    41288.40 
 90416  COARSE AGGREGATE, SIZE NO.     M3        65.000       25.000     1625.00        18.000      1170.00       13.000      845.00 
        1 
 90501  QMP READY MIXED CONC MASONRY F M3       189.000       15.000     2835.00        15.000      2835.00       15.000     2835.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     2268.000        1.000     2268.00         1.000      2268.00        1.000     2268.00 
 90545  CONCRETE COLLAR                EACH       4.000      350.000     1400.00       250.000      1000.00      250.000     1000.00 
 90590  PIPE GRATES                    EACH       2.000      500.000     1000.00       575.000      1150.00      500.000     1000.00 
 90637  SAFETY FENCE                   M        300.000        9.600     2880.00         9.600      2880.00        9.600     2880.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 
                                     PROPOSAL TOTAL.......            5714239.42                 5943299.34               5944375.74 
 
 


